**7-C-53: WATER MAIN CONSTRUCTION 2" TO 42" IN DIAMETER**
**MAY 22, 2007**
**BID TABULATION**

| CONTRACTOR | TOTAL |
|---|---|
| A & L Underground | $16,909,257.92 (1) |
| Kimmins | $20,703,771.00 |
| Dallas 1 Construction | $20,797,913.00 (2) |
| Cornerstone | $21,287,993.50 (3) |
| | |
| | |
| | |
| | |
| | |
| | |

(1) Arithmetic error corrected by Contract Administration. Bidder wrote $17,413,309.62
(2) Arithmetic error corrected by Contract Administration. Bidder wrote $20,793,223.00
(3) Arithmetic error corrected by Contract Administration. Bidder wrote $21,279,193.00

Bids Received By: _____

Jim Greiner, PE
Contract Manager
Contract Administration Dept.
306 E. Jackson Street, 4N
Tampa, FL 33602