

7-C-79 - HFC AWTP CHLORINATION SYSTEM UPGRADE, PHASE 2
DATE: SEPTEMBER 11, 2007
BID TABULATION

Mechanical Industrial Services, Inc.	\$723,142.00
RTD Construction, Inc.	\$808,000.00
TLC Diversified, Inc.	\$829,000.00
Westra Construction Corp.	\$1,014,000.00



Jim Greiner, P.E., Contract Manager
Contract Administration Department