


**7-C-94; BALLAST POINT PARK PIER IMPROVEMENTS PHASE 2 -PW5992**

**DATE: April 29, 2008**

**BID TABULATION**

CONTRACTOR	BASE BID	ALT 1	ALT 2	TOTAL
Marine Contracting	\$929,000.00	\$25,200.00	\$12,000.00	\$966,200.00
Construct Co. Inc.	\$937,387.00	\$54,900.00	\$40,763.00	\$1,033,050.00
Pneumatic Concrete	\$1,016,021.00	\$58,250.00	\$20,966.40	\$1,095,237.40
Sun Belt Construction Services	\$1,144,260.00	\$21,260.00	\$50,630.00	\$1,216,150.00
Hendry Corp.	\$1,235,000.00	\$72,000.00	\$66,000.00	\$1,373,000.00
Topcor Services Inc.	\$872,492.00	\$110,000.00	\$514,846.00	\$1,497,338.00

Bids Received By:



Jim Greiner, PE  
Contract Manager  
Contract Administration Dept.  
306 E. Jackson Street, 4N  
Tampa, FL 33602