| Pay Item #   | Description  | Unit                                  | Approx.<br>Quantity  | Ajax Paving In<br>Unit Price  | dustries of Total  |   |
|--|--|---------------------------------------|--|---|--|---|
| 0101 1 - B   | MOBILIZATION Description   | LS                                    | Quantity<br>1  | \$109,000.00  | \$109,000.00   |   |
| 0102 1 - B   | MAINTENANCE OF TRAFFIC   | LS                                    | 1  | \$145,150.00  | \$145,150.00   |   |
| EX-099925 - B  | CONTINGENCY INLET PROTECTION SYSTEM  | LS                                    | 1  | \$40,000.00   | \$40,000.00  |   |
| 0104 18 - B<br>0110 1 1 - B  | INLET PROTECTION SYSTEM  ICLEARING & GRUBBING  | EA<br>LS                              | 9  | \$150.00<br>\$21,760.00   | \$1,350.00<br>\$21,760.00  |   |
| 0110 4 10 - B  | REMOVAL OF EXISTING CONCRETE   | SY                                    | 39   | \$90.00   | \$3,510.00   |   |
| 285 701 - B  | OPTIONAL BASE, BASE GROUP 01   | SY                                    | 640  | \$74.00   | \$47,360.00  |   |
| 0327 70 6 - B<br>0334 1 53 - B   | MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22   | SY                                    | 6604<br>555  | \$4.40<br>\$185.00  | \$29,057.60<br>\$102,675.00  |   |
| EX-0435 100 2 - B  | INLET SPECIAL DRAINAGE GRATE   | LF                                    | 144  | \$539.00  | \$77.616.00  |   |
| 0520 1 10 - B  | CONCRETE CURB & GUTTER, TYPE F   | LF                                    | 258  | \$53.00   | \$13,674.00  |   |
| 0520 2 4 - B   | CONCRETE CURB, TYPE D  | LF                                    | 199  | \$68.00   | \$13,532.00  |   |
| 0520 70 - B<br>0522 1 - B  | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK  | SY                                    | 568<br>27  | \$153.00<br>\$165.00  | \$86,904.00<br>\$4,455.00  |   |
| 0522 1 - B<br>0522 2 - B   | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK  | SY                                    | 42   | \$297.00  | \$12,474.00  |   |
| EX-0527 2 - B  | DETECTABLE WARNINGS  | SF                                    | 49   | \$20.50   | \$1,004.50   |   |
| 0570 1 2 - B   | PERFORMANCE TURF, SOD  | SY                                    | 5  | \$21.00   | \$105.00   |   |
| 0523 1 3 - B   | PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE   | SY                                    | 150  | \$111.00  | \$16,650.00  |   |
| 0700 1 11 - B  | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF  | AS                                    | 4  | \$339.00  | \$1,356.00   |   |
| 0700 1 18 - B  | SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN   | AS                                    | 8  | \$273.00  | \$2,184.00   |   |
| 0700 1 50 - B  | SINGLE POST SIGN, RELOCATE SINGLE POST SIGN, REMOVE  | AS                                    | 1  | \$190.00  | \$190.00   |   |
| 0700 1 60 - B<br>0705 11 3 - B   | DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN  | AS<br>EA                              | 1<br>11  | \$56.00<br>\$210.00   | \$56.00<br>\$2,310.00  |   |
| 0710 90 - B  | PAINTED PAVEMENT MARKINGS, FINAL SURFACE   | LS                                    | 1  | \$6,049.00  | \$6,049.00   |   |
| 0711 11123 - B   | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT  | LF                                    | 480  | \$2.30  | \$1,104.00   |   |
| 0744 44404 B   | THEDMODI ASTIC STANDARD WHITE SOLID 10" FOR DIACONALS AND CHEVRONS   | Lie                                   | 00   | ¢2.50   | ¢220 50  |   |
| 0711 11124 - B<br>0711 11125 - B   | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK   | LF<br>LF                              | 63<br>101  | \$3.50<br>\$4.70  | \$220.50<br>\$474.70   | 1 |
| 0711 11123 - B   | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"   | GM                                    | 0.252  | \$2,915.00  | \$734.58   |   |
| 0711 11160 - B   | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL  | EA                                    | 2  | \$192.00  | \$384.00   |   |
| 0711 11170 - B   | THERMOPLASTIC, STANDARD, WHITE, ARROW THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON  | EA<br>LF                              | 23   | \$77.00<br>\$4.00   | \$1,771.00   |   |
| 0711 11224 - B<br>0711 14125 - B   | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON  THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK   | LF                                    | 32<br>340  | \$4.00<br>\$16.00   | \$128.00<br>\$5,440.00   |   |
| 0711 14125 - B   | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE   | EA                                    | 18   | \$280.00  | \$5,040.00   |   |
| 0711 16101 - B   | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"   | GM                                    | 0.394  | \$4,314.00  | \$1,699.72   |   |
| 0711 16102 - B   | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" THERMOPLASTIC, STANDARD-OTHER SURFACES, VELLOW, SOLID, 6"   | GM                                    | 0.032  | \$11,660.00   | \$373.12   |   |
| 0711 16201 - B<br>0711 16231 - B   | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"   | GM<br>GM                              | 0.469<br>0.303   | \$4,314.00<br>\$1,574.00  | \$2,023.27<br>\$476.92   | + |
| 57.11 10251 - B  | J, 2   | JIVI                                  | 0.000  | ψ1,074.00   | ψ+10.32  |   |
| 0630 2 11 - B  | CONDUIT, FURNISH & INSTALL, OPEN TRENCH  | LF                                    | 10   | \$34.00   | \$340.00   |   |
| 0630 2 12 - B  | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL   | LF                                    | 250  | \$30.00   | \$7,500.00   |   |
| 0632 7 2 - B<br>0635 2 11 - B  | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE   | LF<br>EA                              | 95<br>2  | \$39.00<br>\$1,412.00   | \$3,705.00<br>\$2,824.00   |   |
| 0646 1 11 - B  | ALUMINUM SIGNALS POLE, PEDESTAL  | EA                                    | 2  | \$2,017.00  | \$4,034.00   |   |
| 0650 1 14 - B  | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY   | AS                                    | 4  | \$1,379.00  | \$5,516.00   |   |
| 0670 5400 - B  | TRAFFIC CONTROLLER ASSEMBLY, MODIFY  | AS                                    | 1  | \$525.00  | \$525.00   |   |
| EX-9910 - B  | ADJUST VALVE BOX (HEIGHT)  | EA                                    | 2  | \$109.00  | \$218.00   |   |
| EX-0425 5 - B  | MANHOLE, ADJUST  | EA                                    | 4  | \$200.00  | \$800.00   |   |
|  |  | LA                                    |  |   |  |   |
| _/\ \J-Z\J \J-D  | Phase 3B Tot   |                                       | -  | Ψ200.00   | \$783,753.90 *   |   |
|  |  | tal:                                  |  |   | \$783,753.90 *   |   |
| 0101 1 - C<br>0102 1 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC  |                                       | 1 1  | \$147,970.00<br>\$258,900.00  |  |   |
| 0101 1 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY  | LS                                    |  | \$147,970.00  | \$783,753.90 *<br>\$147,970.00   |   |
| 0101 1 - C<br>0102 1 - C<br>EX-099925 - C<br>4.07 - C  | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY  | LS<br>LS<br>LS<br>LS                  | 1<br>1<br>1  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00  | \$783,753.90 *  \$147,970.00  \$258,900.00  \$70,000.00  \$30,000.00   |   |
| 0101 1 - C<br>0102 1 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER   | LS LS LS LS LF                        | 1<br>1<br>1<br>1<br>1<br>175   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00  | \$783,753.90 *  \$147,970.00   \$258,900.00   \$70,000.00   \$30,000.00   \$1,400.00   |   |
| 0101 1 - C<br>0102 1 - C<br>EX-099925 - C<br>4.07 - C  | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY  | LS LS LS LS LS LF EA                  | 1<br>1<br>1  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00  | \$783,753.90 *  \$147,970.00  \$258,900.00  \$70,000.00  \$30,000.00   |   |
| 0101 1 - C<br>0102 1 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0104 18 - C<br>0110 1 1 - C<br>0110 4 10 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE  | LS LS LS LS LS LS LS SY               | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>985  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$56.00  | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$52,430.00 \$55,160.00  |   |
| 0101 1 - C<br>0102 1 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0110 4 18 - C<br>0110 4 10 - C<br>0120 6 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT   | LS LS LS LS LS LS LS CY CY            | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>985<br>419   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$56.00<br>\$128.00  | \$783,753.90 * \$147,970.00   \$258,900.00   \$70,000.00   \$30,000.00   \$1,400.00   \$1,716.00   \$52,430.00   \$55,160.00   \$53,632.00   |   |
| 0101 1 - C<br>0102 1 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0110 1 1 - C<br>0110 4 10 - C<br>0120 6 - C<br>0327 70 6 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH   | LS   LS   LS   LS   LS   LS   LS   LS | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>985<br>419<br>9288   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$132.00<br>\$52,430.00<br>\$56.00<br>\$128.00  | \$783,753.90 * \$147,970.00   \$258,900.00   \$70,000.00   \$30,000.00   \$1,400.00   \$1,716.00   \$52,430.00   \$55,160.00   \$53,632.00   \$39,009.60   |   |
| 0101 1 - C<br>0102 1 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0110 4 18 - C<br>0110 4 10 - C<br>0120 6 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT   | LS LS LS LS LS LS LS CY CY            | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>985<br>419   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$56.00<br>\$128.00  | \$783,753.90 * \$147,970.00   \$258,900.00   \$70,000.00   \$30,000.00   \$1,400.00   \$1,716.00   \$52,430.00   \$55,160.00   \$53,632.00   |   |
| 0101 1 - C<br>0102 1 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0104 18 - C<br>0110 1 1 - C<br>0110 4 10 - C<br>0120 6 - C<br>0327 70 6 - C<br>0334 1 53 - C<br>0425 2 43 - C<br>0430175115 - C  | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD  | LS   LS   LS   LS   LS   LS   LS   LS | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>985<br>419<br>9288<br>768<br>3   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$56.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00  | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$53,632.00 \$39,009.60 \$119,024.00 \$18,174.00 \$25,296.00  |   |
| 0101 1 - C<br>0102 1 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0104 18 - C<br>0110 1 1 - C<br>0110 4 10 - C<br>0120 6 - C<br>0327 70 6 - C<br>0334 1 53 - C<br>0425 2 43 - C<br>0430175115 - C<br>0430175118 - C  | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD  | LS   LS   LS   LS   LS   LS   LS   LS | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$56.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00<br>\$248.00<br>\$300.00  | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$1,716.00 \$52,430.00 \$55,160.00 \$53,632.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00   |   |
| 0101 1 - C<br>0102 1 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0104 18 - C<br>0110 1 1 - C<br>0110 4 10 - C<br>0120 6 - C<br>0327 70 6 - C<br>0334 1 53 - C<br>0425 2 43 - C<br>0430175115 - C<br>0430175118 - C  | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD  | LS   LS   LS   LS   LS   LS   LS   LS | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>985<br>419<br>9288<br>768<br>3   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$56.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00  | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$53,632.00 \$39,009.60 \$119,024.00 \$18,174.00 \$25,296.00  |   |
| 01011 - C<br>01021 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0110 4 10 - C<br>0110 4 10 - C<br>0110 6 - C<br>0327 70 6 - C<br>0334 1 53 - C<br>0430175115 - C<br>0430175118 - C<br>EX-435 100 2 - C<br>0520 2 4 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D   | LS   LS   LS   LS   LS   LS   LS   LS | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00<br>\$248.00<br>\$300.00<br>\$556.00   | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,430.00 \$55,632.00 \$539,009.60 \$129,024.00 \$18,174.00 \$25,266.00 \$18,900.00 \$97,016.00 \$97,016.00 \$132,550.00  |   |
| 01011-C<br>01021-C<br>EX-099925-C<br>4.07-C<br>0104 10 3 - C<br>0110 4 18 - C<br>0110 4 10 - C<br>0120 6 - C<br>0327 70 6 - C<br>0334 1 53 - C<br>0425 2 43 - C<br>0430175115 - C<br>0430175118 - C<br>EX-435 100 2 - C<br>0520 1 10 - C<br>0520 7 1 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, FURNISH & INSTALL   | LS   LS   LS   LS   LS   LS   LS   LS | 1<br>1<br>1<br>175<br>13<br>1<br>1 985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$248.00<br>\$300.00<br>\$536.00<br>\$84.00<br>\$300.00<br>\$555.00   | \$783,753.90 * \$147,970.00 \$256,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,160.00 \$53,632.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$97,016.00 \$27,300.00 \$132,550.00 \$19,493.00   |   |
| 01011 - C<br>01021 - C<br>EX-099925 - C<br>407 - C<br>0104 10 3 - C<br>0104 18 - C<br>0110 1 1 - C<br>0110 4 10 - C<br>0120 6 - C<br>0327 70 6 - C<br>0334 1 53 - C<br>0425 2 43 - C<br>0430175115 - C<br>0430175118 - C<br>EX-435 100 2 - C<br>0520 1 10 - C<br>0520 2 4 - C<br>0520 7 1 - C<br>0520 7 2 - C  | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, FURNISH & INSTALL GRANITE CURB, FURNISH & INSTALL   | LS                                    | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$56.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00<br>\$248.00<br>\$300.00<br>\$56.00<br>\$128.00<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$10,000<br>\$ | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$536,32.00 \$39,009.60 \$118,174.00 \$25,296.00 \$18,174.00 \$27,300.00 \$17,300.00 \$12,550.00 \$11,493.00 \$23,265.00  |   |
| 01011-C<br>01021-C<br>EX-099925-C<br>4.07-C<br>0104 10 3-C<br>01104 10-C<br>0110 4 10-C<br>0120 6-C<br>0327 70 6-C<br>0334 153-C<br>0425 2 43-C<br>0430175115-C<br>0430175118-C<br>EX-435 100 2-C<br>0520 1 10-C<br>0520 7 1-C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, FURNISH & INSTALL   | LS   LS   LS   LS   LS   LS   LS   LS | 1<br>1<br>1<br>175<br>13<br>1<br>1 985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$248.00<br>\$300.00<br>\$536.00<br>\$84.00<br>\$300.00<br>\$555.00   | \$783,753.90 * \$147,970.00 \$256,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,160.00 \$53,632.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$97,016.00 \$27,300.00 \$132,550.00 \$19,493.00   |   |
| 01011 - C<br>01021 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0110 4 10 - C<br>0110 4 10 - C<br>0110 4 10 - C<br>0327 70 6 - C<br>0334 1 53 - C<br>0425 2 43 - C<br>0430175115 - C<br>0430175115 - C<br>0430175118 - C<br>EX-435 100 2 - C<br>0520 1 10 - C<br>0520 2 4 - C<br>0520 7 2 - C<br>0522 1 - C<br>0522 2 - C<br>EX-0527 2 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, TENNISH & INSTALL GRANITE CURB, RESET CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS   | LS   LS   LS   LS   LS   LS   LS   LS | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00<br>\$248.00<br>\$330.00<br>\$536.00<br>\$101.00<br>\$99.00<br>\$85.00<br>\$101.00<br>\$99.00<br>\$85.00<br>\$73.00  | \$783,753.90 * \$147,970.00 \$258,900.00 \$30,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,430.00 \$55,160.00 \$53,632.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$27,300.00 \$27,300.00 \$132,550.00 \$19,493.00 \$23,265.00 \$28,900.00 \$71,40.00 \$71,40.00   |   |
| 01011-C 01021-C EX-099925-C 4.07-C 0104 10 3-C 0110 4 10 -C 0110 4 10 -C 0110 6-C 0327 70 6-C 0334 153-C 0430175115-C 0430175115-C 0430175115-C 0520 2 4-C 0520 7 1-C 0520 7 2-C 0522 1-C 0522 2-C EX-0526 1A-C  | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, FURNISH & INSTALL GRANITE CURB, RESET CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL   | LS                                    | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>1181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00<br>\$248.00<br>\$300.00<br>\$55.00<br>\$101.00<br>\$99.00<br>\$85.00<br>\$73.00<br>\$73.00   | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,430.00 \$55,632.00 \$539,009.60 \$129,024.00 \$18,174.00 \$25,266.00 \$18,900.00 \$97,016.00 \$27,300.00 \$132,550.00 \$19,493.00 \$23,265.00 \$19,493.00 \$23,265.00 \$123,808.00 \$7,140.00 \$18,170.00  |   |
| 01011 - C<br>01021 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0110 4 10 - C<br>0110 4 10 - C<br>0110 4 10 - C<br>0327 70 6 - C<br>0334 1 53 - C<br>0425 2 43 - C<br>0430175115 - C<br>0430175115 - C<br>0430175118 - C<br>EX-435 100 2 - C<br>0520 1 10 - C<br>0520 2 4 - C<br>0520 7 2 - C<br>0522 1 - C<br>0522 2 - C<br>EX-0527 2 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, TENNISH & INSTALL GRANITE CURB, RESET CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS   | LS   LS   LS   LS   LS   LS   LS   LS | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00<br>\$248.00<br>\$300.00<br>\$556.00<br>\$101.00<br>\$99.00<br>\$73.00<br>\$85.00<br>\$101.00<br>\$99.00<br>\$158.00<br>\$158.00  | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,160.00 \$55,160.00 \$12,9024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$97,016.00 \$27,300.00 \$132,550.00 \$19,493.00 \$23,265.00 \$28,900.00 \$7,140.00 \$33,456.00 \$34,456.00  |   |
| 01011 - C<br>0102 1 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0110 4 10 - C<br>0110 4 10 - C<br>0120 6 - C<br>0327 70 6 - C<br>0327 70 6 - C<br>0425 2 43 - C<br>0430175115 - C<br>0430175118 - C<br>EX-435 100 2 - C<br>0520 1 10 - C<br>0520 7 1 - C<br>0520 7 2 - C<br>0522 1 - C<br>0522 1 - C<br>EX-0526 1A - C<br>0570 1 2 - C  | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, FURNISH & INSTALL GRANITE CURB, RESET CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD   | LS                                    | 1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>1115<br>432   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00<br>\$248.00<br>\$300.00<br>\$55.00<br>\$101.00<br>\$99.00<br>\$85.00<br>\$73.00<br>\$73.00   | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,430.00 \$55,632.00 \$539,009.60 \$129,024.00 \$18,174.00 \$25,266.00 \$18,900.00 \$97,016.00 \$27,300.00 \$132,550.00 \$19,493.00 \$23,265.00 \$19,493.00 \$23,265.00 \$123,808.00 \$7,140.00 \$18,170.00  |   |
| 01011 - C 01021 - C 01021 - C EX-099925 - C 4.07 - C 0104 10 3 - C 0104 18 - C 0110 1 1 - C 0110 4 10 - C 0120 6 - C 0327 70 6 - C 0334 1 53 - C 0425 2 43 - C 0430175115 - C 0430175118 - C EX-435 100 2 - C 0520 1 10 - C 0520 2 4 - C 0520 7 2 - C 0520 7 2 - C EX-0527 2 - C EX-0526 1A - C 0570 1 2 - C COT-002 - C COT-003 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, TYPE D GRANITE CURB, RESET CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD CITY INLET TYPE 3  | LS   LS   LS   LS   LS   LS   LS   LS | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$550.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00<br>\$248.00<br>\$300.00<br>\$530.00<br>\$84.00<br>\$550.00<br>\$101.00<br>\$99.00<br>\$85.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$1 | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,160.00 \$53,632.00 \$39,009.60 \$18,174.00 \$25,296.00 \$18,174.00 \$25,296.00 \$18,900.00 \$27,300.00 \$13,550.00 \$28,900.00 \$123,808.00 \$7,140.00 \$13,456.00 \$37,650.00   |   |
| 01011 - C<br>01021 - C<br>EX-099925 - C<br>4.07 - C<br>0104 10 3 - C<br>0110 1 1 - C<br>0110 4 10 - C<br>0120 6 - C<br>0327 70 6 - C<br>0334 1 53 - C<br>0425 2 43 - C<br>0430175115 - C<br>0430175118 - C<br>EX-435 100 2 - C<br>0520 1 10 - C<br>0520 2 4 - C<br>0520 7 2 - C<br>0522 1 - C<br>0522 2 - C<br>EX-0527 2 - C<br>EX-0526 1A - C<br>0570 1 2 - C<br>COT-002 - C  | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, TYPE D GRANITE CURB, RESET CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE  | LS                                    | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$168.00<br>\$4.20<br>\$168.00<br>\$300.00<br>\$248.00<br>\$300.00<br>\$556.00<br>\$101.00<br>\$99.00<br>\$85.00<br>\$101.00<br>\$99.00<br>\$158.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00   | \$783,753.90 * \$147,970.00 \$256,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,5160.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$97,016.00 \$27,300.00 \$132,550.00 \$19,493.00 \$23,265.00 \$28,900.00 \$123,808.00 \$7,140.00 \$34,560.00 \$24,980.00  |   |
| 01011 - C 01021 - C EX-099925 - C 4.07 - C 0104 10 3 - C 0104 18 - C 0110 4 10 - C 0110 4 10 - C 0120 6 - C 0327 70 6 - C 0430175115 - C 0430175115 - C 0430175118 - C EX-435 100 2 - C 0520 1 10 - C 0520 7 2 - C 0520 7 2 - C EX-0526 1A - C 0570 1 2 - C COT-002 - C COT-002 - C 0523 1 3 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, TYPE D GRANITE CURB, RESET CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD CITY INLET TYPE 3  | LS                                    | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2<br>3   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00<br>\$248.00<br>\$330.00<br>\$536.00<br>\$84.00<br>\$55.00<br>\$101.00<br>\$99.00<br>\$85.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00<br>\$128.00  | \$783,753.90 * \$147,970.00   \$258,900.00   \$70,000.00   \$30,000.00   \$1,400.00   \$1,716.00   \$52,430.00   \$1,716.00   \$52,430.00   \$33,009.60   \$129,024.00   \$18,174.00   \$25,296.00   \$18,900.00   \$27,300.00   \$27,300.00   \$132,550.00   \$19,493.00   \$28,900.00   \$28,900.00   \$138,170.00   \$24,980.00   \$34,466.00   \$24,980.00   \$37,650.00   \$14,208.00   |   |
| 01011 - C 01021 - C 01021 - C EX-099925 - C 4.07 - C 0104 10 3 - C 0104 18 - C 0110 1 1 - C 0110 4 10 - C 0120 6 - C 0327 70 6 - C 0334 1 53 - C 0425 2 43 - C 0430175115 - C 0430175118 - C EX-435 100 2 - C 0520 1 10 - C 0520 2 4 - C 0520 7 2 - C 0520 7 2 - C EX-0527 2 - C EX-0526 1A - C 0570 1 2 - C COT-002 - C COT-003 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, FURNISH & INSTALL GRANITE CURB, RESET CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD CITY INLET TYPE 2 CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED,  | LS   LS   LS   LS   LS   LS   LS   LS | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$550.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00<br>\$248.00<br>\$300.00<br>\$530.00<br>\$84.00<br>\$550.00<br>\$101.00<br>\$99.00<br>\$85.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$101.00<br>\$1 | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,160.00 \$53,632.00 \$39,009.60 \$18,174.00 \$25,296.00 \$18,174.00 \$25,296.00 \$18,900.00 \$27,300.00 \$13,550.00 \$28,900.00 \$123,808.00 \$7,140.00 \$13,456.00 \$37,650.00   |   |
| 01011 - C 01021 - C EX-099925 - C 407 - C 0104 10 3 - C 0104 18 - C 0110 4 10 - C 0110 4 10 - C 0120 6 - C 0327 70 6 - C 0334 1 53 - C 0425 2 43 - C 0430175115 - C 0430175115 - C 0520 1 10 - C 0520 7 1 - C 0520 7 2 - C 0522 1 - C 0522 1 - C 0522 1 - C 0522 1 - C 0520 1 2 - C EX-0527 2 - C EX-0527 2 - C EX-0527 3 - C EX-0527 3 - C EX-0527 3 - C 0520 1 2 - C 0570 1 2 - C 0570 1 2 - C 0570 1 1 - C 050520 1 1 - C 050520 1 1 - C   | MOBILIZATION  MAINTENANCE OF TRAFFIC  CONTINGENCY  REMEDIATION CONTINGENCY  SEDIMENT BARRIER  INLET PROTECTION SYSTEM  CLEARING & GRUBBING  REMOVAL OF EXISTING CONCRETE  EMBANKMENT  MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH  SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22  MANHOLES, P-7, PARTIAL  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD  INLET SPECIAL DRAINAGE GRATE  CONCRETE CURB & GUTTER, TYPE F  CONCRETE CURB, TYPE D  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, RESET  CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK  CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK  DETECTABLE WARNINGS  RED BRICK PAVERS, FURNISH AND INSTALL  PERFORMANCE TURF, SOD  CITY INLET TYPE 2  CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE  RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED,  COMPLETE SIGN, F&I GROUND MOUNT, 1P TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, 1P TO 12 SF   | LS                                    | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2<br>3  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$248.00<br>\$300.00<br>\$556.00<br>\$101.00<br>\$99.00<br>\$85.00<br>\$111.00<br>\$99.00<br>\$128.00<br>\$111.00<br>\$111.00<br>\$111.00<br>\$111.00<br>\$111.00<br>\$111.00<br>\$111.00<br>\$111.00<br>\$111.00<br>\$111.00   | \$783,753.90 * \$147,970.00 \$256,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,632.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$97,016.00 \$27,300.00 \$19,493.00 \$23,265.00 \$28,900.00 \$123,808.00 \$7,140.00 \$34,550.00 \$34,950.00   |   |
| 01011 - C 01021 - C 01021 - C 01021 - C 01021 - C 010410 3 - C 010418 - C 0110 1 1 - C 0110 4 10 - C 0120 6 - C 0327 70 6 - C 0334 1 53 - C 0425 2 43 - C 0430175115 - C 0430175118 - C 0520 1 10 - C 0520 1 10 - C 0520 2 4 - C 0520 7 2 - C 0522 1 - C 0522 1 - C 0522 2 - C 0520 1 0 - C 0520 1 1 1 0 - C 0700 1 1 1 0 - C   | MOBILIZATION  MAINTENANCE OF TRAFFIC  CONTINGENCY  REMEDIATION CONTINGENCY  SEDIMENT BARRIER  INLET PROTECTION SYSTEM  CLEARING & GRUBBING  REMOVAL OF EXISTING CONCRETE  EMBANKMENT  MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH  SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22  MANHOLES, P-7, PARTIAL  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD  INLET SPECIAL DRAINAGE GRATE  CONCRETE CURB & GUTTER, TYPE F  CONCRETE CURB, TYPE D  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, FUSH & INSTALL  GRANITE CURB, RESET  CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK  CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK  DETECTABLE WARNINGS  RED BRICK PAVERS, FURNISH AND INSTALL  PERFORMANCE TURF, SOD  CITY INLET TYPE 2  CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE  RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN, F&I GROUND MOUNT, 12-20 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  | LS                                    | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2<br>3   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$4.20<br>\$168.00<br>\$300.00<br>\$300.00<br>\$556.00<br>\$84.00<br>\$556.00<br>\$101.00<br>\$99.00<br>\$155.00<br>\$111.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$111.00<br>\$111.00   | \$783,753.90 * \$147,970.00 \$256,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,160.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$97,016.00 \$27,300.00 \$132,550.00 \$19,493.00 \$23,265.00 \$28,900.00 \$123,808.00 \$7,140.00 \$34,050.00 \$37,650.00 \$14,208.00 \$37,650.00 \$24,980.00 \$37,650.00 \$24,980.00 \$37,650.00 \$24,980.00 \$37,650.00 \$21,455.00 \$22,060.00 \$4,050.00 \$2,184.00 \$2,184.00   |   |
| 01011 - C 01021 - C EX-099925 - C 4.07 - C 0104 10 3 - C 0104 18 - C 0110 4 10 - C 0120 6 - C 0327 70 6 - C 0334 1 53 - C 0430175115 - C 0430175115 - C 0430175118 - C EX-435 100 2 - C 0520 1 10 - C 0520 2 4 - C 0520 7 2 - C 0520 7 2 - C EX-0526 1A - C 0570 1 2 - C COT-002 - C COT-003 - C 0523 1 3 - C 0654 2 22 - C 0700 1 11 - C 0700 1 18 - C 0700 1 18 - C 0700 1 15 - C  | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBAINKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, FURNISH & INSTALL GRANITE CURB, FURNISH & INSTALL GRANITE CURB, FURNISH & INSTALL GRANITE CURB, THEN AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD CITY INLET TYPE 2 CITY INLET TYPE 2 CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- BACK TO BACK SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  | LS                                    | 1<br>1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2<br>3<br>128  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$6,058.00<br>\$248.00<br>\$330.00<br>\$536.00<br>\$101.00<br>\$99.00<br>\$85.00<br>\$110.00<br>\$125.00<br>\$110.00<br>\$125.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00<br>\$110.00  | \$783,753.90 * \$147,970.00 \$258,900.00 \$30,000.00 \$1,400.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,3632.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$27,300.00 \$27,300.00 \$27,300.00 \$132,550.00 \$19,493.00 \$213,808.00 \$7,140.00 \$33,456.00 \$24,980.00 \$37,650.00 \$24,980.00 \$314,208.00 \$314,208.00 \$314,208.00 \$314,208.00 \$31,455.00 \$21,440.00 \$31,455.00 \$21,4455.00 \$31,455.00 \$31,455.00 \$31,455.00 \$31,455.00 \$31,455.00 \$31,455.00  |   |
| 01011 - C 01021 - C 01021 - C 01021 - C 01021 - C 010410 3 - C 010418 - C 0110 1 1 - C 0110 4 10 - C 0110 6 - C 0327 70 6 - C 0334 1 53 - C 0425 2 43 - C 0430175115 - C 0430175118 - C 0520 1 10 - C 0520 1 10 - C 0520 7 2 - C 0520 7 2 - C 0522 1 - C 0522 1 - C 0522 2 - C 0570 1 2 - C 0570 1 2 - C 0570 1 2 - C 0523 1 3 - C 0523 1 3 - C 0654 2 22 - C 0700 1 11 - C 0700 1 12 - C 0700 1 12 - C 0700 1 12 - C  | MOBILIZATION  MAINTENANCE OF TRAFFIC  CONTINGENCY  REMEDIATION CONTINGENCY  SEDIMENT BARRIER  INLET PROTECTION SYSTEM  CLEARING & GRUBBING  REMOVAL OF EXISTING CONCRETE  EMBANKMENT  MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH  SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22  MANHOLES, P-7, PARTIAL  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD  INLET SPECIAL DRAINAGE GRATE  CONCRETE CURB & GUTTER, TYPE F  CONCRETE CURB, TYPE D  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, RESET  CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK  CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK  DETECTABLE WARNINGS  RED BRICK PAVERS, FURNISH AND INSTALL  PERFORMANCE TURF, SOD  CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE  RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED,  COMPLETE SIGN, F&I GROUND MOUNT, 12-20 SF  SINGLE POST SIGN, F&I GROUND MOUNT, 11-220 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, REMOVE  DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN   | LS                                    | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2<br>3   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$4.20<br>\$168.00<br>\$300.00<br>\$300.00<br>\$556.00<br>\$84.00<br>\$556.00<br>\$101.00<br>\$99.00<br>\$155.00<br>\$111.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$111.00<br>\$111.00   | \$783,753.90 * \$147,970.00 \$256,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,160.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$97,016.00 \$27,300.00 \$132,550.00 \$19,493.00 \$23,265.00 \$28,900.00 \$123,808.00 \$7,140.00 \$34,050.00 \$37,650.00 \$14,208.00 \$37,650.00 \$24,980.00 \$37,650.00 \$24,980.00 \$37,650.00 \$24,980.00 \$37,650.00 \$21,455.00 \$22,060.00 \$4,050.00 \$2,184.00 \$2,184.00   |   |
| 01011 - C 01021 - C 01021 - C 01021 - C 010410 3 - C 010410 3 - C 0110 410 - C 0110 410 - C 0110 6 - C 0327 70 6 - C 0334 153 - C 0430175115 - C 0430175115 - C 0430175118 - C EX-435 100 2 - C 0520 1 10 - C 0520 7 1 - C 0520 7 2 - C 0520 7 2 - C 0522 1 - C 0520 1 - C | MOBILIZATION  MAINTENANCE OF TRAFFIC  CONTINGENCY  REMEDIATION CONTINGENCY  SEDIMENT BARRIER  INLET PROTECTION SYSTEM  CLEARING & GRUBBING  REMOVAL OF EXISTING CONCRETE  EMBANKMENT  MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH  SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22  MANHOLES, P-7, PARTIAL  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD  INLET SPECIAL DRAINAGE GRATE  CONCRETE CURB & GUTTER, TYPE F  CONCRETE CURB, TYPE D  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, RESET  CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK  CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK  DETECTABLE WARNINGS  RED BRICK PAVERS, FURNISH AND INSTALL  PERFORMANCE TURF, SOD  CITY INLET TYPE 2  CITY INLET TYPE 2  CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE  RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED,  COMPLETE SIGN, F&I GROUND MOUNT, 12-20 SF  SINGLE POST SIGN, F&I GROUND MOUNT, 19-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, 19-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, 10-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, 10-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, 10-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, REMOVE  DELINEATOR, FEXERER  PAINTED PAVEMENT MARKINGS, FINAL SURFACE   | LS                                    | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2<br>3<br>128<br>2<br>100<br>110<br>110<br>110<br>110<br>110<br>110<br>110<br>110<br>1 | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$4.20<br>\$300.00<br>\$55.00<br>\$310.00<br>\$55.00<br>\$101.00<br>\$99.00<br>\$158.00<br>\$124.90.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000         | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,160.00 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$132,550.00 \$27,300.00 \$132,550.00 \$132,550.00 \$132,550.00 \$134,000.00 \$134,000.00 \$134,456.00 \$27,400.00 \$14,208.00 \$27,400.00 \$14,208.00 \$27,400.00 \$14,208.00 \$27,400.00 \$17,400.00                     |   |
| 01011 - C 01021 - C 01021 - C 01021 - C 010410 3 - C 010410 3 - C 010418 - C 0110 4 10 - C 0110 4 10 - C 0120 6 - C 0327 70 6 - C 0334 1 53 - C 0425 2 43 - C 0430175115 - C 0430175115 - C 0520 1 10 - C 0520 1 10 - C 0520 7 2 - C 0520 1 2 - C 05700 1 2 - C 05700 1 2 - C 05700 1 11 - C 0700 1 11 - C 0700 1 10 - C 0710 10 - C 0711 11123 - C  | MOBILIZATION  MAINTENANCE OF TRAFFIC  CONTINGENCY  REMEDIATION CONTINGENCY  SEDIMENT BARRIER  INLET PROTECTION SYSTEM  CLEARING & GRUBBING  REMOVAL OF EXISTING CONCRETE  EMBANKMENT  MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH  SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22  MANHOLES, P-7, PARTIAL  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD  INLET SPECIAL DRAINAGE GRATE  CONCRETE CURB & GUTTER, TYPE F  CONCRETE CURB, TYPE D  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, RESET  CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK  CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK  DETECTABLE WARNINGS  RED BRICK PAVERS, FURNISH AND INSTALL  PERFORMANCE TURF, SOD  CITY INLET TYPE 2  CITY INLET TYPE 2  CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE  RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- BACK TO BACK  SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, 1P-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, 1P-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, RELOCATE  SINGLE POST SIGN, RELOCATE  SINGLE POST SIGN, RELOCATE  SINGLE POST SIGN, F&I GROUND MOUNT, IP-STREET FLEXIBLE POST SIGN  THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT   | LS                                    | 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$248.00<br>\$300.00<br>\$536.00<br>\$44.20<br>\$300.00<br>\$556.00<br>\$101.00<br>\$99.00<br>\$111.00<br>\$112,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$111,030.00<br>\$111,030.00<br>\$111,030.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$11   | \$783,753.90 * \$147,970.00 \$256,900.00 \$70,000.00 \$1,400.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,160.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$97,016.00 \$27,300.00 \$19,493.00 \$23,265.00 \$28,900.00 \$123,808.00 \$7,140.00 \$34,650.00 \$34,650.00 \$34,650.00 \$34,650.00 \$14,208.00 \$14,208.00 \$14,208.00 \$14,208.00 \$21,455.00 \$21,455.00 \$21,455.00 \$21,455.00 \$21,140.00 \$11,140.00 \$11,140.00 \$11,140.00 \$11,140.00 \$22,060.00 \$22,060.00 \$22,060.00 \$22,060.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.00 \$22,060.00 \$31,050.                   |   |
| 01011 - C 01021 - C EX-099925 - C 407 - C 0104 10 3 - C 0104 18 - C 0110 1 1 - C 0110 4 10 - C 0120 6 - C 0327 70 6 - C 0334 1 53 - C 0425 2 43 - C 0430175115 - C 0430175115 - C 0520 1 10 - C 0520 1 10 - C 0520 7 2 - C 0520 7 2 - C EX-0527 2 - C EX-0526 1A - C 0570 1 2 - C COT-002 - C COT-003 - C 0523 1 3 - C 0523 1 3 - C 0564 2 22 - C 0700 1 11 - C 0700 1 12 - C 0700 1 15 - C 0700 1 50 - C 0700 1 50 - C 0701 10 - C 0701 10 - C 0701 10 - C 0701 11 - C 0700 1 50 - C 0700 1 10 - C 0700 1 50 - C 0700 1 11 - C 0700 1 50 - C 0700 1 11 - C 0700 1 50 - C 0700 1 11 - C 0700 1 50 - C 0700 1 11 - C 0700 1 50 - C 0711 11123 - C 0711 11123 - C  | MOBILIZATION  MAINTENANCE OF TRAFFIC  CONTINGENCY  REMEDIATION CONTINGENCY  SEDIMENT BARRIER  INLET PROTECTION SYSTEM  CLEARING & GRUBBING  REMOVAL OF EXISTING CONCRETE  EMBANKMENT  MILLING EXIST ASPH PAVT, 1 1/2° AVG DEPTH  SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22  MANHOLES, P-7, PARTIAL  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15°S/CD  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18°S/CD  INLET SPECIAL DRAINAGE GRATE  CONCRETE CURB, TYPE D  GRANITE CURB, TRYPE D  GRANITE CURB, RESET  CONCRETE SIDEWALK AND DRIVEWAYS, 4° THICK  CONCRETE SIDEWALK AND DRIVEWAYS, 6° THICK  CONCRETE SIDEWALK AND DRIVEWAYS, 6° THICK  DETECTABLE WARNINGS  RED BRICK PAVERS, FURNISH AND INSTALL  PERFORMANCE TURF, SOD  CITY INLET TYPE 2  CITY INLET TYPE 2  CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE  RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED,  COMPLETE SIGN, F&I GROUND MOUNT, UP TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, FEMOVE  DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN  PAINTED PAVEMENT MARKINGS, FINAL SURFACE  THERMOPLASTIC, STANDARD, WHITE, SOLID, 18° FOR DIAGONALS AND CHEVRONS   | LS                                    | 1<br>1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2<br>3<br>128   | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$300.00<br>\$248.00<br>\$300.00<br>\$556.00<br>\$101.00<br>\$99.00<br>\$110.00<br>\$99.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$11,455.00<br>\$11,455.00<br>\$11,455.00<br>\$11,000<br>\$11,455.00<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,000<br>\$11,0                             | \$783,753.90 * \$147,970.00 \$256,900.00 \$70,000.00 \$30,000.00 \$1,400.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,160.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$97,016.00 \$27,300.00 \$132,550.00 \$28,900.00 \$123,808.00 \$7,140.00 \$34,960                   |   |
| 01011 - C 01021 - C 01021 - C 01021 - C 010410 3 - C 010410 3 - C 010418 - C 0110 4 10 - C 0110 4 10 - C 0120 6 - C 0327 70 6 - C 0334 1 53 - C 0425 2 43 - C 0430175115 - C 0430175115 - C 0520 1 10 - C 0520 1 10 - C 0520 7 2 - C 0520 1 2 - C 05700 1 2 - C 05700 1 2 - C 05700 1 11 - C 0700 1 11 - C 0700 1 10 - C 0710 10 - C 0711 11123 - C  | MOBILIZATION  MAINTENANCE OF TRAFFIC  CONTINGENCY  REMEDIATION CONTINGENCY  SEDIMENT BARRIER  INLET PROTECTION SYSTEM  CLEARING & GRUBBING  REMOVAL OF EXISTING CONCRETE  EMBANKMENT  MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH  SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22  MANHOLES, P-7, PARTIAL  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD  INLET SPECIAL DRAINAGE GRATE  CONCRETE CURB & GUTTER, TYPE F  CONCRETE CURB, TYPE D  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, RESET  CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK  CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK  DETECTABLE WARNINGS  RED BRICK PAVERS, FURNISH AND INSTALL  PERFORMANCE TURF, SOD  CITY INLET TYPE 2  CITY INLET TYPE 2  CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE  RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- BACK TO BACK  SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, 1P-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, 1P-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-TO 12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IP-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, RELOCATE  SINGLE POST SIGN, RELOCATE  SINGLE POST SIGN, RELOCATE  SINGLE POST SIGN, F&I GROUND MOUNT, IP-STREET FLEXIBLE POST SIGN  THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT   | LS                                    | 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1  | \$147,970.00<br>\$258,900.00<br>\$70,000.00<br>\$30,000.00<br>\$8.00<br>\$132.00<br>\$52,430.00<br>\$52,430.00<br>\$128.00<br>\$4.20<br>\$168.00<br>\$248.00<br>\$300.00<br>\$536.00<br>\$44.20<br>\$300.00<br>\$556.00<br>\$101.00<br>\$99.00<br>\$111.00<br>\$112,490.00<br>\$12,490.00<br>\$12,490.00<br>\$12,490.00<br>\$111,030.00<br>\$111,030.00<br>\$111,030.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$114,550.00<br>\$11   | \$783,753.90 * \$147,970.00 \$256,900.00 \$70,000.00 \$1,400.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$55,160.00 \$39,009.60 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$97,016.00 \$27,300.00 \$19,493.00 \$23,265.00 \$28,900.00 \$123,808.00 \$7,140.00 \$34,650.00 \$34,650.00 \$34,650.00 \$34,650.00 \$14,208.00 \$14,208.00 \$14,208.00 \$14,208.00 \$11,455.00 \$21,840.00 \$11,455.00 \$21,840.00 \$11,140.00 \$11,140.00 \$11,140.00 \$11,140.00 \$11,140.00 \$22,160.00 \$22,160.00 \$22,160.00 \$22,160.00 \$22,160.00 \$33,256.00 \$22,160.00 \$34,050.00 \$22,160.00 \$31,165.00 \$22,160.00 \$255.00 \$255.00 \$255.00  |   |
| 01011 - C 0102 1 - C 0102 1 - C EX-099925 - C 4.07 - C 0104 10 3 - C 0110 4 10 - C 0110 4 10 - C 0110 6 - C 0327 70 6 - C 0334 1 53 - C 0430175115 - C 0430175115 - C 0430175115 - C 0430175115 - C 0520 2 4 - C 0520 7 1 - C 0520 7 2 - C 0520 1 10 - C 0520 2 4 - C 0520 2 1 - C 0520 3 1 3 - C 0520 1 2 - C 0570 1 2 - C 0700 1 1 - C 0701 1 1 - C 0711 1 1 1 1 2 - C 0711 1 1 1 1 1 - C 0711 1 1 1 1 1 - C  | MOBILIZATION  MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, FURNISH & INSTALL GRANITE TORE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD CITY INLET TYPE 2 CITY INLET TYPE 2 CITY INLET TYPE 2  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- BACK TO BACK SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF SINGLE POST SIGN, F&I GROUND MOUNT, 11-20 SF SINGLE POST SIGN, F&I GROUND MOUNT, 11-20 SF SINGLE POST SIGN, F&I GROUND MOUNT, 11-20 SF SINGLE POST SIGN, RELOCATE THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 14" FOR CROSSWALK AND COUNDABOUT THERMOPLASTIC, STANDARD, WHITE, SOLID, 14" FOR CROSSWALK AND CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 14" FOR CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 16" FOR DIAGONALS AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 16" FOR DIAGONALS AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 16" FOR DIAGONALS AND CROSSWALK THERMOPLASTIC, STANDARD, WH | LS                                    | 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1  | \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$8.00 \$132.00 \$52,430.00 \$52,430.00 \$52,430.00 \$420 \$168.00 \$6,058.00 \$248.00 \$300.00 \$536.00 \$101.00 \$99.00 \$125.00 \$111.00 \$99.00 \$125.00 \$111.00 \$99.00 \$120.  | \$783,753.90 * \$147,970.00   \$258,900.00   \$70,000.00   \$30,000.00   \$1,400.00   \$1,716.00   \$52,430.00   \$55,430.00   \$55,430.00   \$55,660.00   \$129,024.00   \$18,174.00   \$25,296.00   \$18,900.00   \$97,016.00   \$27,300.00   \$132,550.00   \$19,493.00   \$23,265.00   \$19,493.00   \$23,265.00   \$14,400.00   \$14,400.00   \$14,400.00   \$14,208.00   \$14,208.00   \$14,400.00   \$1,455.00   \$1,470.00   \$2743.33   \$579.00   |   |
| 01011 - C 0102 1 - C 0102 1 - C EX-099925 - C 4.07 - C 0104 10 3 - C 0110 4 10 - C 0110 4 10 - C 0110 6 - C 0327 70 6 - C 0334 1 53 - C 0430175115 - C 0430175115 - C 0430175118 - C EX-435 100 2 - C 0520 1 10 - C 0520 7 1 - C 0520 7 2 - C 0522 1 - C 0522 2 - C EX-0526 1A - C 0570 1 2 - C COT-002 - C COT-003 - C 0523 1 3 - C 0524 - C 0700 1 11 - C 0700 1 12 - C 0700 1 12 - C 0700 1 13 - C 0700 1 50 - C 0701 1 11123 - C 0711 11123 - C 0711 11125 - C 0711 11125 - C 0711 11126 - C 0711 111160 - C 0711 111160 - C   | MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, FURNISH & INSTALL GRANITE CURB, RESET CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD CITY INLET TYPE 2  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY. BACK TO BACK SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, RELICCATE SINGLE POST SIGN, REMOVE DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN PAINTED PAVEMENT MARKINGS, FINAL SURFACE THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL                            | LS                                    | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2<br>3<br>128<br>2<br>100<br>110<br>110<br>110<br>110<br>110<br>110<br>110<br>110<br>1 | \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$8.00 \$132.00 \$52,430.00 \$52,430.00 \$128.00 \$4.20 \$168.00 \$6,058.00 \$248.00 \$300.00 \$556.00 \$110.00 \$99.00 \$155.00 \$101.00 \$99.00 \$128.00 \$111.00 \$99.00 \$111.00  | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$1,400.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$27,300.00 \$132,550.00 \$23,265.00 \$23,265.00 \$18,174.00 \$25,296.00 \$134,400.00 \$17,40                   |   |
| 01011 - C 0102 1 - C 0102 1 - C EX-099925 - C 4.07 - C 0104 10 3 - C 0110 4 10 - C 0110 4 10 - C 0110 6 - C 0327 70 6 - C 0327 70 6 - C 0334 1 53 - C 0425 2 43 - C 0430175115 - C 0430175115 - C 0520 1 10 - C 0520 7 1 - C 0520 7 2 - C 0520 7 2 - C 0520 1 - C 0520 7 2 - C 0520 1 - C 07501 1 2 - C 0700 1 1 - C 0700 1 10 - C 0701 1 11123 - C 0711 11124 - C 0711 11125 - C 0711 111100 - C 0711 11170 - C 0711 11170 - C   | MOBILIZATION  MAINTENANCE OF TRAFFIC  CONTINGENCY  REMEDIATION CONTINGENCY  SEDIMENT BARRIER  INLET PROTECTION SYSTEM  CLEARING & GRUBBING  REMOVAL OF EXISTING CONCRETE  EMBANKMENT  MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH  SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22  MANHOLES, P-7, PARTIAL  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD  INLET SPECIAL DRAINAGE GRATE  CONCRETE CURB & GUTTER, TYPE F  CONCRETE CURB, TYPE D  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, RESET  CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK  CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK  DETECTABLE WARNINGS  RED BRICK PAVERS, FURNISH AND INSTALL  PERFORMANCE TURF, SOD  CITY INLET TYPE 2  CITY INLET TYPE 2  CITY INLET TYPE 2  CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE  RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED,  COMPLETE SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 12 SF  SINGLE POST SIGN, F& IGROUND MOUNT, 10" TO 1 | LS                                    | 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1  | \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$30,000.00 \$8.00 \$132.00 \$52,430.00 \$52,430.00 \$128.00 \$4.20 \$168.00 \$6,058.00 \$248.00 \$300.00 \$536.00 \$44.00 \$55.00 \$101.00 \$99.00 \$88.00 \$128.00 \$111.00 \$99.00 \$158.00 \$128.00 \$111.00 \$99.00 \$158.00 \$128.00 \$128.00 \$128.00 \$128.00 \$128.00 \$128.00 \$128.00 \$128.00 \$128.00 \$128.00 \$128.00 \$128.00 \$128.00 \$128.00 \$129.00 \$111.00  | \$783,753.90 * \$147,970.00   \$258,900.00   \$70,000.00   \$30,000.00   \$1,400.00   \$1,400.00   \$1,4716.00   \$52,430.00   \$55,160.00   \$55,160.00   \$39,009.60   \$129,024.00   \$18,174.00   \$25,296.00   \$18,900.00   \$27,300.00   \$312,550.00   \$23,265.00   \$23,265.00   \$23,265.00   \$24,980.00   \$34,650.00   \$34,650.00   \$34,650.00   \$14,208.00   \$14,208.00   \$14,208.00   \$1,455.00   \$2,184.00   \$1,140.00   \$1,160.00   \$2,184.00   \$1,140.00   \$1,1455.00   \$2,184.00   \$1,140.00   \$1,140.00   \$1,140.00   \$1,140.00   \$1,140.00   \$1,140.00   \$1,140.00   \$1,1455.00   \$2,184.00   \$1,140.00  |   |
| 01011 - C 01021 - C EX-099925 - C 407 - C 0104 10 3 - C 0104 18 - C 0110 4 10 - C 0110 6 - C 0327 70 6 - C 0334 1 53 - C 0430175115 - C 0430175115 - C 0430175118 - C EX-435 100 2 - C 0520 1 10 - C 0520 7 1 - C 0520 7 2 - C 0522 1 - C 0522 2 - C EX-0526 1A - C 0570 1 2 - C COT-002 - C COT-003 - C 0523 1 3 - C 0524 1 1 - C 0700 1 11 - C 0700 1 12 - C 0700 1 15 - C 0700 1 10 - C 0700 1 10 - C 0711 11123 - C 0711 11124 - C 0711 11125 - C 0711 11125 - C 0711 111160 - C 0711 111160 - C   | MAINTENANCE OF TRAFFIC CONTINGENCY REMEDIATION CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, FURNISH & INSTALL GRANITE CURB, RESET CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD CITY INLET TYPE 2  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY. BACK TO BACK SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, F&I GROUND MOUNT, ID TO 12 SF SINGLE POST SIGN, RELICCATE SINGLE POST SIGN, REMOVE DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN PAINTED PAVEMENT MARKINGS, FINAL SURFACE THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL                            | LS                                    | 1<br>1<br>1<br>1<br>175<br>13<br>1<br>1<br>985<br>419<br>9288<br>768<br>3<br>102<br>63<br>181<br>325<br>2410<br>193<br>235<br>340<br>1696<br>357<br>115<br>432<br>2<br>3<br>128<br>2<br>100<br>110<br>110<br>110<br>110<br>110<br>110<br>110<br>110<br>1 | \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$8.00 \$132.00 \$52,430.00 \$52,430.00 \$128.00 \$4.20 \$168.00 \$6,058.00 \$248.00 \$300.00 \$556.00 \$110.00 \$99.00 \$155.00 \$101.00 \$99.00 \$128.00 \$111.00 \$99.00 \$111.00  | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$1,400.00 \$1,400.00 \$1,716.00 \$52,430.00 \$55,160.00 \$129,024.00 \$18,174.00 \$25,296.00 \$18,900.00 \$27,300.00 \$132,550.00 \$23,265.00 \$23,265.00 \$18,174.00 \$25,296.00 \$134,400.00 \$17,40                   |   |
| 01011-C 01021-C EX-099925-C 4.07-C 0104 10 3-C 01104 10 3-C 01104 10-C 0110 4 10-C 0110 6-C 0327 70 6-C 0430175115-C 0430175115-C 0430175118-C EX-435 100 2-C 0520 1 10-C 0520 2 4-C 0520 7 1-C 0520 7 2-C 0520 1 10-C 0520 2 1-C 0520 1 10-C 0570 1 2-C 0700 1 10-C 0700 1 11-C 0700 1 11-C 0700 1 11-C 0700 1 10-C 0700 1 10-C 0700 1 10-C 0700 1 10-C 0701 1 11123-C 0711 11123-C 0711 11124-C 0711 11124-C 0711 11125-C 0711 11124-C 0711 11125-C  | MOBILIZATION  MAINTENANCE OF TRAFFIC  CONTINGENCY  REMEDIATION CONTINGENCY  SEDIMENT BARRIER  INLET PROTECTION SYSTEM  CLEARING & GRUBBING  REMOVAL OF EXISTING CONCRETE  EMBANKMENT  MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH  SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22  MANHOLES, P-7, PARTIAL  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15" S/CD  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18" S/CD  INLET SPECIAL DRAINAGE GRATE  CONCRETE CURB & GUTTER, TYPE F  CONCRETE CURB, TYPE D  GRANITE CURB, FURNISH & INSTALL  GRANITE CURB, FURNISH AND DRIVEWAYS, 4" THICK  CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK  CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK  DETECTABLE WARNINGS  RED BRICK PAVERS, FURNISH AND INSTALL  PERFORMANCE TURF, SOD  CITY INLET TYPE 2  CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE  RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED,  COMPLETE SIGN ASSEMBLY- BACK TO BACK  SINGLE POST SIGN, F&I GROUND MOUNT, ID-TO-12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, ID-TO-12 SF  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN  THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT  THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONALS AND CHEVRONS  THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK  THERMOPLASTIC, STANDARD, WHITE, ARROW  THERMOPLASTIC, STANDARD, WHITE, SOLID, 14" FOR DIAGONAL OR CHEVRON  THERMOPLASTIC, STANDARD, WHITE, SOLID, 14" FOR DIAGONAL OR CHEVRON  THERMOPLASTIC, STANDARD, WHITE, SOLID, 14" FOR DIAGONAL OR CHEVRON  THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR CROSSWALK  THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR CROSSWALK  THERMOPLASTIC, STANDARD, WHITE, MESSAGE  THERMOPLASTIC, STANDARD, WHITE, SURF | LS                                    | 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1  | \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$8.00 \$132.00 \$52,430.00 \$52,430.00 \$52,430.00 \$420 \$168.00 \$4.20 \$168.00 \$30,000 \$530,000 \$530,000 \$530,000 \$530,000 \$530,000 \$530,000 \$550,000 \$101.000 \$99.000 \$155.000 \$111.000 \$99.000 \$155.000 \$111.000 \$11,490.000 \$12,550.000 \$111.000 \$11,490.000  | \$783,753.90 * \$147,970.00   \$258,900.00   \$30,000.00   \$1,400.00   \$1,716.00   \$52,430.00   \$1,716.00   \$55,430.00   \$55,632.00   \$39,009.60   \$129,024.00   \$18,174.00   \$25,296.00   \$129,024.00   \$18,174.00   \$27,300.00   \$132,550.00   \$19,493.00   \$27,300.00   \$132,550.00   \$19,493.00   \$23,265.00   \$24,980.00   \$143,2550.00   \$144,208.00   \$144,208.00   \$144,208.00   \$144,000   \$176.00   \$25,256.00   \$1,455.00   \$1,455.00   \$1,455.00   \$1,455.00   \$1,455.00   \$1,455.00   \$1,455.00   \$1,455.00   \$1,450.00   \$1,470.00   \$1,228.00   \$1,228.00   \$1,872.00   \$1,872.00   \$4,760.00   \$2,855.87  |   |
| 01011 - C 01021 - C EX-099925 - C 4.07 - C 0104 10 3 - C 0110 4 10 - C 0110 4 10 - C 0110 6 - C 0327 70 6 - C 0334 1 53 - C 0430175115 - C 0430175115 - C 0430175115 - C 0430175115 - C 0520 2 4 - C 0520 7 1 - C 0520 7 1 - C 0520 2 4 - C 0522 1 - C EX-0526 1A - C 0522 2 - C EX-0526 1A - C 0570 1 2 - C COT-002 - C COT-003 - C 0523 1 3 - C 0524 - C 0700 1 11 - C 0700 1 12 - C 0700 1 12 - C 0700 1 13 - C 0711 11124 - C 0711 11125 - C 0711 11125 - C 0711 11126 - C 0711 11126 - C 0711 11127 - C 0711 11126 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2' AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15'S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15'S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18'S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB & GUTTER, TYPE F CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD CITY INLET TYPE 2 CITY INLET TYPE 2  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL-SOLAR POWERED, COMPLETE SIGN ASSEMBLY-BACK TO BACK SINGLE POST SIGN, FAI GROUND MOUNT, UP TO 12 SF SINGLE POST SIGN, FAI GROUND MOUNT, 12-20 SF SINGLE POST SIGN, FAI GROUND MOUNT, 10-51 FLEXIBLE POST SIGN SINGLE POST SIGN, FAI GROUND MOUNT, 10-51 FOR CROSSWALK AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DRAGONALS AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONALS AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONALS AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONALS AND CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONALS AND CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONALS AND CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONAL OR CHEVRON THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONAL OR CHEVRON THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK THERMOPLASTIC, STANDARD, WHITE, MESSAGE THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, SOLID, 6" THERMOPLASTIC, STANDARD OTHER SURFAC | LS                                    | 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1  | \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$8.00 \$132.00 \$52,430.00 \$52,430.00 \$52,430.00 \$420 \$168.00 \$6,058.00 \$248.00 \$300.00 \$536.00 \$84.00 \$55.00 \$101.00 \$99.00 \$85.00 \$128.00 \$128.00 \$111.00 \$99.00 \$128.00 \$128.00 \$111.00 \$99.00 \$120.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$11.00   | \$783,753.90 * \$147,970.00   \$258,900.00   \$70,000.00   \$30,000.00   \$1,400.00   \$1,400.00   \$1,716.00   \$52,430.00   \$55,430.00   \$55,660.00   \$129,024.00   \$18,174.00   \$25,296.00   \$18,900.00   \$17,016.00   \$27,300.00   \$132,550.00   \$19,493.00   \$23,265.00   \$19,493.00   \$23,265.00   \$19,493.00   \$23,265.00   \$14,400   \$14,208.00   \$14,208.00   \$14,208.00   \$14,405.00   \$1,450.00   \$1,455.00   \$1,455.00   \$1,450.00   \$2,855.87   \$1,340.90   \$2,855.87   \$1,340.90   |   |
| 01011 - C 01021 - C EX-099925 - C 4.07 - C 0104 10 3 - C 0110 4 10 - C 0110 4 10 - C 0110 6 - C 0327 70 6 - C 0334 1 53 - C 0430175115 - C 0430175115 - C 0430175115 - C 0520 1 10 - C 0520 7 1 - C 0520 7 1 - C 0520 7 2 - C 0522 1 - C 0522 2 - C EX-0526 1A - C 0570 1 2 - C COT-002 - C COT-003 - C 0523 1 3 - C 0524 - C 0700 1 11 - C 0700 1 12 - C 0700 1 12 - C 0700 1 15 - C 0711 11123 - C 0711 11124 - C 0711 11125 - C 0711 11124 - C 0711 11124 - C 0711 11124 - C 0711 11126 - C 0711 11127 - C 0711 111127 - C 0711 111107 - C 0711 111107 - C 0711 111107 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2° AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15° S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15° S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18° S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB, TYPE D GRANITE CURB, FURNISH & INSTALL GRANITE CURB, TYPE D CONCRETE SIDEWALK AND DRIVEWAYS, 4° THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6° THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD CITY INLET TYPE 2 CITY INLET TYPE 2 CITY INLET TYPE 3  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- BACK TO BACK SINGLE POST SIGN, FAI GROUND MOUNT, UP TO 12 SF SINGLE POST SIGN, FAI GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN SINGLE POST SIGN, REMOVE DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN PAINTED PAVEMENT MARKINGS, FINAL SURFACE THERMOPLASTIC, STANDARD, WHITE, SOLID, 18° FOR DIAGONALS AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 18° FOR DIAGONALS AND CHEVRON THERMOPLASTIC, STANDARD, WHITE, SOLID, 18° FOR DIAGONAL OR CHEVRON THERMOPLASTIC, STANDARD, WHITE, SOLID, 18° FOR DIAGONAL OR CHEVRON THERMOPLASTIC, STANDARD, WHITE, SOLID, 18° FOR DIAGONAL OR CHEVRON THERMOPLASTIC, STANDARD, WHITE, SOLID, 18° FOR DIAGONAL OR CHEVRON THERMOPLASTIC, STANDARD, WHITE, SOLID, 24° FOR CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 18° FOR DIAGONAL OR CHEVRON THERMOPLASTIC, STANDARD, WHITE, SOLID, 18° FOR DIAGONAL OR CHEVRON THERMOPLASTIC, STANDARD, WHITE, SOLID, 18° FOR DIAGONAL OR CHEVRON THERMOPLASTIC, STANDARD, WHITE, SOLID, 24° FOR CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 26° TOR STOP LINE AND CROSSWALK THERMOPLAST | LS                                    | 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1  | \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$8.00 \$132.00 \$52,430.00 \$52,430.00 \$128.00 \$4.20 \$168.00 \$6,058.00 \$248.00 \$300.00 \$556.00 \$110.00 \$99.00 \$110.00 \$99.00 \$111.00 \$99.00 \$111.00 \$112.00 \$111.00 \$11.00  | \$783,753.90 * \$147,970.00 \$258,900.00 \$70,000.00 \$1,400. |   |
| 01011 - C 01021 - C EX-099925 - C 4.07 - C 0104 10 3 - C 0110 4 10 - C 0110 4 10 - C 0110 6 - C 0327 70 6 - C 0334 1 53 - C 0430175115 - C 0430175115 - C 0430175115 - C 0430175115 - C 0520 2 4 - C 0520 7 1 - C 0520 7 1 - C 0520 2 4 - C 0522 1 - C EX-0526 1A - C 0522 2 - C EX-0526 1A - C 0570 1 2 - C COT-002 - C COT-003 - C 0523 1 3 - C 0524 - C 0700 1 11 - C 0700 1 12 - C 0700 1 12 - C 0700 1 13 - C 0711 11124 - C 0711 11125 - C 0711 11125 - C 0711 11126 - C 0711 11126 - C 0711 11127 - C 0711 11126 - C   | MOBILIZATION MAINTENANCE OF TRAFFIC CONTINGENCY SEDIMENT BARRIER INLET PROTECTION SYSTEM CLEARING & GRUBBING REMOVAL OF EXISTING CONCRETE EMBANKMENT MILLING EXIST ASPH PAVT, 1 1/2' AVG DEPTH SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 MANHOLES, P-7, PARTIAL PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15'S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15'S/CD PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18'S/CD INLET SPECIAL DRAINAGE GRATE CONCRETE CURB & GUTTER, TYPE F CONCRETE CURB & GUTTER, TYPE F CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK DETECTABLE WARNINGS RED BRICK PAVERS, FURNISH AND INSTALL PERFORMANCE TURF, SOD CITY INLET TYPE 2 CITY INLET TYPE 2  PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL-SOLAR POWERED, COMPLETE SIGN ASSEMBLY-BACK TO BACK SINGLE POST SIGN, FAI GROUND MOUNT, UP TO 12 SF SINGLE POST SIGN, FAI GROUND MOUNT, 12-20 SF SINGLE POST SIGN, FAI GROUND MOUNT, 10-51 FLEXIBLE POST SIGN SINGLE POST SIGN, FAI GROUND MOUNT, 10-51 FOR CROSSWALK AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DRAGONALS AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONALS AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONALS AND CHEVRONS THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONALS AND CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONALS AND CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONALS AND CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONAL OR CHEVRON THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR DIAGONAL OR CHEVRON THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK THERMOPLASTIC, STANDARD, WHITE, MESSAGE THERMOPLASTIC, STANDARD OTHER SURFACES, WHITE, SOLID, 6" THERMOPLASTIC, STANDARD OTHER SURFAC | LS                                    | 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1  | \$147,970.00 \$258,900.00 \$70,000.00 \$30,000.00 \$8.00 \$132.00 \$52,430.00 \$52,430.00 \$52,430.00 \$420 \$168.00 \$6,058.00 \$248.00 \$300.00 \$536.00 \$84.00 \$55.00 \$101.00 \$99.00 \$85.00 \$128.00 \$128.00 \$111.00 \$99.00 \$128.00 \$128.00 \$111.00 \$99.00 \$120.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$111.00 \$11.00   | \$783,753.90 * \$147,970.00   \$258,900.00   \$70,000.00   \$30,000.00   \$1,400.00   \$1,400.00   \$1,716.00   \$52,430.00   \$55,430.00   \$55,660.00   \$129,024.00   \$18,174.00   \$25,296.00   \$18,900.00   \$17,016.00   \$27,300.00   \$132,550.00   \$19,493.00   \$23,265.00   \$19,493.00   \$23,265.00   \$19,493.00   \$23,265.00   \$14,400   \$14,208.00   \$14,208.00   \$14,208.00   \$14,405.00   \$1,450.00   \$1,455.00   \$1,455.00   \$1,450.00   \$2,855.87   \$1,340.90   \$2,855.87   \$1,340.90   |   |

## 21-C-00022; E/W Green Spine Cycle Track - PH 3B from 7th Ave to 13th Ave and E/W Green Spine Cycle Track - PH 3C from 13th Ave to 21st Ave. Bid Opening: 1:30P.M., December 14, 2021

| Pay Item #   | Description  | Unit   | Approx.      | Ajax Paving Industries of            |                       |          |        |
|--|--|--------|--------------|--------------------------------------|-----------------------|----------|--------|
|  |  |        |              | Unit Price                           |                       |          |        |
| 0630 2 11 - C  | CONDUIT, FURNISH & INSTALL, OPEN TRENCH  | LF     | 150          | \$28.00                              | \$4,200,00            |          |        |
| 0630 2 12 - C  | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE   | LF     | 191          | \$69.00                              | \$13,179.00           |          |        |
| 0632 7 2 - C   | SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL  | LF     | 900          | \$10.00                              | \$9,000.00            |          |        |
| 0635 2 11 - C  | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE   | EA     | 7            | \$1,412.00                           | \$9,884.00            |          |        |
| 0646 1 11 - C  | ALUMINUM SIGNALS POLE, PEDESTAL  | EA     | 4            | \$2,085.00                           | \$8,340.00            |          |        |
| 0646 1 40 - C  | ALUMINUM SIGNALS POLE, RELOCATE  | EA     | 4            | \$1,334.00                           | \$5,336.00            |          |        |
| 0646 1 60 - C  | ALUMINUM SIGNALS POLE, REMOVE  | EA     | 1            | \$578.00                             | \$578.00              |          |        |
| 0650 1 14 - C  | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY   | AS     | 4            | \$1,379.00                           | \$5,516.00            |          |        |
| 0653 1 11 - C  | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY  | AS     | 2            | \$775.00                             | \$1,550.00            |          |        |
| 0670 5400 - C  | TRAFFIC CONTROLLER ASSEMBLY, MODIFY  | AS     | 2            | \$522.00                             | \$1,044.00            |          |        |
| EV 0520 2 4 C  | CONCRETE CURB, TYPE D  | LF     | 160          | \$53.00                              | \$8,480.00            |          |        |
|  | LANDSCAPE COMPLETE- SMALL PLANTS   | LS     | 1            | \$21,980.00                          | \$21,980.00           |          |        |
|  | LANDSCAPE COMPLETE- LARGE PLANTS   | LS     | 1            | \$34,550.00                          | \$34,550.00           |          |        |
|  | PAVERS, ARCHITECTURAL, SIDEWALK  | SY     | 87           | \$146.00                             | \$12,702.00           |          |        |
|  | SPECIAL FURNISHINGS  | LS     | 1            | \$30,160.00                          | \$30,160.00           |          |        |
| EX-SP13.02 - C   | PRE-EMERGENT HERBICIDE   | SY     | 142          | \$5.00                               |                       |          |        |
| EX-0425 5 - C  | MANHOLE, ADJUST  | EA     | 8            | \$200.00                             | \$1,600.00            |          |        |
| EX-9910 - C  | ADJUST VALVE BOX (HEIGHT)  | EA     | 15           | \$109.00                             | \$1,635.00            |          |        |
| LX-9910 - C  |  |        | 10           | ψ100.00                              | \$1,700,680.50        | *        |        |
|  | Phase 3C Total:  |        |              |                                      | \$1,700,680.50        |          |        |
|  | Total Computed Price Phase 3B and Phase 3C   |        |              |                                      | \$2,484,434.40        |          |        |
|  |  |        |              | TOTAL                                | \$2,484,434.40        | *        |        |
|  | *Arithmetic correction by Contract Administration  |        |              |                                      | Ţ_, : = :, : 0 :: : 0 |          |        |
|  |  |        |              |                                      |                       |          |        |
|  | ard: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to |        |              |                                      |                       |          |        |
| mot posting notod, paradam to only of rampa code onaptor 2, ratios v, bivious o, codion 2 202, i rodarement rictor i recodered. I recode not |  | Bids I | Received By: | Jim Greiner                          |                       |          |        |
| conforming therewith   | shall not be reviewed.   |        |              | Jim Greiner, P.E.                    |                       |          |        |
|  |  |        | <u> </u>     | City of Tampa - Contract Administrat |                       | ion Depa | rtment |
|  |  |        |              | 306 E. Jackson Str                   | eet - 4N              |          |        |
|  |  |        |              | Tampa, FL 33602                      |                       |          |        |