22-C-00036; Sidewalk Construction (Citywide) Bid Opening: 1:30P.M., October 04, 2022

0102 74 8 CHANNELIZINC CHANNELI			Approx.		Construction ces, Inc.	Tampa Bay Construction & Engineering, Inc.		Stage Door II, Inc.		American Construction Services, Inc. of Tampa		Tampa Contracting Services, Inc.		Ajax Paving Industries of FL., LLC	
MOBILIZATION	Description	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
0102-1 MAINTENANCE 0102-60 WORK ZONE S 0102-74 1 CHANNELIZING 0102-74 8 CHANNELIZING 0102-76 ARROW BOAR 0102-76 ARROW BOAR 0102-99 PORTABLE CH 0104-10 3 SEDIMENT BAI 0104-15 SOIL TRACKIN 0107-1 LITTER REMOV 0107-2 MOWING 0110-1 1 CLEARING 8. G 0110-4 10 REMOVAL OF I 0110-7 1 MAILBOX, F81: 0110-7 1 RELOCATE MR 0120-7 1 RELOCATE MR 0100-7 1 RELOCATE		LS	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.0
0102 60 WORK ZONE S 0102 74 1 CHANNELIZING 0102 74 8 CHANNELIZING 0102 76 ARROW BOAR 0102 99 PORTABLE CH 0104 10 SEDIMENT BAB 0104 10 SEDIMENT BAB 0104 18 INLET PROTEC 0107 1 LITTER REMOV 0107 2 MOWING 0107 1 LITTER REMOV 0107 1 CLEARING S G 0110 4 10 REMOVAL OF I 0110 4 10 REMOVAL OF I 0110 7 1 MAILBOX, FSI 0110 7 1 RELOCATE MA 0110 21 TREE PROTEC 0110 2 TREE REMOV 0123 TREE REMOV 0124 TREE REMOV 0125 TREE REMOV 0126 TREE REMOV 0127 TREE REMOV 0128 TREE REMOV 0129 TREE REMOV 0120 TREE		LS	1	\$100,000.00 \$100,000.00	\$100,000.00 \$100,000.00	\$100,000.00 \$100,000.00	\$100,000.00 \$100,000.00	\$100,000.00 \$100,000.00	\$100,000.00 \$100,000.00	\$100,000.00 \$100,000.00	\$100,000.00 \$100,000.00	\$100,000.00 \$100,000.00	\$100,000.00 \$100,000.00	\$100,000.00 \$100,000.00	\$100,000.00 \$100,000.00
1010		ED	2778	\$100,000.00	\$1,444.56	\$100,000.00	\$13,890.00	\$100,000.00	\$8,334.00	\$100,000.00	\$100,000.80	\$100,000.00	\$5,972.70	\$100,000.00	\$100,000.0
0102 74 8 CHANNELIZINC CHANNELIZINC CHANNELIZINC CHANNELIZINC ARROW BOAR ARROW BOAR ARROW BOAR OLD STATE OF THE CHANNELIZINC CHANNELIZINC CHANNELIZINC CHANNELIZINC CHANNELIZINC CHANNELIZINC CHANNELIZINC CHANNELIZINC CHANNELIZINC CROSSWALK THERMOPLAS ARROW BOAR ARROW BOAR CHANNELIZINC CONSULAL CHANNELIZINC CONSULAL CHANNELIZINC CONSULAL CHANNELIZINC CONSULAL CHANNELIZINC CONSULATE CONSULATION CHANNELIZINC CONSULATION CHANNELIZINC CHANNELIZION CHANNELIZION CHANNELIZION CHANNELIZION CHANNELIZION CHANNELIZION CHANNELIZION CHANNELIZION C										-		-		-	
0102 76	NELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED	4895	\$0.52	\$2,545.40	\$5.00	\$24,475.00	\$3.00	\$14,685.00	\$2.40	\$11,748.00	\$1.30	\$6,363.50	\$5.00	\$24,475.0
0102 76 ARROW BOAR 0102 99 PORTABLE CH 0104 10 3 SEDIMENT BAI 0104 115 SOIL TRACKIN 0104 18 INLET PROTEC 1017 1 LITTER REMO' 10107 2 MOWING 01107 1 CLEARING & G 0110 4 10 REMOVAL OF I 0110 4 10 REMOVAL OF I 0110 7 1 MAILBOX, FAI: 0110 7 1 RELOCATE M 0110 21 TREE PROTEC 10110 22 TREE REMO' 1010 22 TREE REMO' 1010 23 TREE REMO' 1010 23 TREE REMO' 1010 23 TREE REMO' 1010 24 TREE REMO' 1010 25 TREE REMO' 1010 26 TREE REMO' 1010 27 TREE REMO' 1010 28 TREE REMO' 1010 29 TREE REMO' 1010 29 TREE REMO' 1010 20 TREE REMO' 1010 21 TREE REMO' 1010 20 TREE REMO' 1010 21 TREE REMO' 1010 20 TREE REMO' 1010 20 TREE REMO' 1010 20	NELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL	FD	1433	\$0.56	\$802.48	\$5.00	\$7,165.00	\$3.00	\$4,299.00	\$3.60	\$5,158.80	\$5.72	\$8,196.76	\$10.00	\$14,330.0
0102 99 PORTABLE CH 0104 10 3 SEDIMENT BAI 0104 15 SOIL TRACKIN 0104 18 INLET PROTEC 1017 1 LITTER REMO 1017 2 MOWING 0110 1 1 CLERING & G 1010 1 1 REMOVAL OF I 0110 1 1 CLERING & G 10110 1 1 REMOVAL OF I 0110 7 1 MAILBOX, FAIL 0110 7 1 MAILBOX, FAIL 0110 7 1 REPORTEC 10110 7 1 REPORTEC 10110 7 1 REPORTEC 10110 7 1 REPORTEC 10110 21 TREE ROOT AI 0110 23 TREE REMOVA 1010 21 TREE ROOT AI 0110 23 TREE REMOVA 1010 24 TREE ROOT AI 0110 25 TREE ROOT AI 0110 26 FILL (EMBANKI 1060 4 FILL (EMBANKI 1060 4 FILL (EMBANKI 1080 15 UTILITY FIXTU 1080 15 UTILI		ED	37	\$15.01	\$555.37	\$50.00	¢1 950 00	\$100.00	\$3,700.00	\$102.00	\$3,774.00	\$52.00	\$1,024,00	\$15.00	\$555.0
1014 10 3 SEDIMENT BAI	W BOARD / ADVANCE WARNING ARROW PANEL						\$1,850.00						\$1,924.00		
1014 15	ABLE CHANGEABLE MESSAGE SIGN, TEMP	ED LF	153 3408	\$23.00 \$4.60	\$3,519.00 \$15,676.80	\$35.00 \$2.00	\$5,355.00 \$6,816.00	\$100.00 \$10.00	\$15,300.00 \$34,080.00	\$72.00 \$4.80	\$11,016.00 \$16,358.40	\$117.00 \$4.00	\$17,901.00 \$13,632.00	\$35.00 \$5.00	\$5,355.0 \$17,040.0
1014 18	ENT BARRIER RACKING PREVENTION DEVICE	EA	3408	\$920.00	\$15,676.80	\$1,000.00	\$1,000.00	\$1,000.00	\$34,080.00	\$4,200.00	\$4,200.00	\$9,750.00	\$13,632.00	\$3,500.00	\$17,040.0
0107 1	PROTECTION SYSTEM	EA	47	\$126.50	\$5,945.50	\$25.00	\$1,175.00	\$300.00	\$14,100.00	\$360.00	\$16,920.00	\$455.00	\$21,385.00	\$250.00	\$11,750.0
0110 1 1 1 CLEARING & G 0110 4 10 REMOVAL OF I 0110 7 1 MAILBOX, FAI: 0110 7 1 MAILBOX, FAI: 0110 7 1 RELOCATE MA 0110 22 TREE ROOT AI 0110 22 TREE ROOT AI 0110 23 TREE ROOT AI 0110 23 TREE ROOT AI 0120 6 FILL (EMBANKI 0160 4 TYPE B STABIL 0160 4 TYPE B STABIL 0160 4 TYPE B STABIL 0285701 OPTIONAL BAS 0327 70 1 MILLING EXIST 0334 1 12 SUPERPAVE AI 0327 7 82 SEPHALT CON 0329 7 82 FIEXIDAYE SI 0337 7 82 FIEXIPAVE SI 0327 7 81 MINCELLANGO 0425 1 521 INLETS, DT BG 0425 1 521 INLETS, DT BG 0425 1 523 INLETS, DT BG 0425 1 521 INLETS, DT BG 0425 1 523 INLETS, DT BG 0425 1 523 MITERED END 0430 982 623 MITERED END 0431 175 218 PIPE CUILV. OF 0430 982 623 MITERED END 0431 175 218 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0433 175 118 PIPE CUILV. OF 0431 175 115 PIPE CUILV		AC	4	\$920.00	\$3,680.00	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00	\$240.00	\$960.00	\$650.00	\$2,600.00	\$1,000.00	\$4,000.0
0110 4 10 REMOVAL OF I 0110 4 10 REMOVAL OF I 0110 7 1 MAILBOX, FAI: 0110 7 1 RELOCATE M 0110 21 TREE PROTEC 0110 22 TREE REMOVA 0110 23 TREE REMOVA 0120 1 REGULAR EXC 0285701 OPTIONAL BAS 0327 70 1 MILLING EXIST 0327 70 6 MILLING EXIST 0327 70 6 MILLING EXIST 0327 70 6 MILLING EXIST 0327 7 82 FIEXIPAVE SIG 0337 1 REGULAREO 0425 1 521 INLETS, DT BG 0425 1 521 INLETS, DT BG 0425 1 521 INLETS, DT BG 0425 1 SI INLETS, DT BG 0426 1 SI INLETS, DT BG 0427 1 SI		AC	3	\$920.00	\$2,760.00	\$1,000.00	\$3,000.00	\$1,000.00	\$3,000.00	\$240.00	\$720.00	\$1,950.00	\$5,850.00	\$1,000.00	\$3,000.0
0110 4 10 REMOVAL OF	ING & GRUBBING	AC	4	\$6,900.00	\$27,600.00	\$15,000.00	\$60,000.00	\$5,000.00	\$20,000.00	\$15,000.00	\$60,000.00	\$25,000.00	\$100,000.00	\$2,000.00	\$8,000.00
0110 7 1	VAL OF EXISTING CONCRETE (CURB AND GUTTER)	SY	255	\$25.30	\$6,451.50	\$45.00	\$11,475.00	\$25.00	\$6,375.00	\$48.00	\$12,240.00	\$35.00	\$8,925.00	\$100.00	\$25,500.00
0110 7 1 RELOCATE MM	VAL OF EXISTING CONCRETE (SIDEWALK / DRIVEWAY)	SY	1017	\$23.00	\$23,391.00	\$27.00	\$27,459.00	\$25.00	\$25,425.00	\$36.00	\$36,612.00	\$35.00	\$35,595.00	\$100.00	\$101,700.0
0110 21 TREE PROTEC 0110 22 TREE ROOT AI 0110 23 TREE REMOVE 0110 23 TREE REMOVE 0110 23 TREE REMOVE 0110 23 TREE REMOVE 0110 26 FILL (EMBANK) 1080 15 JITLITY FIXTU 1080 15 JUTILITY FIXTU 1080 15 JUTILITY FIXTU 0285701 OPTIONAL BAS 0327 70 6 MILLING EXIST 0339 1 MILLING EXIST 0339 1 FILEXIPAVE SIG 0339 7 82 FILEXIPAVE SIG 0339 7 82 FILEXIPAVE SIG 0339 1 MISCELLARIA 0425 1521 INLETS, DT BG 0425 1 521 INLETS, DT BG 0425 1 523 INLETS, DT BG 0425 1 523 MITERED END 0426 5 1 MANHOLES, DY 0430 946 23 MITERED END 0430 946 23 MITERED END 0431 175 218 PIPE CULV. OF 0430 946 23 MITERED END 0431 175 218 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0433 175 115 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0433 175 115 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 218 PIPE CUL	DX, F&I SINGLE	EA	5	\$258.75	\$1,293.75	\$100.00	\$500.00	\$500.00	\$2,500.00	\$480.00	\$2,400.00	\$975.00	\$4,875.00	\$375.00	\$1,875.0
0110 22 TREE ROOT AI 0110 23 TREE ROOT AI 0110 23 TREE REMOVA 0110 21 REGULAR EXC 0120 6 FILL (EMBANKI 0160 4 TYPE B STABIL 0160 14 TYPE B STABIL 0160 15 FILL (EMBANKI 0160 4 TYPE B STABIL 0285701 OPTIONAL BAS 0327 70 1 MILLING EXIST 0327 70 6 MILLING EXIST 0327 70 6 MILLING EXIST 0327 7 82 SUPERRAVE A 0327 7 82 FIEXIPAVE SIG 0337 7 82 FIEXIPAVE SIG 0337 7 82 FIEXIPAVE SIG 0337 7 82 FIEXIPAVE SIG 0425 1 521 INLETS, DT BC 0425 1 521 INLETS, DT BC 0425 1 521 INLETS, DT BC 0425 1 521 MANHOLES, P 0425 6 1 MANHOLES, P 0425 6 5 1 MANHOLES, P 0425 6 5 1 MANHOLES, P 0425 6 5 1 MANHOLES, P 0425 6 1 MANHOLES, P 0425 6 1 MANHOLES, P 0426 6 1 SIMPERD END 0431 175 218 PIPE CULV. OF 0430 984 623 MITERED END 0431 175 218 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0431 175 115 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0431 175 115 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0431 175 115 PIPE CULV. OF 0432 175 115 PIPE CULV. OF 0433 175 115 PIPE CULV. OF 0434 175 115 PIPE CULV. OF 0434 175 115 PIPE CULV. OF 0435 175 115 PIPE CULV. OF 0436 175 115 PIPE CULV. OF 0437 115 11		AS LF	726	\$143.75	\$143.75 \$6.670.20	\$100.00	\$100.00	\$200.00	\$200.00	\$360.00	\$360.00	\$650.00	\$650.00	\$200.00	\$200.00
0110 23 TREE REMOVE 0120 1 REGULAR EXC 0120 1 REGULAR EXC 0160 4 TYPE B STABIL 1080 15 UTILITY FIXTU 1080 15 UTILITY FIXTU 0285701 OPTIONAL BAS 10327 70 6 MILLING EXIS 10327 71 82 SUPERPAVE A 10327 78 2 FILEXIPAVE SIL 10337 7 82 FILEXIPAVE SIL 10337 1 82 FILEXIPAVE SIL 10339 1 MISCELLANEO 10425 1 521 INLETS, DT BG 10425 1 521 INLETS,	ROOT AND BRANCH PRUNING	EA	726 2	\$9.20 \$862.50	\$6,679.20 \$1,725.00	\$3.00 \$500.00	\$2,178.00 \$1,000.00	\$10.00 \$500.00	\$7,260.00 \$1,000.00	\$18.00 \$1,200.00	\$13,068.00 \$2,400.00	\$13.00 \$1,950.00	\$9,438.00 \$3,900.00	\$25.00 \$2,500.00	\$18,150.0 \$5,000.0
0120 1 REGULAR EXC 0120 6 FILL (EMBANKI 0160 4 TYPE B STABII 1080 15 UTILITY FIXTU 10844800 FIRE HYDRAN 10927 70 1 MILLING EXIST 0327 70 6 MILLING EXIST 0327 70 6 MILLING EXIST 0334 1 12 SUPERPAVE A 0327 7 82 FILEXIPAVE SIG 0337 7 82 FILEXIPAVE SIG 0339 1 MISCELLANEO 0425 1 521 INLETS, DT BC 0425 1 523 MITERED END 0430 175 215 PIPE CUILV. OF 0430 982 623 MITERED END 0430 984 623 MITERED END 0430 984 623 MITERED END 0430 175 215 PIPE CUILV. OF 0431 175 218 PIPE CUILV. OF 0431 175 218 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 115 PIPE CUILV. OF 0430 175 115 PIPE CUILV. OF 0431 175 115 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 115 PIPE CUILV. OF 0431 175 115 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 115 PIPE CUILV. OF 0431 175 115 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 115 PIPE CUILV. OF 0433 175 115 PIPE CUILV. OF 0433 175 115 PIPE CUILV. OF 0431 175 115 PIPE CUILV. OF 0432 175 115 PIPE CUILV. OF 0433 175 115 PIPE CUILV. OF 0434 175 215 PIPE CUILV. OF 0435 175 115 PIPE CUILV. OF 0436 175 215 PIPE CUILV. OF 0437 175 115 PIPE CUILV. OF 0437 175 115 PIPE CUILV. OF 0433 175 115 PIPE CUILV. OF 0434 175 215 PIPE CUILV. OF 0434 175 215 PIPE		EA	25	\$2,185.00	\$54,625.00	\$1,200.00	\$30,000.00	\$5,000.00	\$125,000.00	\$6,000.00	\$150,000.00	\$650.00	\$16,250.00	\$5,000.00	\$125,000.0
0120 6 FILL (EMBANKI 0160 4 TYPE B STABIL 1080 15 UTILITY FIXTU 1644800 FIRE HYDRAN 10285701 OPTIONAL BAS 0327 70 1 MILLING EXIST 0327 70 6 MILLING EXIST 0327 70 6 MILLING EXIST 0327 7 82 SEPHALT CON 22 0337 7 82 FIEXIPAVE SIG 0337 7 82 FIEXIPAVE SIG 0337 7 82 FIEXIPAVE SIG 0345 1 51 INLETS, DT BC 0425 1 521 INLETS, DT BC 0425 1 521 INLETS, DT BC 0425 1 521 INLETS, DT BC 0425 1 551 PIPE CULV. OF 0425 0 YALVE BDS 0430 175 215 PIPE CULV. OF 0430 982 623 MITERED END 0431 175 218 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 175 PIPE CULV. OF 0432 175 175 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0432 175 175 PIPE CULV. OF 0432 175 175 PIPE CULV. OF 0432 175 175 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0432 175 175 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 185 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0434 175 218 PIPE CULV. OF 0434 175 218 PIPE CULV. OF 0435 175 218 PIPE CULV. OF 0436 175 218 PIPE CULV. OF 0437 175 218 PIPE CULV. OF 0437 175 218 PIPE CULV. OF 0431 175 218 PIPE CULV. OF 0432 175 218 PIPE CULV. OF 0432 175 218 PIPE CULV. OF 0432 175 218 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0434 175 218 PIPE CULV. OF 0434 175 218 PIPE CULV		CY	470	\$48.94	\$23,001.80	\$50.00	\$23,500.00	\$75.00	\$35,250.00	\$18.00	\$8,460.00	\$26.00	\$12,220.00	\$50.00	\$23,500.0
0160 4		CY	1004	\$51.75	\$51,957.00	\$100.00	\$100,400,00	\$75.00	\$75,300.00	\$24.00	\$24.096.00	\$26.00	\$26,104.00	\$50.00	\$50,200.0
1080 15 UTILITY FIXTU 1084900 15 FIRE HYDRAN 10825701 OPTIONAL BAS 10327 70 6 MILLING EXIST 10327 70 6 MILLING EXIST 10327 70 6 MILLING EXIST 10327 70 8 MILLING EXIST 10327 70 82 ASPHALT CON 122 10337 7 82 FIRETION COL 10339 1 MISCELLANEC 10425 1 523 INLETS, DT BC 10425 1 521 INLETS, DT BC 10425 1 523 INLETS, DT BC 10425 2 41 MANHOLE, AD 10425 1 523 INLETS, DT BC 10425 2 41 MANHOLE, AD 10425 1 523 INLETS, DT BC 10425 2 41 MANHOLE, AD 10425 1 523 INLETS, DT BC 10425 2 41 MANHOLE, AD 10430 980 423 MITERED END 10430 980 4623 MITERED END 10431 175 215 PIPE CUILV. OF 10430 175 215 PIPE CUILV. OF 10431 175 215 PIPE CUILV. OF 10520 2 4 CONCRETE CL 10520 1 10 CONCRETE SI 10520 1 2 CONCRETE SI 10520 1 2 CONCRETE SI 10520 1 2 PAVERS, ARC 10520 1 2 SOD, PERFOR 10521 2 SOD, PERFOR 10521 2 SOD, PERFOR 10521 1 PAVERS, ARC 10520 1 2 SOD, PERFOR 10521 1 PAVERS, ARC 10520 1 2 SOD, PERFOR 10521 1 PAVERS, ARC 10520 1 2 SOD, PERFOR 10521 1 PAVERS, ARC 10520 1 2 SOD, PERFOR 10521 1 PAVERS, ARC 10521 1 PAVER	MBANKMENT) 3 STABILIZATION (SUBBASE WITH MINIMUM LBR OF 40)	SY	1004	\$51.75 \$57.50	\$51,957.00 \$4,830.00	\$100.00 \$100.00	\$100,400.00	\$75.00 \$30.00	\$75,300.00 \$2,520.00	\$24.00 \$66.00	\$24,096.00 \$5,544.00	\$26.00 \$52.00	\$26,104.00 \$4,368.00	\$50.00 \$100.00	\$50,200.00 \$8,400.00
1644800 FIRE HYDRAN 0285701 OPTIONAL BAS 0327 70 1 MILLING EXIST 0327 70 6 MILLING EXIST 0327 70 6 MILLING EXIST 0327 7 82 SUPERPAVE A 0327 7 82 FLEXIPAVE SII 0337 7 82 FELXIPAVE SII 0337 7 82 FRICTION COL 0339 1 MISCELLANEO 0425 1 521 INLETS, DT BC 0425 1 521 INLETS, DT BC 0425 1 521 INLETS, DT BC 0425 1 551 INLETS, DT BC 0425 2 41 MANHOLES, P 0425 5 1 MANHOLES, DT 0425 6 1 MANHOLES, DT 0426 6 1 P 0430 984 623 MITERED END 0431 175 218 PIPE CULV. OF 0430 984 623 MITERED END 0431 175 218 PIPE CULV. OF 0430 175 215 PIPE CULV. OF 0430	Y FIXTURE, ADJUST AND MODIFY	EA	2	\$4,312.50	\$8,625.00	\$2,000.00	\$4,000.00	\$750.00	\$1,500.00	\$5,400.00	\$10,800.00	\$3,250.00	\$6,500.00	\$5,500.00	\$11,000.0
0327 7 0 1 MILLING EXIST	YDRANT, RELOCATE	EA	1	\$4,600.00	\$4,600.00	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00	\$7,800.00	\$7,800.00	\$9,750.00	\$9,750.00	\$10,000.00	\$10,000.00
0327 7 8 MILLING EXIST	NAL BASE, BASE GROUP 01	SY	1	\$74.75	\$74.75	\$200.00	\$200.00	\$300.00	\$300.00	\$78.00	\$78.00	\$325.00	\$325.00	\$500.00	\$500.00
0327 7 82 SUPERPAVE A 0327 7 82 22 0337 7 82 FISCHALT CON 0339 1 MISCELLANEO 0329 1 MISCELLANEO 0425 1 521 INLETS, DT BC 0425 1 523 INLETS, DT BC 0425 5 1 INLETS, DT BC 0425 5 1 MANHOLE, AD 0425 6 2 41 MANHOLE, SP 0425 5 1 MANHOLE, AD 0425 6 2 41 MANHOLE, DT 0425 6 2 41 MANHOLE, DT 0425 6 1 MANHOLE, DT 0425 7 MANHOLE, DT 0425 7 MANHOLE, DT 0425 8 PIPE CULV. OF 0430 982 623 MITERED END 0430 984 623 MITERED END 0430 175 215 PIPE CULV. OF 0430 175 216 PIPE CULV. OF 0430 175 218 PIPE CULV. OF 0430 175 216	G EXIST ASPH PAVT, 1" AVG DEPHT	SY	3	\$16.10	\$48.30	\$100.00	\$300.00	\$200.00	\$600.00	\$658.00	\$1,974.00	\$390.00	\$1,170.00	\$2,500.00	\$7,500.00
ASPHALT CON 22	G EXIST ASPH PAVT, 1 1/2" AVG DEPHT PAVE ASPHALTIC CONC, TRAFFIC B	SY	57 10	\$17.25 \$632.50	\$983.25 \$6,325.00	\$50.00 \$500.00	\$2,850.00 \$5,000.00	\$150.00 \$1,000.00	\$8,550.00 \$10,000.00	\$52.52 \$197.40	\$2,993.64 \$1,974.00	\$390.00 \$195.00	\$22,230.00 \$1,950.00	\$175.00 \$1,500.00	\$9,975.00
0327 / 62 22 22 5128 237 / 7 82 5128 5121	LT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76	0													\$15,000.00
0337 7 82		TN	8	\$690.00	\$5,520.00	\$500.00	\$4,000.00	\$1,000.00	\$8,000.00	\$246.74	\$1,973.92	\$260.00	\$2,080.00	\$1,550.00	\$12,400.00
0339 1		TN	0	\$16.00	\$0.00	\$1,000.00	\$0.00	\$1,500.00	\$0.00	\$300.00	\$0.00	\$520.00	\$0.00	\$5,000.00	\$0.00
10425 1521 INLETS, DT BC	ON COURSE FC-9.5 or FC12.5 LLANEOUS ASPHALT PAVEMENT	TN	26 2	\$718.75 \$483.00	\$18,687.50 \$966.00	\$400.00 \$200.00	\$10,400.00 \$400.00	\$750.00 \$1,000.00	\$19,500.00 \$2,000.00	\$161.30 \$300.00	\$4,193.80 \$600.00	\$325.00 \$650.00	\$8,450.00 \$1,300.00	\$2,000.00 \$500.00	\$52,000.00 \$1,000.00
0425 1 523 INLETS, DT BC	S, DT BOLT, TYPE C, <10'	EA	18	\$6,785.00	\$122,130.00	\$5,000.00	\$90,000.00	\$5,000.00	\$90,000.00	\$4,200.00	\$75,600.00	\$9,000.00	\$162,000.00	\$14,500.00	\$261,000.00
0425 1 551 INLETS, DT BC	S. DT BOLT, TYPE C. JBOLT. <10'	EA	1	\$9,775.00	\$9,775.00	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00	\$7,320.00	\$7,320.00	\$9,000.00	\$9,000.00	\$14,500.00	\$14,500.00
0425 5 1	S, DT BOLT, TYPE E, <10'	EA	3	\$8,625.00	\$25,875.00	\$7,500.00	\$22,500.00	\$8,000.00	\$24,000.00	\$6,000.00	\$18,000.00	\$13,000.00	\$39,000.00	\$14,500.00	\$43,500.0
0425 6		EA	1	\$9,200.00	\$9,200.00	\$7,500.00	\$7,500.00	\$5,000.00	\$5,000.00	\$4,800.00	\$4,800.00	\$9,000.00	\$9,000.00	\$12,500.00	\$12,500.0
0430 175 215 PIPE CULV. OF	DLE, ADJUST, UTILITIES	EA	1	\$2,300.00	\$2,300.00	\$3,500.00	\$3,500.00	\$1,000.00	\$1,000.00	\$1,200.00	\$1,200.00	\$3,250.00	\$3,250.00	\$7,500.00	\$7,500.00
0430 982 623 MITERED END		EA LF	10 1907	\$805.00 \$155.25	\$8,050.00 \$296,061.75	\$300.00 \$200.00	\$3,000.00 \$381,400.00	\$500.00 \$100.00	\$5,000.00 \$190,700.00	\$600.00 \$210.00	\$6,000.00 \$400,470.00	\$650.00 \$169.00	\$6,500.00 \$322,283.00	\$400.00 \$225.00	\$4,000.00 \$429,075.00
0430 984 623 MITERED END	ED END SECTION, OPTIONAL OTHER-ELLIP/ARCH, 15" CD	EA	1 1	\$2,185.00	\$2,185.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00	\$2,100.00	\$2,100.00	\$3,250.00	\$3,250.00	\$2,250.00	\$2,250.0
0432 175 115 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0433 175 118 PIPE CULV. OF 0515 1 1 PIPE HANDRAI 0520 1 10 CONCRETE CL 0522 1 CONCRETE SL 0524 1 PAVERS, ARCI 0526 1 2 PAVERS, ARCI 0527 2 DETECTABLE I 0570 1 2 SOD, PERFOR 0700 1 10 SIGN PAPIL, F 0700 13 15 RETROREHE 0710 11201 THERMOPLAS* 0711 14125 THERMOPLAS* 0711 14125 THERMOPLAS* 0711 14125 THERMOPLAS* 0711 16 101 6" WHITE, SOL 0711 16 101 6" WHITE, SOL 0711 16 101 THERMOPLAS* 0711 16 101 6" WHITE, SOL 0711 16 101 THERMOPLAS* 0711 16 101 THERMOPLAS* 0711 16 101 THERMOPLAS* 0711 16 101 THERMOPLAS* 0711 171 THERMOPLAS*	ED END SECTION, OPTIONAL OTHER-ELLIP/ARCH, 15" SD	EA	1	\$2,185.00	\$2,185.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00	\$2,100.00	\$2,100.00	\$3,250.00	\$3,250.00	\$2,250.00	\$2,250.0
0433 175 118 PIPE CUILV. OB	ULV. OPT MALT, OTHER SHAPE, ELLIP/ARCH, 18" S/CD	LF	4	\$218.50	\$874.00	\$300.00	\$1,200.00	\$120.00	\$480.00	\$420.00	\$1,680.00	\$182.00	\$728.00	\$300.00	\$1,200.0
0515 1 PIPE HANDRAI 0520 1 10 CONCRETE CL 0520 2 4 CONCRETE CL 0522 1 CONCRETE SL 0522 1 CONCRETE SL 0526 1 PAVERS, ARCL 0526 1 PAVERS, ARCL 0527 2 DETECTABLE L 0570 1 SIOQ, PERFOR 0700 10 SIOQ, PERFOR 0700 10 RELOCATE ST 0700 3501 SIGN PANEL, F 0700 3501 RETRORELEC 0710 11201 THERMOPLAS 0711 14125 THERMOPLAS 0711 14125 THERMOPLAS 0711 16 101 6 WHITE, SOL 0711 11 THERMOPLAS 0711 16 101 6 WHITE, SOL 0711 16 101 6 WHITE, SOL 0711 17 THERMOPLAS 0711 11 THERMOPLAS 0711 16 101 6 WHITE, SOL 0711 17 THERMOPLAS	ULV. OPT MALT, ROUND, 15" S/CD	LF	7	\$155.25	\$1,086.75	\$300.00	\$2,100.00	\$90.00	\$630.00	\$205.80	\$1,440.60	\$117.00	\$819.00	\$275.00	\$1,925.0
0520 1 10		LF	11	\$189.75	\$2,087.25	\$300.00	\$3,300.00	\$100.00	\$1,100.00	\$240.00	\$2,640.00	\$130.00	\$1,430.00	\$250.00	\$2,750.00
0520 2 4 CONCRETE CL	ANDRAIL - GUIDERAIL, STEEL RETE CURB & GUTTER, TYPE F	LF	701	\$143.75 \$46.00	\$1,006.25 \$32,246.00	\$300.00 \$35.00	\$2,100.00 \$24,535.00	\$150.00 \$50.00	\$1,050.00 \$35,050.00	\$96.00 \$66.00	\$672.00 \$46,266.00	\$325.00 \$65.00	\$2,275.00 \$45,565.00	\$225.00 \$60.00	\$1,575.00 \$42,060.00
0522 1 CONCRETE SI 0522 2 CONCRETE SI 0526 1 1 PAVERS, ARCI 0526 1 2 PAVERS, ARCI 0526 1 2 PAVERS, ARCI 0527 2 DETECTABLE 1 0570 1 2 SOD, PERFOR 0700 1 1 60 RELOCATE ST 0700 3101 SIGNE POST 0700 3101 SIGN PANEL, F 0710 11201 THERMOPLAS* 0711 14125 THERMOPLAS* 0711 14125 THERMOPLAS* 0711 16 101 6" WHITE, SOL 0711 171 THERMOPLAS*	RETE CURB, TYPE D	LF	765	\$40.25	\$32,246.00	\$30.00	\$22,950.00	\$40.00	\$30,600.00	\$66.00	\$50,490.00	\$65.00	\$49,725.00	\$60.00	\$45,900.0
0526 1 1 PAVERS, ARCI 0526 1 2 DAYERS, ARCI 0527 2 DETECTABLE 1 0570 1 2 SOD, PERFOR 0700 1 11 SINGLE POST 0700 1 60 RELOCATE ST 0700 3101 SIGN PANEL F, 0700 3101 RETROPLAST 0710 11201 THERMOPLAST 0711 1125 CROSSWALK 0711 14125 THERMOPLAST 0711 16 101 6" WHITE, SOL 0711 116 101 6" WHITE, SOL 0711 171 THERMOPLAST	RETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY	3449	\$63.25	\$218,149.25	\$72.00	\$248,328.00	\$100.00	\$344,900.00	\$96.00	\$331,104.00	\$124.00	\$427,676.00	\$108.00	\$372,492.0
0526 1 2	RETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	952	\$97.75	\$93,058.00	\$81.00	\$77,112.00	\$120.00	\$114,240.00	\$102.00	\$97,104.00	\$136.50	\$129,948.00	\$129.00	\$122,808.0
0527 2 DETECTABLE 1 0570 1 2 SOD, PERFOR 0700 1 11 SINGLE POST 0700 1 60 RELOCATE ST 0700 3101 SIGN PANEL F WAY'ARROW 0700 3501 SIGN PANEL F 0710 11201 THERMOPLAS' 0711 14125 THERMOPLAS' 0711 14125 THERMOPLAS' 0711 16 101 THERMOPLAS' 0711 16 101 THERMOPLAS'	S, ARCHITECTURAL, DRIVEWAY	SY	45	\$143.75	\$6,468.75	\$200.00	\$9,000.00	\$175.00	\$7,875.00	\$30.00	\$1,350.00	\$39.00	\$1,755.00	\$250.00	\$11,250.0
0570 1 2 SOD, PERFOR	S, ARCHITECTURAL, SIDEWALK	SY	73 606	\$132.25 \$25.30	\$9,654.25 \$15,331.80	\$200.00 \$180.00	\$14,600.00 \$109,080.00	\$175.00 \$40.00	\$12,775.00 \$24,240.00	\$30.00 \$32.40	\$2,190.00 \$19.634.40	\$39.00 \$59.00	\$2,847.00 \$35,754.00	\$225.00 \$30.00	\$16,425.0 \$18,180.0
0700 1 11 SINGLE POST 0700 1 60 RELOCATE ST 0700 3101 SIGN PANEL F. WAY'IARROW 50700 3501 SIGN PANEL F. WAY'IARROW 51070 13 15 RETROREFLEC 0710 11201 THERMOPLAS CROSSWALK 0711 14125 THERMOPLAS 0711 14125 THERMOPLAS 0711 16 101 6 WHITE, SOL 0711 17 THERMOPLAS 0711 16 101 6 WHITE, SOL 0711 17 THERMOPLAS 0711 17 THERMOPLAS	PERFORMANCE TURF	SY	5525	\$9.20	\$50,830.00	\$6.00	\$33,150.00	\$10.00	\$55,250.00	\$14.40	\$79,560.00	\$7.00	\$38,675.00	\$10.00	\$55,250.0
0700 3101 SIGN PANEL F. WAY'ARROW SIGN PANEL, F. WAY'ARROW SIGN PANEL, F. 0700 13 15 RETROREFLE CONTROLL THERMOPLAS' CROSSWALK O711 14125 THERMOPLAS' O711 14125 THERMOPLAS' O711 16 101 6" WHITE, SOL 0711 17 1 THERMOPLAS'	E POST SIGN, F&I GM	AS	42	\$575.00	\$24,150.00	\$180.00	\$7,560.00	\$700.00	\$29,400.00	\$390.00	\$16,380.00	\$650.00	\$27,300.00	\$500.00	\$21,000.0
WAY'ARROW WAY'ARROW TO WAY'ARROW THE MOPILAS THERMOPILAS WAY'ARROW THE MOPILAS WAY'ARROW THE MOPILAS WAY'ARROW	CATE STREET SIGNS	AS	4	\$345.00	\$1,380.00	\$100.00	\$400.00	\$300.00	\$1,200.00	\$360.00	\$1,440.00	\$650.00	\$2,600.00	\$250.00	\$1,000.0
0700 3501 SIGN PANEL, F 0700 13 15 RETROREFLEG 0710 11201 THERMOPLAS' 0711 11125 THERMOPLAS' 0711 14125 THERMOPLAS' 0711 14125 THERMOPLAS' 0711 16 101 6" WHITE, SOL 0711 17 THERMOPLAS'	PANEL F&I GROUND MOUNT, UP TO 12SF ("NEW"/"ALL	EA	7	\$575.00	\$4,025.00	\$200.00	\$1,400.00	\$250.00	\$1,750.00	\$360.00	\$2,520.00	\$650.00	\$4,550.00	\$750.00	\$5,250.0
0700 13 15 RETROREFLEC 0710 11201 THERMOPLAS: 0711 11125 CROSSWALK 0711 14123 THERMOPLAS: 0711 14125 THERMOPLAS: 0711 14125 THERMOPLAS: 0711 16 101 6"WHITE, SOL 0711 17 1 THERMOPLAS:	PANEL, RELOCATE UP TO 12 SF	AS	8	\$402.50	\$3,220.00	\$150.00	\$1,200.00	\$250.00	\$2,000.00	\$360.00	\$2,880.00	\$520.00	\$4,160.00	\$250.00	\$2,000.0
0711 11125 THERMOPLAS' CROSSWALK 0711 14123 THERMOPLAS' 0711 14125 THERMOPLAS' 0711 16 101 6" WHITE, SOL 0711 17 1 THERMOPLAS'	DREFLECTIVE SIGN STRIP - FURNISH AND INSTALL, 5'	EA	18	\$143.75	\$2,587.50	\$25.00	\$450.00	\$120.00	\$2,160.00	\$360.00	\$6,480.00	\$650.00	\$11,700.00	\$250.00	\$4,500.00
0711 11125 CROSSWALK 0711 14123 THERMOPLAS' 0711 14125 THERMOPLAS' 0711 16 101 6" WHITE, SOL 0711 17 THERMOPLAS'	MOPLASTIC PAINT, YELLOW, SOLID 6"	GM	0.25	\$13,800.00	\$3,450.00	\$2,000.00	\$500.00	\$15,000.00	\$3,750.00	\$3,000.00	\$750.00	\$9,100.00	\$2,275.00	\$10,520.00	\$2,630.0
0711 14123 THERMOPLAS' 0711 14125 THERMOPLAS' 0711 16 101 6" WHITE, SOL 0711 17 1 THERMOPLAS'	MOPLASTIC PAINT, WHITE, SOLID 24" FOR STOP LINE AND	LF	54	\$9.20	\$496.80	\$18.00	\$972.00	\$8.00	\$432.00	\$8.22	\$443.88	\$9.00	\$486.00	\$20.00	\$1,080.0
0711 14125 THERMOPLAS 0711 16 101 6" WHITE, SOL 0711 17 1 THERMOPLAS	MOPLASTIC, PREFORM, WHITE, SOLID,12"	LF	987	\$10.35	\$10,215.45	\$13.00	\$12,831.00	\$12.00	\$11,844.00	\$7.20	\$7,106.40	\$5.00	\$4,935.00	\$5.00	\$4,935.0
0711 17 1 THERMOPLAS	MOPLASTIC, PREFORM, WHITE, SOLID,24"	LF	664	\$11.50	\$7,636.00	\$13.00	\$8,632.00	\$22.00	\$14,608.00	\$8.22	\$5,458.08	\$10.00	\$6,640.00	\$10.00	\$6,640.0
		GM	0.01	\$13,800.00	\$138.00	\$20,000.00	\$200.00	\$15,000.00	\$150.00	\$3,000.00	\$30.00	\$6,500.00	\$65.00	\$10,520.00	\$105.20
IU/ II I/ I REMOVE EXIS	MOPLASTIC REMOVAL	SF LF	18	\$13.80	\$248.40	\$20.00	\$360.00	\$15.00	\$270.00	\$166.33	\$2,993.94	\$234.00	\$4,212.00	\$125.00	\$2,250.00
	VE EXISTING THERMOPLASTIC PAINT	LF	67	\$13.80	\$924.60	\$15.00	\$1,005.00	\$10.00	\$670.00	\$44.68	\$2,993.56	\$117.00	\$7,839.00	\$45.00	\$3,015.0
*Arithmetic correction by Contract Administration			\$1,733,193.96		\$1,935,253.00		\$1,935,902.00		\$2,079,620.22	•	\$2,191,146.96		\$2,557,590.2		
		-				81.8	0. 6 .							-	
						Bids Received By:	Jim Greiner								
Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest				<u> </u>	Jim Greiner, P.E.					ļ		ļ			
bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not			City of	Tampa - Contract Adm											
be reviewed.	e Grapher 2, Article V, Division 3, Section 2-202, Producement Protest Procedures.	. riuldSt	s not comontino	u iorowith Shall not		306 E	. Jackson Street - 4N Tampa, FL 33602			ļ					