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ADDENDUM NO. 2 
 

DATE:   January 23, 2014 
 

 
 
Contract 14-C-00011; Channel District:  East Madison Street Improvements 
Project 1000327 
 
 
 
Bidders on the above referenced project are hereby notified that the following addendum is made 
to the Contract Documents.  BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 
 
Item 1: Specifications, Table of Contents, Technical Specifications:  INSERT Section 327 – Milling of 

Existing Asphalt Pavement, page no’s. 327-1 thru 327-4. 
 
Item 2. Specifications, Proposal:  REPLACE Proposal pages P-3R thru P-9R included in Addendum 

No. 1, with the revised Proposal pages P-3RR thru P-9RR, included herein (7 pages).  Revision 
added Item No. 327-1 and revised Note 4 and 7.  

 
Item 3. Specifications, Specific Provisions:  REPLACE the entire Section included in Addendum No. 1, 

with the revised Section included herein (22 pages). 
 
Item 4. Specifications, Specific Provisions SP-7.08:  CLARIFICATION that sands need to be free of 

clays and deleterious material; also, the #57 stone bedding is a requirement per the City of 
Tampa Type-B bedding for stormwater structures and piping.  

 
Item 5.  Specifications, Section 327 – Milling of Existing Asphalt Pavement:  INSERT entire Section 

included herein (4 pages). 
 

 
All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall 
remain in full force and effect.  Questions are to be e-mailed to Contract Administration@tampagov.net. 
 
 
 
      ____________Jim Greiner   _ 
      Jim Greiner, P.E., Contract Management Supervisor 
 
 



Contract 14-C-00011; Channel District: East Madison Street Improements
Project 1000327

P-3RR

Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

The work includes the furnishing of all labor, equipment, and material for 
providing improvements to East Madison Street in the Channel District, 
including roadway, stormwater, wastewater, and water main construction, 
signing and pavement markings, specialty concrete and sawcut concrete walks, 
site furnishings, landscaping and irrigation, underground electrical, with any 
allowances that may be listed in Section 01020, and with all associated work 
required for a complete project in accordance with the Contract Documents and 
as follows:      

GENERAL CONSTRUCTION ITEMS

SP-3.02-1 Mobilization LS 1 $ $

SP-3.01-1 Maintenance of Traffic LS 1 $ $

SP-7.07-1 Implementation & Maintenance of Erosion Control LS 1 $ $

2208-1 Clearing and Grubbing LS 1 $ $

SUB TOTAL $
ROADWAY CONSTRUCTION ITEMS

SP-4.02-1 Stabilization Type B (12") SY 3,670 $ $

334-1 Type FC-9.5 Asphaltic Concrete TN 167 $ $

334-2 SP-12.5 Asphaltic Concrete (Traffic B) TN 240 $ $

SP-8.04-1 Conc. Ped. Ramp (6") w/ Truncated Domes EA 4 $ $

SP-8.05-1 Concrete curb (Type F) LF 412 $ $

SP-8.05-2 Concrete curb (Type D) LF 550 $ $

SP-8.05-3 Concrete curb (Drop Curb) LF 674 $ $

SP-8.06-1 Turnout Construction, Concrete 6" SY 102 $ $



Contract 14-C-00011; Channel District: East Madison Street Improements
Project 1000327

P-4RR

Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

SP-8.03-1 Base Group 9 (10" Crushed Conc.)(LBR-150) SY 3,039 $ $

2208-2 Removal of Existing Pavement SY 2,650 $ $

2208-3 Regular Excavation CY 370 $ $

2208-4 Embankment CY 186 $ $

2208-5 Remove and Replace Unsuitable Soils 2'-3' B.E.G. CY 3,036 $ $

327-1 Milling Existing Asphalt Pavement SY 821 $ $

SUB TOTAL $
STORMWATER CONSTRUCTION ITEMS

SP-4.06-1 Removal of Unsuitable Soils TN 2 $ $

SP-7.03-1 Pipe Conc. Culv. (Class III)(18" RCP) LF 54 $ $

SP-7.03-2 Pipe Conc. Culv. (Class III)(30"x19" ERCP) LF 543 $ $

SP-7.03-3 Pipe Conc. Culv. (Class III) (24" RCP) LF 8 $ $

SP-7.04-2 FDOT Curb Inlet Type P-5 <10' EA 1 $ $

SP-7.04-3 FDOT Curb Inlet Type J-5 <10' EA 3 $ $

SP-7.04-4 FDOT MH Type P-7, Partial EA 1 $ $

SP-7.04-5 FDOT MH Type P-8, <10' EA 1 $ $

SUB TOTAL $

SIGNING & PAVEMENT MARKINGS $ $

700-20-11 Single Post Sign, F&I, <12sf AS 14 $ $

700-20-40 Single Post Sign, Relocate AS 1 $ $



Contract 14-C-00011; Channel District: East Madison Street Improements
Project 1000327

P-5RR

Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

700-20-60 Single Post Sign, Remove AS 1 $ $

02580-1 Retro-Reflective Pavement Markers EA 48 $ $

02580-2 Thermoplastic Solid Traffic Stripe 6" White LF 2,048 $ $

02580-3 Thermoplastic Solid Traffic Stripe 12" White LF 236 $ $

02580-4 Thermoplastic Solid Traffic Stripe 24" White LF 182 $ $

02580-5 Thermoplastic Solid Traffic Stripe 6" Yellow LF 1,900 $ $

SUB TOTAL $

WATER MAIN CONSTRUCTION

C2.02-1 Water Main Pipe Removal (F&I) (8" DI) LF 15 $ $

C2.02-2 Water Main Pipe Removal (F&I) (12" DI) LF 198 $ $

C2.04-1 Watermain pipe (F&I) (6" DI) LF 10 $ $

C2.04-2 Watermain pipe (F&I) (8" DI) LF 17 $ $

C2.04-3 Watermain pipe (F&I) (12" DI) LF 210 $ $

C2.05-1 Fitting,  (Bends, Sleeves,Reduc) (F&I)(DI) (6") EA 1 $ $

C2.05-2 Fitting,  (Bends, Sleeves,Reduc) (F&I)(DI) (8") EA 4 $ $

C2.05-3 Fitting,  (Bends, Sleeves,Reduc) (F&I)(DI)(12") EA 12 $ $

C2.07-1 Fire Hyd (Standard)(Relocation) EA 2 $ $

C2.09-1 Mech Joint Restr., Wedge-action, 6 in. (F&I) LF 10 $ $

C2.09-2 Mech Joint Restr., Wedge-action, 8 in. (F&I) LF 24 $ $



Contract 14-C-00011; Channel District: East Madison Street Improements
Project 1000327

P-6RR

Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

C2.09-3 Mech Joint Restr., Wedge-action, 12 in. (F&I) LF 310 $ $

C2.10-1 Water Service Connection, 2" (Irrigation) EA 1 $ $

C2.11-1 Polyethylene Wrap, 6”, D.I. (F&I) LF 10 $ $

C2.11-2 Polyethylene Wrap, 8”, D.I. (F&I) LF 24 $ $

C2.11-3 Polyethylene Wrap, 12”, D.I. (F&I) LF 310 $ $

SUB TOTAL $
WASTEWATER CONSTRUCTION

4900-1 Connection to Existing Manhole EA 1 $ $

5000-1 6"-8" Wastewater Pipe Removal LF 400 $ $

5000-2 Sanitary Sewer Manhole Removal EA 1 $ $

0700-1 Wastewater Pipe (F&I) (6" PVC) Depth < 5' LF 117 $ $

0700-2 Wastewater Pipe (F&I) (6" PVC) Depth 5' to10' LF 118 $ $

SUB TOTAL $
HARDSCAPE SURFACES

02511-1 Colored Shell Aggregate Concrete SF 6,100 $ $

02510-1 Saw Cut Concrete SY 560 $ $

02775-1 6" Thick Concrete Sidewalk SY 61 $ $

02780 Paver Replacement Along Meridian Avenue SY 184 $ $

SUB TOTAL $
PLANT MATERIAL & IRRIGATION

02900-1 Bald Cypress EA 2 $ $

02900-2 Sky Climber Live Oak EA 10 $ $



Contract 14-C-00011; Channel District: East Madison Street Improements
Project 1000327

P-7RR

Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

02900-3 Washington Palm EA 2 $ $

02900-4 Indian Hawthorne EA 91 $ $

02900-5 Variegated Flax Lily EA 58 $ $

02900-6 Dwarf Asian Jasmine EA 461 $ $

02900-7 Mulch CY 16 $ $

02900-8 Planting Soil CY 32 $ $

02910-1 Structural Soil CY 246 $ $

02440-1 Irrigation system LS 1 $ $

SUB TOTAL $

SITE FURNISHING

SP-12.01-1 Bench, Landscape Forms EA 3 $ $

SP-12.01-2 Trash Receptacle, Landscape Forms EA 5 $ $

SP-12.01-3 Pooch Station, Pet Pickups EA 4 $ $

SP-12.01-4 Bike Rack - Landscape Forms EA 4 $ $

SUB TOTAL $

UNDERGROUND ELECTRIC & LIGHTING

SP-5.04-1 2" Conduit, Lighting, Install Underground LF 1,500 $ $

SP-5.04-2 4" Conduit, Lighting, Install Underground LF 5,590 $ $



Contract 14-C-00011; Channel District: East Madison Street Improements
Project 1000327

P-8RR

Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

SP-5.04-3 6" Conduit, Lighting, Install Underground LF 4,370 $ $

SP-5.04-4 Electrical Manhole (Install Only) EA 3 $ $

SUB TOTAL $
SUB TOTAL OF 

ABOVE SUB 
TOTALS $

ALLOWANCE 
(REFERENCE 

SECTION 01020) $ 130,000.00

TOTAL BID $



Contract 14-C-00011; Channel District: East Madison Street Improements
Project 1000327

P-9RR

Approx.
Item No. Description Unit Quantity Unit Price in Words Unit Price Total Computed Price

Notes:                                                                                                                                                                                                                                                                                              
                                                                                                                                                                                                                                                                              

1) It is assumed franchised utility providers to perform their relocations as 
necessary. Costs to be paid directly to the utility providers by the City.     

2) Contractor to design and provide MOT per FDOT design standards.     
      
3) All surveying work associated with construction are incidental to the overall 
project coordination.  This includes, but is not limited to, construction staking, 
cetified as-built survey, etc.     
       
4) All Permit and Impact fees associated with City issued permits will be paid by 
the City of Tampa. Permits required to construct within the FDOT right-of-way 
will be obtained and paid for by the Contractor.     
      
5) Complete road demolition and reconstruction within the project limits is 
required.  The Contractor is to coordinate changes with the Utility Company.     
       
6) Undergrounding of overhead electrical is based on design information 
provided by TECO.     
      
7) All utility and storm sewer system trenches select backfill material cost shall 
be included as part of the unit price of installation.     
       
8) For general information, approximate quantity of 235 LF applies if needed for 
Pay Item No. 0700-1 or 0700-2.    



Channel District – Madison Street Improvements 
Project No:  TF 1000327 

 

SPECIFIC PROVISIONS   SP-1 
 

  
SPECIFIC PROVISIONS 

 
INDEX OF SUBJECTS 
 
SP- 1 GENERAL 
SP- 2  ADMINISTRATION 
SP- 3  MAINTENANCE OF TRAFFIC 
SP- 4  COMPACTION, STABILIZATION, AND DEWATERING 
SP- 5  GENERAL UTILITY WORK 
SP- 6  WATER MAIN CONSTRUCTION 
SP- 7  STORMWATER CONSTRUCTION  
SP- 8  ROADWAY AND SIDEWALK CONSTRUCTION 
SP- 9  TREES, PLANTS, AND IRRIGATION WORK 
SP- 10 MISCELLANEOUS ITEMS 
SP- 11 SIGNAGE 
SP- 12 HARDSCAPE AND FURNISHINGS 
 
SP- 1.01 DPW TECHNICAL SPECIFICATIONS: 
 
The work on this project shall comply with the FDOT Standard Specifications for Road and Bridge Construction 
(2013), and the FDOT Roadway and Traffic Design Standards (2013), except as noted herein. The Engineer shall be 
notified of any discrepancy between either the FDOT Standard Specifications for Road and Bridge Construction or 
FDOT Roadway and Traffic Design Standards and these Technical Specifications or City specifications and 
standards. 
 
It is required that the maintenance of the traffic conform to the Manual of Uniform Minimum Standards For Design, 
Construction and Maintenance For Streets and Highways (Florida Greenbook), the FDOT Standard Specifications 
for Road and Bridge Construction (2013), and the FDOT Roadway and Traffic Design Standards (2013). 
 
 
SP- 2.01 BID ITEMS: 
 
It is the intent of these Contract Documents that any items of work and all costs for which compensation is not 
directly provided by a bid item but are incidental to various project items of work, shall be prorated and included in 
the bid item for which they are required.  Failure of the Contractor to follow this procedure shall be basis for 
rejection of its bid. Items related to the construction of the park shall be included in the lump sum bid amount for 
the park. 
 
 
SP-2.02 LINES AND GRADES: 
 
The General Provisions Section G-8.01 through G-8.04 are revised to read as follows: 
 
G-8.01 GENERAL 
  
All work done under this contract shall be constructed in accordance with the lines and grades as shown on the 
plans or as directed by the Engineer.  The full responsibility for keeping alignment and grade shall rest upon the 
Contractor. 
 
The Engineer will establish Bench Marks and baseline controlling points only. All elevations indicated or specified 
refer to the North American Vertical Datum of 1988. 
 



Channel District – Madison Street Improvements 
Project No:  TF 1000327 

 

SPECIFIC PROVISIONS   SP-2 
 

G-8.02 SURVEYS 
 
The Contractor shall furnish and maintain stakes and other such material as may be required for setting reference 
marks, and shall establish all working or construction lines and grades as required from the reference marks set by 
the Engineer’s Surveyor, and shall be solely responsible for the accuracy thereof.  The Contractor shall, however, be 
subject to check and review by the Engineer’s Surveyor. The cost of this work shall be included in the pay item for 
Mobilization, and no separate payment shall be made. 
 
Pay items requiring survey information, such as embankment or excavation, shall be documented by a Florida 
Registered Professional Surveyor and Mapper hired and/or employed by the Contractor.  In addition, plotted cross 
sections and quantity computations must be supplied and certified.  All surveys shall be in accordance with the 
Minimum Technical Standards set forth by the Florida Board of Professional Surveyors and Mappers in Chapter 
61G17-6, Florida Administrative Code, pursuant to Section 472.027, Florida Statutes. 
 
G-8.03 SAFEGUARDING MARKS 
 
Add the following paragraph to General Provision Section G-8.03: 
 
The Contractor shall, with no additional payment, furnish and install reference stakes at all even and half-stations 
along the project survey baseline. These stakes shall be maintained for the duration of construction for the purpose 
of the Engineer's reference 
 
G-8.04 DATUM PLANE 
 
All elevations indicated or specified refer to the North American Vertical Datum of 1988 (NAVD88). 
 
 
SP-2.03  REQUIREMENTS FOR CONTROL OF THE WORK: 
 
Prior to the start of the work included in this contract, a Pre-construction Conference will be held by the Engineer to 
be attended by the Contractor and representatives of the various utilities and others for the purpose of establishing a 
schedule of operations which will coordinate the work to be done under this contract with all related work to be 
done by others within the limits of the project.  The Contractor shall be prepared for this meeting and shall present a 
comprehensive construction schedule for all items of work to be accomplished, which will be used as the basis for 
the development of an overall operational schedule and a list of subcontractors and material suppliers to be used on 
this work. 
 
All items of work in this contract shall be coordinated so that progress on each related work item will be continuous 
from week to week.  The progress of the work will be reviewed by the Engineer at the end of each week, and if the 
progress on any item of work during that week is found to be unsatisfactory, the Contractor shall be required to 
adjust the rate of progress on that item or other items as directed by the Engineer. 
 
The Contractor shall conduct operations in such a manner as will result in the minimum of inconvenience to 
occupants of adjacent homes and business establishments and shall provide temporary access as directed or as 
conditions in any particular location may require.  
 
Access to adjacent residential, public and commercial properties shall be provided at all times during the contract 
period.  The Contractor shall restore to its previous condition as directed by the Engineer any private property, City 
property, or utilities damaged by its construction.  No payment shall be made to the Contractor for any required 
restoration of private property, City property or utilities, unless otherwise noted. 
 
 
 



Channel District – Madison Street Improvements 
Project No:  TF 1000327 

 

SPECIFIC PROVISIONS   SP-3 
 

SP-2.04 CONTRACTOR'S WEEKLY SCHEDULE: 
 
In order that the Department of Public Works personnel may be advised of the work to be performed, the Contractor 
shall be required to submit weekly to the Engineer of its designated representative a schedule indicating the 
proposed work plan for the forthcoming week.  Such shall be delivered to DPW not later than Friday preceding the 
work plan week unless other arrangements have been made for this submittal. 
 
 
SP-2.05 MONTHLY CONSTRUCTION ESTIMATES AND RELEASE OF LIEN: 
 
The Contractor shall prepare on or about the first day of each month an estimate of the work completed in the 
preceding month. Said estimate shall be prepared on standard forms provided by the Engineer, and three (3) signed 
originals shall be provided by the Contractor.  Monthly construction estimates shall include separate breakdowns for 
each base bid and alternates. Any disputed quantities shall be adjusted as directed by the Engineer prior to each 
partial payment, as provided for in Article 10.05 of the Agreement. 
 
Certification that all subcontractors have been paid for the previous month's work shall be submitted with each 
partial payment request on forms provided by the Engineer. 
 
An update of the overall project schedule shall be submitted with each partial payment request. 
 
 
SP-2.06 CONTRACTOR'S REPRESENTATIVE: 
 
Add the following paragraph to Article 8.02 of the Agreement: 
 
"The Contractor shall submit in writing to the Engineer the name of its duly authorized representative who will be 
present on the job during all work activities and is authorized to make decisions for the Contractor.  Any change in 
the contractor's representative shall require written notification to the Engineer prior to such change". 
 
 
SP-2.07 SANITARY FACILITIES 
 
Contractor shall at all times provide a lockable sanitary facility available for engineer’s use for the duration of the 
project. 
 
 
SP-2.08 DAMAGE TO ADJACENT STREETS: 
 
Any streets (including detour routes) consisting of travel lanes, curbs, gutters and shoulders, outside the project area 
(not designated for construction), which are determined by the Engineer to have been damaged due to construction 
related operations and/or equipment, shall be restored by the Contractor to its original or better condition without 
any cost to the City and to the satisfaction of the Engineer. 
 
 
SP-2.09 PROJECT PHOTOGRAPHS: 
 
The Contractor will not be required to furnish photographs of the project; however, the Engineer may or may not 
take photographs of the area immediately prior to and after completion of the construction for record and 
information.  To assure that there will not be any conflict with this photography, the Contractor shall not perform 
clearing operations or actions which will disturb any street or area within the project until the Engineer has been 
advised thereof and has had adequate opportunity to perform the desired photography. 
 



Channel District – Madison Street Improvements 
Project No:  TF 1000327 

 

SPECIFIC PROVISIONS   SP-4 
 

 
SP-2.10 PROJECT VIDEOTAPES: 
 
The Contractor shall submit to the Engineer for approval prior to commencing work a DVD containing a continuous 
color video recording including complete coverage of pre-construction conditions of all surface features within the 
construction's zone of influence, (including detour routes) simultaneously produced audio commentary and 
electronic display of time and date.  The video recording shall be sufficient to fulfill the technical and forensic 
requirements of the project and provide continuous unedited coverage, establishing locations and viewer orientation 
with clear, bright, steady and sharp video images with accurate colors free of distortion or other imperfections. The 
video must be accompanied by a detailed log of the recorded contents including date, locations, track numbers and 
features. No work shall be allowed to commence until the completed video and Log are approved by the Engineer. 
 
The cost of providing this work should be included under the pay item for Mobilization and no separate payment 
shall be made. 
 
 
SP-2.11 PROJECT CLEAN-UP: 
 
Clean-up on this project is extremely important and the Contractor will be responsible for keeping the construction 
site neat and clean with debris being removed regularly as the work progresses. 
 
If project cleanliness and/or dust control reaches an unacceptable level in the opinion of the Engineer, the Engineer 
will notify the Contractor in writing.  If the Contractor does not act to correct the situation within 4 hours in the case 
of dust control or within 24 hours in the case of general cleanliness, the Engineer may call upon outside forces to 
provide the appropriate services. Cost of all such activities shall be charged to the Contractor via contract change 
order. 
 
 
SP-2.12 PERMITS: 
 
The Contractor shall be responsible for obtaining all applicable City permits for this project. These can include but 
may not be limited to: Rights-of-Way permit(s), Site Clearing/Tree Removal permit(s), and Drainage /Earthwork 
permit(s). The Contractor shall supply any required plans or other information to the issuing department. 
 
The time required to prepare, submit, review, and issue the permits shall be included in the contract time and no 
payment shall be made for any delay incurred by this process. 
 
Cost for obtaining City permits shall be included in the pay item for Mobilization, and no separate payment shall be 
made. The fee for a Rights-of-Way Construction Permit shall be waived by the City. 
 
Copies of the Southwest Florida Water Management District Environmental Resource Permit and FDEP Water 
Permit will be provided to the Contractor prior to commencement of construction. 
 
 
SP-3.01 STREET CLOSURE AND MAINTENANCE OF TRAFFIC: 
 
A temporary street closure permit, to be secured by the Contractor, will be required for closure of a street, lane, or 
sidewalk within Rights-of-Way under the jurisdiction of the City of Tampa, Florida Department of Transportation, 
and Tampa Hillsborough Expressway Authority. 
 
These permits will establish the requirements for the closure related to number of lanes and/or time of day lanes or 
street may be closed. The Contract shall adhere to the requirements as described in the permit(s). The cost for 
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SPECIFIC PROVISIONS   SP-5 
 

obtaining temporary street closure permits shall be included in the pay item for Maintenance of Traffic and no 
separate payment will be made. 
 
Maintenance of Traffic (MOT) on Meridian Avenue is restricted. There will be no lane closures between the hours 
of 5:00 AM and 9:00 AM and 3:00 PM through 7:00 PM, Monday through Friday. In addition, due to the Tampa 
Bay Times Forum event schedule, other restrictions may apply.  Contractor shall coordinate any lane closures with 
the respective agencies a minimum of Forty-Eight (48) Hours in advance. 
 
Vehicular (both personal and commercial) and pedestrian access to adjacent properties shall be maintained at all 
times. Unless approved otherwise by the City of Tampa one lane of traffic shall remain open during construction. 
 
The cost for the various items associated with maintenance of traffic shall reflect the cost for placing and 
maintaining the item for the duration of construction. 
 
Payment shall be made under: 
 
 Item No. SP-3.01-1  Maintenance of Traffic  LS 
 
 
SP-3.02 TRAFFIC INFORMATION SIGNS: 
 
The Contractor's attention is directed to Section 10 of the General Provisions, PROTECTION OF WORK AND 
PUBLIC, and to the consideration therein for providing Advanced Notice information signs advising the public of 
scheduled closures, thereby creating better understanding and relations during the construction. Variable message 
signs shall be set in-place at least two weeks prior to the closing. 
 
Payment shall be made under: 
 
 Item No. SP-3.02-1  Mobilization   LS 
 
 
SP-3.03 PROJECT SIGN: 
 
The Contractor shall furnish one (1) project signs in conformance with the general configuration and dimensions as 
shown on the attachment SIGN-1 and SIGN-2, which is made a part of these specifications. The signs shall be 
maintained in good condition until the completion of the project, and shall be located as instructed by the Engineer. 
 
The cost of furnishing and maintaining the signs shall be included in the pay item for Mobilization and no separate 
payment shall be made. 
 
 
SP-3.04 NIGHT WORK: 
 
No work shall be performed at night unless approved by the City and/or Engineer prior. 

 
 

SP-4.01 DENSITY REQUIREMENTS: 
 
Refer to applicable sections of FDOT Standard Specifications (2013). Soil density testing shall be provided by the 
City of Tampa. 
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SP-4.02 SOIL STABILIZATION: 
 
Refer to applicable sections of FDOT Standard Specifications (2013). 
 
Payment shall be made under: 
 
 Item No. SP-4.02-1  Stabilization Type B (12") SY 
 
 
 
 
SP-4.03 SOIL BORING INFORMATION: 
 
A subsurface geotechnical investigation has been completed and is included with the contract documents. Refer to 
Geotechnical Engineering Report East Madison Street by Terracon Consultants, Inc dated August 12, 2013. 
Additional investigation required during construction will be at no cost to the City of Tampa. 
 
 
SP-4.04 TEMPORARY STOCKPILING: 
 
For temporary stockpiling of the excavated material within project limits (and anywhere within City limits) the 
Contractor shall adhere to the following procedure: 
 
Public Right of Way 

A. The Contractor will not be allowed to stockpile suitable, excavated material within right- of-way for a period 
in excess of 30 calendar days.  Unsuitable excavated material shall not be stockpiled within public right-of-
way for a period in excess of 7 calendar days. 

 
Location other than Public Right-of-Way 

B. The Contractor shall: 
1. Obtain written permission from the owner of the property where stockpiling is desired. 
2. At its own expense present the above letter and a contour plan of the site to the Engineer for approval of 

stockpiling site. 
3. At the conclusion of the stockpiling activity, the Contractor shall obtain a signed letter of release from the 

property owner that he/she is completely satisfied with the stockpiling operation and with the restoration 
of their property.  A copy of the letter shall be furnished to the Engineer. 

 
The time periods of stockpiling shall be specified by the Contractor in writing. Upon removal of stockpiled material, 
the Contractor shall clean up and grade the site to its original contours and conditions. 
 
The City of Tampa shall not be a party to any agreement between the Contractor and private property 
owner(s).Regardless of the location of stockpiling, it shall be the Contractor's responsibility to make sure that 
stockpiling in no way constitutes a public hazard, nuisance and does not interfere with the natural surface runoff in 
the area. 
 
 
SP-4.05  DEWATERING: 
 
Dewatering operations shall be performed with consideration to possible effects to adjacent structures. The 
condition of adjacent structures and surrounding areas that may be affected by the lowering of the groundwater level 
shall be surveyed and documented prior to beginning dewatering operations. Upon completion of dewatering 
activities the contractor shall inspect adjacent structure and surrounding areas to determine if any damage may have 
occurred. Contractor shall document the results of this inspection. 
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SPECIFIC PROVISIONS   SP-7 
 

 
The dewatering shall be done by an experienced contractor. The Contractor shall submit a dewatering plan signed 
and sealed by a professional engineer registered in the state of Florida detailing the proposed methodology by which 
dewatering is to be accomplish and shall include a list of the structures and areas to be surveyed for potential 
damage.  
 
Discharges from dewatering activities shall meet State and Federal regulatory criteria. Dewatering permitting, as 
regulated by the Southwest Florida Water Management District, shall be the responsibility of the Contractor.  
 
Any dewatering requiring discharge to the City of Tampa sanitary sewer system shall be metered. The Contractor 
shall submit the meter details and specifications to the Engineer for approval prior to installation. The discharge 
shall not exceed 250 gallons per minute as directed by the City of Tampa Wastewater Department. The dewatering 
discharge connection to a sewer manhole or pipe shall meet the City of Tampa criteria.  
 
Dewatering will only be allowed for one (1) calendar year from the issuance of a Service Commitment by the City 
of Tampa Wastewater Department. Should the dewatering activities need to extend past this date, the Contractor is 
to notify the Engineer 30-days in advance of the expiration of the Commitment to allow sufficient time for the 
Service Commitment to be extended. A copy of the Service Commitment will be provided to the Contractor prior to 
commencement of dewatering activities on Madison Street. The Contractor will be required to create a temporary 
customer service account with the City of Tampa for to allow for meter reading and inspection of the meter. The 
Contractor shall provide the City with the meter serial number and the meter shall be maintained and used on-site 
throughout the duration of the project dewatering activities. The City may, at its discretion, sample the discharge 
into the sewer system. Payment will be made to the Contractor for the fee paid to the City for the disposal of the 
discharge on the City sanitary sewer system. 
 
Payment shall be made under: 
 
 Item SP-4.05-1 Dewatering Discharge Disposal  Allowance 
 
 
SP-4.06 REMOVAL OF UNSUITABLE SOILS: 
 
Refer to Geotechnical Engineering Report East Madison Street by Terracon Consultants, Inc dated August 12, 2013 
and included with the contract documents for unsuitable material classification and locations. The Contractor shall 
be responsible for excavation, removal, and disposal of all material deemed unsuitable, and replace with suitable 
backfill. Payment will be made to the Contractor per ton of unsuitable soil removed measured by the truckload. 
 
Payment shall be made under: 
 
 Item SP-4.06-1 Removal of Unsuitable Soils  Tons 
 
 
SP-5.01 UTILITY PROTECTION CONSIDERATIONS: 
 
The Contractor shall protect all utilities and other facilities within and adjacent to the construction area, unless a 
utility firm has conclusively indicated, or such is shown on the plans, that the certain adjustment, removal, 
reconstruction, or protection of the utility's facility will be performed by that respective utility. 
 
The Contractor shall make every effort to protect all water mains. If the main is damaged or lost, the Contractor 
shall replace the affected line in strict accordance with the City of Tampa Water Department Specifications and 
Construction Standards, latest, edition, at no extra cost to the City, and he shall assure that service is maintained at 
all times. 
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The Contractor shall make every effort to protect all sanitary sewer lines.  If the main is damaged or lost, the 
Contractor shall replace the affected line in strict accordance with the City of Tampa Wastewater Specifications and 
Construction Standards, latest edition, at no extra cost to the City. 
 
It will be the Contractor's responsibility to preserve all existing sanitary sewer services without interruption--unless 
noted otherwise--during the construction of storm sewers or the repairs or reconstruction of sanitary sewers. When 
the construction of storm sewers, repair or reconstruction of sanitary sewers has been completed, all temporary 
connections shall be removed.  Sewers shall be cleaned of all settled solids and debris removed and disposed of 
properly. 
 
The cost of handling sanitary sewers during construction, including cost of all labor, materials, and equipment or 
other items incidental to completing the job, shall be included in the contract price as bid for the contract items and 
no separate payment shall be made. 
 
It will be the Contractors responsibility to preserve all existing ditches, swales, force main, gravity main, laterals, 
etc., and other stormwater appurtenances and facilities pertaining thereto whether owned or controlled by City, 
other governmental bodies or privately owned by individuals, firms or corporations. 
 
Any temporary measures constructed shall first be approved by the Engineer.  The cost of such temporary measures 
shall be included in the contract price for storm sewer items and no separate payment shall be made. 
 
The Contractor shall furnish, install, and remove sheeting and shoring and other protective measures as may be 
necessary to satisfactorily accomplish the construction of this project.  The cost of such sheeting and shoring and 
other protective measures shall be included in the unit prices as bid for the storm sewer items and no separate 
payment shall be made. 
 
In the event that a utility line is located within the limits shown in Diagram P of these specifications, the following 
exceptions may be made: 
  

a) If the utility is incorrectly shown on the plans and the actual location is found to be completely within the 
limits of Zone B, the Contractor will be eligible to receive compensation for steel sheeting and shoring to be 
furnished, installed, and removed to protect the portions of such utility line lying within Zone B as directed 
and approved by the Engineer. 

 
b) If the utility is incorrectly shown on the plans and the actual location is found to be within the limits of Zone 

A so that relocation will be necessary, as determined by the Engineer, the Contractor will be compensated for 
performing the relocation construction when directed and approved by the Engineer, at applicable contract 
unit prices. 

 
The above provisions shall only apply to water, sanitary sewer and drainage lines, which are, in general parallel to 
the lines under construction. 
 
The limits and the definitions of Zones A and B are not intended to define any excavation requirements and shall in 
no way cause any conflict with any authorized safety requirements or applicable governmental laws and regulations. 
 
Utility lines which are correctly located on the plans and fall within the limits of Zone B or A of Diagram P shall 
not be considered as being either exception (a) or (b) and are not eligible for compensation. 
 
Compensation for steel sheeting and shoring furnished, installed and removed shall be paid for as extra work in 
accordance with Article 7.02, EXTRA WORK, on Page A-8 of the Tampa Agreement when approved for use by the 
Engineer.  Such approval shall be for its use only, and the Contractor shall have full responsibility for the design, 
installation, and removal of the sheeting and shoring. The Contractor shall obtain the services of a registered 
Professional Engineer to design and certify the sheeting and shoring plans. 
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SP-5.02 ADJUSTMENT OF UTILITIES AND PUBLIC SERVICE INSTALLATIONS: 
 
Storm and sanitary sewer manhole covers, valve covers or boxes, water meter boxes, fire hydrants, and vaults 
located within the limits of construction of the pavement or sidewalk area to be constructed, reconstructed or 
overlaid shall be relocated or adjusted by the Contractor to conform with the new pavement or sidewalk elevation as 
a part of the work of constructing or reconstructing the pavement or sidewalk and no separate payment will be 
made.  
 
Appurtenances of other utilities will be relocated or adjusted by the utility company owning or having jurisdiction 
over the respective utility. 
 
SP-5.03 REMOVAL OR ADJUSTMENT OF PUBLIC UTILITIES: 
 
The Contractor will make necessary arrangements with public utility companies for removal or adjustments of 
existing utilities, whether shown or not shown on the plans, where such removal or adjustment is determined by the 
Engineer to be essential to the performance of the required construction, provided normal construction procedures 
are used by the Contractor. 
 
Relocations or adjustments requested by the Contractor on the basis of the use of a particular method of 
construction or a particular type of equipment shall not be considered as being essential to the construction of the 
project if other commonly used methods or equipment could be employed without the necessity of relocating or 
adjusting the utility.  The Engineer will determine the responsibility for any such adjustment of utilities. 
 
Relocations or adjustments requested for the Contractor's convenience or because of delivery of materials to the job 
site shall be the responsibility of and at the expense of the Contractor. 
 
The Contractor shall be required to coordinate its activities with relocation work by the utilities.  This schedule may 
be adjusted to "fit" the Contractor's proposed schedule, but it will include periods during which the Contractor's 
ability to perform work in the relocation area will be limited, with no additional compensation. 
 
 
SP-5.04 UNDERGROUND ELECTRICAL 
 
The Contractor shall provide all labor, equipment, and other incidentals necessary to install 2-inch, 4-inch, and 6-
inch diameter “SCH 40” PVC pipe and appurtenances at the locations shown on the Utility Adjustment Plans.  The 
material is being furnished by Tampa Electric Company (TECO) including the PVC Conduit Pipe, Couplings, 
Elbows, Glue, and Mule Tape (aka Pull Tape).  The Contractor is required to pick up the material at the TECO 
storage yard at the NE corner of 78th Street and Palm River Road. TECO is requesting that the contractor provide 
45 days’ notice prior to the date the contractor wants the material so they can order it and have it on-site for the day 
when the contractor desires to pick it up.  The cost of transporting the material to the job site shall be included in the 
unit price for installing the conduit. 
 
Where shown on the plan, the Contractor shall “Stub-out” the conduit runs aboveground at each light pole location 
and at the locations of future handholes to be installed by TECO. Mule tape shall be installed with compressed air 
after the complete installation of conduit with the appropriate size mandrel or "rabbit" blown through the conduit 
with mule tape attached to it. After installation of each stub-out, the pipes shall be supported by tying to a wooden 
or metal stake and the ends of pipe above ground shall be sealed off from the elements.  
 
The cost for installing the conduits shall also include the capping of existing service conduits indicated in the plans 
to be abandoned. 
 
Payment shall be made under: 
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 Item No. SP- 5.04-1  2” PVC Conduit (Install only)  LF 
     (Direct Burial) 
 Item No. SP-5.04-2  4” PVC Conduit (Install only)  LF 
     (Direct Burial) 
 Item No. SP-5.04-3  6” PVC Conduit (Install only)  LF 
     (Direct Burial) 

Item No. SP-5.04-4  Electrical Manhole(Install only)  EA 
      
 
 
 
SP-6.01 USE OF CITY WATER SYSTEM: 
 
A Tampa Water Department portable meter shall be utilized when obtaining water from the City system. The 
Contractor will be responsible for obtaining the meter from the City and no separate payment will be made for the 
meter or water usage. 
 
 
SP-6.02 WATER MAIN CONSTRUCTION: 
 
All materials and workmanship shall be in accordance with the Specific Provisions, Contract Pay Items, 
Construction Details, & Material Specifications for Water Main Relocation (WR) made a part of these 
specifications.  The Contractor shall also comply with any applicable sections of the City of Tampa Water 
Department Technical Specifications and Construction Standards and Materials Specifications, latest edition 
available from the Tampa Water Department, with the exception that pipe joint gaskets shall be made of EPDM 
Rubber. 
 
Use only brass or cast iron fittings for 3” and less water main tapped connections. Use of galvanized fittings for 3” 
and less water main tapped connections is not allowed. 
 
 
SP-7.01 FILLING LOW AREAS WITHIN CITY LIMITS: 
 
The Contractor under Sec. 21-27 (Permit Requirements) of the City of Tampa Code is prohibited from filling any 
area public or private (except where shown on the construction plans) within the project limits or anywhere within 
the City limits without a permit. 
 
For filling and/or grading any area, the owner of such area shall obtain a permit from the Stormwater Department, 
City of Tampa.  The owner shall submit existing and proposed contour plans of the area to be filled and the adjacent 
land for determination if a permit could be issued.  Drainage patterns cannot be altered to the detriment of 
neighboring property owners or public rights-of-way. 
 
Concurrently the permit application will be reviewed by the Parks Department. The Contractor will be required to 
verify with City of Tampa Transportation Department the extent of the work covered under the Right-of-Way use 
permit and seek additional permits from the City of Tampa as necessary. 
 
The Contractor shall not deposit any fill material within the City limits without an approved permit.  A copy of the 
permit shall be submitted to the Engineer, by the Contractor prior to any filling or grading operation. 
 
 
SP-7.02 ENVIRONMENTAL PROTECTION: 
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The Contractor will be held liable for the violation of any and all environmental regulations. Violation citations 
carry civil penalties, and in the event of willful violation, could result in criminal penalties. Even though permits are 
issued to the City does not relieve the Contractor in any way of its environmental obligations and responsibilities 
associated with environmental protection under the law.  
 
The City will secure the NPDES permit prior to commencement of construction. The contractor will be responsible 
for compliance with the conditions of the permit. The conditions of the permit may include and are not limited to: 
installation, maintenance of erosion control devices and other best management practices, and filing a NPDES 
Stormwater Notice of Termination with the FDEP upon completion of construction and once stormwater discharges 
associated with construction activity have ceased.  
 
 
 
SP-7.03 REINFORCED CONCRETE PIPE/BOX: 
 
All reinforced concrete pipe, storm drain, and sewer pipe, all reinforced concrete elliptical pipe and all pre-cast 
reinforced concrete box sections shall be inspected and accepted by a testing laboratory approved by the Engineer.  
 
Each pipe/box shall bear the stamp of acceptance of the testing laboratory and the Engineer shall be supplied with a 
copy of each inspection report, including a certification of "D-load", absorption test and conformance to the 
dimensional and all other designations of ASTM specifications.  The cost of such inspection services shall be 
included in the unit prices for the respective pipe/box items. 
 
Unless specified otherwise on plans or specifications, or directed by the Engineer, all storm sewer and culvert pipes 
shall be ASTM Class III, B wall thickness.  All steel shall be grade 60. 
 
All joints in elliptical concrete pipe and round R.C.P. shall be provided with filter fabric or concrete jacket as per 
FDOT Standard Index No. 280 and as directed by the Engineer.  Filter fabric shall be provided at all joints, except 
the last two joints not supported by a structure; these joints shall be provided with a concrete collar. 
 
The cost of the filter fabric jackets and concrete collars shall be included in the unit cost of pipe. No separate 
payment will be made for such jackets or collars. 
 
All round and elliptical reinforced concrete pipe and all pre-cast concrete box sections shall be manufactured and 
installed without lift holes.  The Contractor shall install the pipe/box with the use of slings, hooks or other methods 
approved by the Engineer. 
 
All round and elliptical reinforced concrete pipe shall be manufactured without visible corrugations on the internal 
wall. Any pipe with visible corrugations on the internal wall shall be rejected. 
 
The City does not require stormwater pipes to be televised and/or laser profiled, nor does the City allow resilient 
connectors. 
 
Prior to any putting the system into operation or allowing the flow of any discharges, the stormwater system shall be 
cleaned thoroughly of soil, debris, and any fine particles, subject to the Engineer’s approval. 
 
The Contractor shall provide all labor, equipment, and materials to furnish and install the reinforced concrete pipe. 
The furnish and installation of the reinforced concrete pipe shall include, but may not be limited to: 
 
1. Excavating the trench and removal of excess material if necessary; 
2. Maintaining the trench which shall include de-watering and sheeting and bracing as required by OSHA or as 

directed by the Engineer; 
3. Cleaning dirt and foreign material from within pipe and bell;  
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4. Furnishing and installing approved pipe and pipe shorts as part of the pipeline; 
5. Backfilling, compaction and consolidation shall be done in accordance with the requirements of the FDOT 

Standard Specifications for Road and Bridge Construction; 
6. All necessary restoration including but not limited to sod, landscaping, curb, sidewalk, and restoring the 

roadway or right-of-way in conformance with the Standard Details; 
7. Cleaning up and removing excess water main pipe and appurtenances; 
 
Payment shall be made under: 

 
 Item No. SP-7.03-1  Pipe Conc. Culv. (Class III)(18" RCP)  LF 
 Item No. SP-7.03-2  Pipe Conc. Culv. (Class III)(30” x19” ERCP) LF 
 Item No. SP-7.03-3  Pipe Conc. Culv. (Class III)(24” RCP)  LF 
 
 
SP-7.04 DRAINAGE STRUCTURES: 
 
1. All inlets and manholes will be constructed according to the FDOT Standard Specifications, Section 425 and 

according to the specifications herein.  All manholes shall be traffic bearing type. 
 

a) The minimum distance from the top of the opening for the highest pipe to the bottom of the top slab 
shall be ten inches (10"); 12"+ from top of pipe to bottom of top slab, before "stack" is used. 

 
b) The minimum diameter for stacks shall be as follows: 

 
• Twenty-four inches (24") for four feet (4') heights, Thirty-six inches (36") for four feet (4') 

to six feet (6')  heights, and Forty-eight inches (48") for heights over six feet (6'). 
 

• The stacks shall be symmetrical about the openings, five inches (5") minimum wall 
thickness, reinforced, and keyed (unless constructed of brick) as per the appropriate FDOT 
standard. 

 
c) The minimum distance between pipe openings shall be nine inches (9"). 

 
d. For four-sided structures having openings in one or more corners, individual shop drawings must be 

submitted for prior approval. 
 
2. If warranted by field conditions and directed by the Engineer, the Contractor shall, at such locations, construct 

rectangular brick drainage structures (in place of concrete drainage structures), according to the standards 
specified below: 

  
  Brick construction shall be as follows: 
 

a. Wall thickness minimum eight inches (8") up to eight feet (8') height, unless specified otherwise. 
 

b. Wall thickness minimum twelve inches (12") up to twelve feet (12') height, unless specified 
otherwise. 

 
c. Brick shall be laid in 1:2 (Portland cement-sand) mortar. 

 
d. Before laying the bricks in mortar, the bricks shall be thoroughly sprinkled with clean water (not to 

saturation extent). 
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e. Brick for manhole and inlet structures shall be laid in stretcher courses, with every sixth course a 
header course. 

 
f. All brick structures shall be plastered smooth inside and outside with 1/2" thick, 1:2 (Portland 

cement-sand) mortar. 
 

g. No "unsound" brick shall be used.  As a test, if a light hammer blow, with the brick held lightly in 
hand, does not produce a uniform crisp ringing sound, the brick shall be construed to have crack(s), or 
otherwise unsound and shall be rejected. 

 
h. All bricks shall be solid clay. 

 
3.  No additional compensation shall be paid for brick structures.  
 
4. For all types of manholes, the top and bottom slabs shall be as per applicable FDOT standards, even if brick is 

allowed to be used in the manhole walls.  The following criteria shall apply to slab thicknesses and steel 
reinforcements: 

 
a. Top and bottom slabs shall have the same thicknesses and reinforcements in any manhole structure. 

 
b. The minimum slab thickness and reinforcement shall be: 8"  thick and #6 bars at 6" centers both 

ways. 
 

c. 4'x6' or larger manholes including circular manholes with inside diameter of 5.0' or larger shall have 
10" thick slabs with #7 bars at 6" centers both ways. 

 
d. Unless specified on the plans, four sided structures with both inside dimensions in excess of 8.0' and 

circular structures with inside diameter in excess of 8.0' shall not be covered by D.O.T.  and the above 
criteria. 

 
5. All grate inlets shall conform to the City of Tampa design standards. 
 
6. Grates on inlets, as well as all other structures, shall be Traffic Bearing Type, unless specified otherwise, and 

subject to approval of the Engineer.  All grate inlets shall be fitted with an approved metal frame at the top to 
seat the grates. 

 
7. All Type-P and Type-J manholes shall be bid at one average unit price regardless of size and shape unless 

indicated otherwise in the proposal. 
 
8. Vertical support columns (one in case of Type 5 inlet) shall be constructed by the contractor, as a part of the 

FDOT Type 5 and 6 curb inlets, where and as directed by the Engineer. 
 
9. Side openings in curb and grate type inlets may be specified in the plans to meet site conditions.  The 

Contractor shall provide such openings as part of the required work and no separate payment shall be made. 
 
10. When precast drainage structures are requested as substitutions for poured in place concrete structures, 

Contractor shall meet the following additional requirements: 
 

a. Minimum height of the base structure (manhole or inlet barrel) unless restricted by design, shall be 5'-
0" before extending the structure height by another precast "barrel".  The minimum height of the top 
(extension) precast "barrel" shall be 1'-6". "Barrel" extensions of less than 1'-6" height shall be cast in 
place with continuous reinforcement. 
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b. Four-side structures may be considered as an alternate to circular structures, but not the reverse. 
 

c. For City type curb inlets, unless specified otherwise, directed by the Engineer, or to accommodate 
larger pipes, the Contractor may use 3'x4'  (inside dimensions) substructures.  This structure shall 
have same slab and wall thicknesses and steel reinforcing as specified for "Type E" grate inlet. 

 
d. When circular structures are precast in accordance with ASTM C478, the following limitations will 

apply: 
 

(i) Maximum inside diameter shall not exceed 96". 
 

(ii) Minimum wall thickness for 42" and 48" diameter substructures shall be 6"; 7" for 72" 
diameter, 8" for 84" and 96" diameters. 

 
(iii) Vertical reinforcement in walls shall be equal in area to the required circumferential 

reinforcement area.  Reinforcement spacing shall not exceed 12" O.C. in either direction. 
 

e. The location of the pipe holes and adequate basic substructures height, unless directed otherwise by 
the Engineer, shall be the responsibility of the Contractor. 

 
f. Contractor shall submit shop drawings only as specified below: 

 
(i) One each-typical for different type of structures. 

 
(ii) For structures directed by the Engineer, and/or requiring change with respect to design 

plans, or as otherwise required by these specifications. 
 

g. No compensation shall be paid to the Contractor for precast drainage structures which are unusable 
due to site conditions or changes in plans. 

 
h. Provide material testing acceptance reports by a licensed private laboratory verifying: 

 
(i) That the structures were constructed in accordance with detail shown on the plans and/or 

typical Drawings. 
 

(ii) Specific reference shall be made to the exact design criteria adhered to; if more than one, 
identify which criteria applies to which structures. 

 
(iii) Identify the project title, project number, file number, date cast, structure, plan sheet 

number and station. 
 

(iv) Reinforcement size, spacing, amount and cover.  
 

(v) Concrete placement, curing and strength.  
 

(vi) The testing laboratory stamp shall be placed on each structure prior to shipment. 
 
11. All manhole and inlet structures shall be set on a minimum of a six-inch thick layer of compacted # 57 size 

coarse aggregate unless noted otherwise in the plans or specifications or unless the Engineer determines a 
thicker layer is required due to soil and/or water conditions. The layer of stone shall be wrapped in a filter 
fabric in accordance with SP-7.05 of these Specifications.  Payment for the stone shall be included in the price 
of the structure. 
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12. All excavation for structures is included under these pay items. 
 
 Payment shall be made under: 
 
 Item No. SP-7.04-1   Drainage Structure Modify   EA 
 Item No. SP-7.04-2   FDOT Curb Inlet Type P-5<10’  EA 
 Item No. SP-7.04-3   FDOT Curb Inlet Type J-5<10’  EA 
 Item No. SP-7.04-4   FDOT MH Type P-7, Partial  EA 
 Item No. SP-7.04-5   FDOT MH Type P-8<10’  EA 
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SP-7.05 STANDARD FOR FILTER FABRIC: 
 
Unless specified otherwise on the plans, filter fabric shall be nonwoven fabric per FDOT Standard Specification, 
Sections 514 and 985. Payment for furnishing and placing the filter fabric shall be included in the contract price for 
the item or items to which it is incidental. 
 
 
SP-7.06 CONNECTION TO EXISTING INLET OR MANHOLE: 
 
The Contractor shall provide all labor, equipment and materials necessary to connect the proposed pipeline into an 
existing inlet or manhole as shown on the Plans, or as specified, and directed by the Engineer. 
 
The work includes all excavation, breaking into the existing structure, closing of the existing slot, removal and 
disposal of rubble and excess materials, installation of storm sewer pipe, sealing the voids around the pipe, 
backfilling, compacting and all other work incidental to connection to existing inlet or manhole. 
 
The cost of this work shall be included in the contract unit price for the size of pipe installed and no separate 
payment shall be made. 
 
SP-7.07   EROSION CONTROL: 
 
The Contractor shall implement erosion control measures as shown on the Construction Plans. The Contractor shall 
be required to submit an erosion control plan to the Engineer at the time of the pre-construction conference. 
 
The erosion control plan shall indicate in detail all measures proposed by the Contractor to meet its erosion control 
obligations, including all items required to meet permitting conditions for the project.  Any phasing of the erosion 
control plan shall also be shown.   
 
Inspection reports shall be done by the Engineer in compliance with the SWPPP, and the Contractor will be notified 
of any activities that are not in compliance.  In accordance with the SWPPP, the Contractor is required to initiate 
any necessary repairs within 24 hours of notification of Non-compliance. If the Contractor does not comply, then 
the Contractor shall cease work on the project until the repairs are made to the satisfaction of the Engineer. 
 
The cost of providing, revising, updating, implementing the erosion control plan and maintaining of the Best 
Management Practices for the work on E Madison Street detailed in the plan shall be made under: 
 
Item No. SP-7.07-1 Implementation & Maintenance of Erosion Controls  LS 
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SP-7.08   DRAINAGE STRUCTURE AND PIPE BEDDING: 
 
The Contractor shall furnish and install Bedding Material consisting of compacted FDOT #57 crushed stone 
material as approved by the Engineer. 
 
For Drainage Structures: 
 
• All manhole and inlet structures shall be set on a minimum of a six-inch thick layer of compacted # 57 size 

coarse aggregate unless the Engineer determines a thicker layer is required due to soil and/or water 
conditions. The layer of stone shall be wrapped in a filter fabric. 

 
For Pipe Bedding:  
 
• All pipe shall be set on City of Tampa Class B bedding consisting of a layer of compacted #57 size coarse 

aggregate the width of the trench at a depth that is a minimum of 4” below the outside diameter of the pipe to 
a height of one half of the outside diameter of the pipe. The bedding and pipe shall be wrapped in filter fabric 
and AASHTO Class A-1 or A-3 sands shall be placed the width of the trench to a height of 6” above the 
outside diameter of the pipe. 

 
All filter fabric shall be in accordance with SP-7.05 of these specifications. Payment for the bedding material shall 
be included with the unit price for the structure or pipe contract item. 
 
 
SP-8.01 PAVEMENT SURFACES: 
 
Where shown on the plans the Contractor shall meet existing sidewalks, driveways and parking areas (concrete or 
asphalt) when possible with the proposed street replacement.  At locations where existing sidewalks and driveways 
are not at the same elevations as the new grades, the Contractor may be required to reconstruct a portion of the 
sidewalk or driveway as directed by the Engineer.  There will be no payment if existing sidewalks or driveways 
must be reconstructed due to negligence of the Contractor. 
 
New pavement surfaces shall meet applicable sections of the FDOT Standard Specifications (2013) and the 
requirements of Sections 02510 – Saw-Cut Concrete Sidewalk, 02511- Shell Aggregate Concrete Sidewalk.  Any 
areas of impact to existing pavers shall be reinstalled according to the appropriate details on the streetscape design 
plans. 
 
Payment shall be made under: 
 
 Item No. 02511-1  Shell Aggregate Concrete  SF 
 Item No. 02510-1  Saw-Cut Concrete   SF 
  
 
SP-8.02 PRIME/TACK COAT: 
 
Refer to applicable sections of the FDOT Standard Specifications (2013). 
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SP-8.03 BASE MATERIAL: 
 
Refer to applicable sections of the FDOT Standard Specifications (2013). 
 
Payment shall be made under: 
 
 Item No. SP-8.03-1  Base Group 9 (LBR-150) (10")  SY 
  
 
SP-8.04 PEDESTRIAN RAMPS: 
 
Refer to applicable sections of the FDOT Standard Specifications (2013).  
 
Payment shall be made under: 
 
 Item No. SP-8.04-1  Concrete Pedestrian Ramp (6”)  EA 
 
 
SP-8.05 CONCRETE CURB AND CURB AND GUTTER  
 
Refer to applicable sections of the FDOT Standard Specifications (2013).  
 
Payment shall be made under: 
 
 Item No. SP-8.05-1  Concrete curb (Type F)   LF 
 Item No. SP-8.05-2  Concrete curb (Type D)   LF 
 Item No. SP 8.05-3  Concrete curb (Drop Curb)  LF 
  
 
SP-8.06 TURNOUTS 
 
Concrete turnouts shall meet FDOT design standards and standard specifications. Refer to applicable sections of the 
FDOT Standard Specifications (2010).  
 
Payment shall be made under: 
 
 Item No. SP-8.06-1  Turnout Construction, Concrete (6”)  SY 
 
 
SP-9.01 RESTORATION OF LANDSCAPING WITHIN RIGHT-OF-WAY: 
 
Existing landscaping including small trees and shrubbery, walkways, planters, and irrigation systems may need to 
be removed or relocated to facilitate construction. The Contractor shall make provision for relocating and/or 
reconstructing any existing landscaping items as directed by the Engineer. 
 
Cost of removing, relocating, and/or reconstructing the above items shall be included in the lump sum price for 
Clearing and Grubbing, and no separate payment shall be made. 
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SP-9.02 TREE PROTECTION: 
 
The Contractor shall make provisions for tree protection to the satisfaction of the Engineer prior to any excavation 
or clearing and grubbing.  All applicable site inspections by the City of Tampa Parks Department and all permits 
required for tree work shall be obtained by the Contractor prior to commencing work. 
 
Tree barricades shall be constructed and maintained at the locations indicated on the Demolition Plan and/or as 
directed by the Engineer.  Generally, barricades are to be placed ten (10) feet from the trunk of each protected tree, 
but a minimum of six (6) feet is acceptable when in conflict with the proposed construction and when approved by 
the City. 
 
Barricades shall be constructed of commercially available pine lumber, as follows: Vertical members shall be 2" x 
2" or larger, generally spaced six (6) feet apart.  Horizontal members shall consist of one (1) 1" x 2" board. 
 
Payment for tree protection shall be included in the lump sum price bid for Clearing and Grubbing and no separate 
payment shall be made. 
 
 
SP-9.03 TREE TRIMMING: 
 
The Contractor shall provide the services of an approved Certified Arborist when it is necessary to trim or cut a 
branch from a tree. 
 
Payment for tree cutting or trimming shall be included in the lump sum price bid for clearing and grubbing and no 
separate payment shall be made. 
 
 
SP-9.04 LANDSCAPE INSTALLATION: 
 
The Contractor shall provide all labor, equipment and materials necessary to furnish and install plant material and 
mulch as shown on the Planting and Irrigation Plans.  The work shall be in accordance with City of Tampa Parks 
Department Specification Section 02900 that is made a part of these specifications.  
 
Any costs associated with the work that is not directly provided for by a bid item, but incidental to completion of 
the Landscaping, shall be prorated and included in the various contract pay items, and no separate payment shall be 
made. 
 
Payment shall be made under: 
 

Item No. 02900-1 Bald Cypress EA 
Item No. 02900-2 Sky Climber Live Oak EA 
Item No. 02900-3 Washington Palm (12’ c.t.) EA 
Item No. 02900-4 Indian Hawthorne EA 
Item No. 02900-5 Variegated Flax Lily EA 
Item No. 02900-6 Dwarf Asian Jasmine EA 
Item No. 02900-7 Mulch CY 
Item No. 02900-8 Planting Mix CY 
Item No. 02910-1 Structural Soil CY 
 
Planting Soil Mix shall be subservient to each individual planting item. 
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SP-9.05 IRRIGATION SYSTEM CONSTRUCTION: 
 
The Contractor shall provide all labor, equipment and materials necessary to construct irrigation systems as shown 
on the Landscape and Irrigation Plans.   The work shall be in accordance with the City of Tampa Parks Department 
Specification Section 02440 that is made a part of these specifications. 
 
Payment shall be made under: 
 
 Item No. 02440-1   Irrigation System  LS 
  
 
SP-10.01 EXISTING PUBLIC FACILITIES: 
 
Existing public facilities as defined in G-1.03 that are removed by the Contractor to facilitate construction 
operations shall be properly stored to protect from damage and returned in good condition to a location designated 
by the Engineer.  These items shall also include, but not be limited to, all public benches, light poles, shelters, 
roadway signs, etc., and removal/reinstallation of all public facilities shall be considered incidental to the cost of 
construction and no separate payment will be made. 
 
 
SP-10.02 WATER FOR DUST CONTROL: 
 
The work specified in this section consists of the application of water within the limits of construction or on streets 
used as detour routes in connection with the project.  All dust control operations shall be performed by the 
Contractor at the time, location, and in the amount ordered by the Engineer.  The application of water shall be under 
the control of the Engineer at all times.  No water will be used to control dust without authorization of the Engineer.  
Water ordered by the Engineer to be applied on Saturdays, Sundays, or legal holidays will be considered part of the 
required work and no additional compensation will be allowed therefore.  
 
Water used for dust control shall be free from pollution to the extent that its use will not constitute a nuisance or 
health hazard to anyone living in close proximity to the areas where it is used. 
 
Cost of providing water shall be considered incidental to the project and included in the lump sum price for 
Maintenance of Traffic, and no separate payment shall be made. 
 
 
SP-10.03 RESTORATION OF EXISTING FENCE: 
 
The Contractor shall re-establish any existing fence that was damaged, destroyed, or removed in the course of the 
construction project, and no separate payment will be made. 
 
 
SP-10.04 RESTORATION OF MONUMENTATION: 
 
The Contractor shall re-establish any permanent survey or mapping monumentation, which is disturbed or destroyed 
in the course of the construction project, and no separate payment will be made. 
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SP-11.00 SIGNAGE: 
 
Refer to applicable sections of the FDOT Standard Specifications (2010). Replace if necessary at locations shown in 
the Construction Plans. 
 
Payment shall be made under: 
 
 Item No.  700-20-11 Single Post Sign (F&I)   EA 
 Item No.  700-20-40 Relocate Existing Sign (Single Post) EA 
  
 
 
SP-12.01 SITE FURNISHINGS 
 
Refer to drawings for specifications. Payment shall be made under: 
 
 SP-12.01-1 Bench - LandscapeForms EA 
 SP-12.01-2  Trash Receptacle, LandscapeForms  EA 
 SP-12.01-3 Bicycle Rack, LandscapeForms EA 
 SP-12.01-3  Pooch Station, Modern Dog Kit   EA 
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END OF SECTION SPECIFIC PROVISIONS 
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SECTION 327 

MILLING OF EXISTING ASPHALT PAVEMENT 
 
327-1 Description. 

327-1.1 General: Remove existing asphalt concrete pavement by milling to improve rideability 
and cross slope of the finished pavement, to lower the finished grade adjacent to existing curb prior to 
resurfacing, or to completely remove existing pavement. 

When milling to improve rideability, the Plans will specify an average depth of cut. 
Take ownership of milled material. 

 
327-2 Equipment. 
Provide a milling machine capable of maintaining a depth of cut and cross slope that will achieve 

the results specified in the Contract Documents.  Use a machine with a minimum overall length (out to 
out measurement excluding the conveyor) of 18 feet and a minimum cutting width of 6 feet.  

 Equip the milling machine with a built-in automatic grade control system that can control the 
transverse slope and the longitudinal profile to produce the specified results.   

To start the project, the Engineer will approve any commercially manufactured milling machine 
that meets the above requirements. If it becomes evident after starting milling that the milling machine 
cannot consistently produce the specified results, the Engineer will reject the milling machine for further 
use.   

The Contractor may use a smaller milling machine when milling to lower the grade adjacent to 
existing curb or other areas where it is impractical to use the above described equipment.   

Equip the milling machine with means to effectively limit the amount of dust escaping during 
the removal operation.   

For complete pavement removal, the Engineer may approve the use of alternate removal and 
crushing equipment in lieu of the equipment specified above. 

 
327-3 Construction. 

   327-3.1 General: Remove the existing raised reflective pavement markers prior 
to milling.  Include the cost of removing existing pavement markers in the price for milling.    

When milling to improve rideability or cross slope, remove the existing pavement to the average 
depth specified in the Plans, in a manner that will restore the pavement surface to a uniform cross-section 
and longitudinal profile. The Engineer may require the use of a string line to ensure maintaining the 
proper alignment.    

Establish the longitudinal profile of the milled surface in accordance with the milling plans. 
Ensure that the final cross slope of the milled surface parallels the surface cross slope shown in the Plans 
or as directed by the Engineer. Establish the cross slope of the milled surface by a second sensing device 
near the outside edge of the cut or by an automatic cross slope control mechanism. The Plans may waive 
the requirement of automatic grade or cross slope controls where the situation warrants such action.    

Operate the milling machine to minimize the amount of dust being emitted. The Engineer may 
require prewetting of the pavement. 

 
Provide positive drainage of the milled surface and the adjacent pavement.  

Perform this operation on the same day as milling. Repave all milled surfaces no later than the  
day after the surface was milled unless otherwise stated in the Plans.    

If traffic is to be maintained on the milled surface prior to the placement of the  
new asphalt concrete, provide suitable transitions between areas of varying thickness to create a  
smooth longitudinal riding surface. Produce a pattern of striations that will provide an acceptable  
riding surface. The Engineer will control the traveling speed of the milling machine to produce a texture 
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that will provide an acceptable riding surface.    
Prior to opening an area which has been milled to traffic, sweep the pavement  

with a power broom or other approved equipment to remove, to the greatest extent practicable,  
fine material which will create dust under traffic. Sweep in a manner that will minimize the  
potential for creation of a traffic hazard and to minimize air pollution.    

Sweep the milled surface with a power broom prior to placing asphalt concrete.    
In urban and other sensitive areas, use a street sweeper or other equipment  

capable of removing excess milled materials and controlling dust. Obtain the Engineer’s  
approval of such equipment, contingent upon its demonstrated ability to do the work.    

Perform the sweeping operation immediately after the milling operations or as  
directed by the Engineer. 

327-3.2 Quality Control Requirements: Furnish an electronic level with a length of  
4 feet and an accuracy of plus or minus 0.1 degree approved by the Engineer for the control of  
cross slope. Make this electronic level available at the jobsite at all times during milling  
operations. Calibrate and compare electronic levels in accordance with 330-9.3.1 at a minimum  
frequency of once per day before any milling operation. 
  Multiple cuts may be made to achieve the required pavement configuration or  
depth of cut.  Measure the cross slope of the milled surface by placing the level at the center  
location of a lane and perpendicular to the roadway centerline. Record all the measurements to  
the nearest 0.1% on an approved form and submit to the Engineer for documentation. 
   1. Tangent Sections: Measure the cross slope per lane at a minimum  
frequency of one measurement every 100 feet. Calculate the absolute deviation of cross slope at  
each measurement and then average the absolute deviation of ten consecutive cross slope 
measurements. The absolute deviation is the positive value of a deviation. When the average  
absolute deviation cross slope is consistently within the acceptance tolerance as shown in  
Table 327-1 and upon approval by the Engineer, the frequency of the cross slope measurements can be 
reduced to one measurement every 200 feet during milling operations.    

2. Superelevated Sections: Measure the cross slope every 100 feet per lane  
within the length of full superelevation. Calculate the absolute deviation of each measurement  
and then average the absolute deviation of ten consecutive cross slope measurements. For every 
transition section, measure the cross slope at control points identified in the Plans or, if not  
shown in the Plans, at a control point at a location of 0.0% cross slope. For curves where the 
length of the fully superelevated section is less than 250 feet, measure the cross slope at the  
beginning point, midpoint and ending point of the fully superelevated section, calculate the  
absolute deviation and average. When the number of measurements is less than ten and the  
length of full superelevation is greater than 250 feet, average the absolute deviation of all  
measurements. 
  If the average absolute deviation of the cross slope measurements falls outside the 
acceptance tolerance shown in Table 327-1, stop the milling operations and make adjustments 
Until the problem is resolved to the satisfaction of the Engineer.  If an individual cross slope deviation 
falls outside the acceptance tolerance as shown in Table 327-1, make corrections only 
in the deficient area to the satisfaction of the Engineer at no cost to the City.  For  
pavement with multiple cuts, the deficient areas not caused by the final cut may be left in place 
upon approval of the Engineer.  All milling corrections shall be completed before placement of the 
asphalt course unless stated otherwise in the Plans or as determined by the Engineer. 

 The limits of deficient areas requiring correction may be verified and adjusted 
with more accurate measurement methods, including survey instruments, upon approval by the 
Engineer at no cost to the City.  Should the Contractor wish to have any corrections  
waived, submit a request to the Engineer for approval.  The Engineer may waive the corrections 
at no reduction in payment if an engineering determination indicates that the deficiencies are 
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sufficiently separated so as not to significantly affect the final cross slope or project grade. 
  For intersections, tapers, crossovers, transitions at the beginning and end of the 
Project, bridge approaches and similar areas, adjust the cross slope to match the actual site  
conditions,  or as directed by the Engineer. 
 

               Table 327-1 
                                                                 Cross Slope Milling Acceptance Tolerance 

 
 

Roadway Feature Individual Absolute Deviation Average Absolute Deviation 
Tangent Section (Including turn lanes) 0.45% 0.20% 

Superelevated curve 0.40% 0.20% 
Shoulder 0.50% 0.50% 

 
 In the event that the distance between tow edges of deficient areas is less than  
100 feet, the correction work shall include the area between the deficient sections.   

327-3.3 Verification: The Engineer will verify the Contractor’s cross slope  
measurements by randomly taking a minimum of ten cross slope measurements per lane per mile  
in tangent sections, control points in transition sections, and a minimum of three cross slope 
measurements on fully superelevated sections. The Engineer will measure the cross slope of the  
milled surface by placing the level at the center location of a lane and perpendicular to the  
roadway centerline. If the average absolute deviation or an individual cross slope deviation falls 
outside the acceptance tolerance as shown in Table 327-1, immediately make a comparison  
check at the QC test locations to verify the QC measurements in the questionable section. If the 
comparisons are beyond the acceptable comparison tolerance in accordance with 327-3.2, stop  
the milling operation until the problem is resolved to the satisfaction of the Engineer. Correct  
any cross slope not meeting the individual deviation acceptance tolerance at no cost to the  
City. The Engineer reserves the right to check the cross slope of the milled surface at any time by taking 
cross slope measurements at any location.  
 
 327-4 Milled Surface. 
  Provide a milled surface Provide a milled surface with a reasonably uniform texture, 
within 1/4 inch of a true profile grade, and with no deviation in excess of 1/4 inch from a straightedge 
applied to the pavement perpendicular to the centerline. Ensure that the variation of the longitudinal joint 
between multiple cut areas does not exceed 1/4 inch. The Engineer may accept areas varying  
from a true surface in excess of the above stated tolerance without correction if the Engineer  
determines that they were caused by a pre-existing condition which could not have reasonably  
been corrected by the milling operations. Correct any unsuitable texture or profile, as determined 
by the Engineer, at no additional expense to the City.   

The Engineer may require remilling of any area where a surface lamination causes a non-
uniform texture to occur.  

 
327-5 Method of Measurement. 
 The quantity to be paid for will be the plan quantity area, in square yards, over which 

milling is completed and accepted.  
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327-6 Basis of Payment. 
 Price and payment will be full compensation for all work specified in this Section, 
Including hauling off and stockpiling or otherwise disposing of the milled material. 
 Payment will be made under: 
 
Item No. 327-1  Milling Existing Asphalt Pavement  SY 
 
 
END OF SECTION 327 
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