



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 1

DATE: December 29, 2014

Contract 15-C-00004; Stormwater SCADA System Expansion

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: A field visit has been scheduled for all the locations at 9:00 AM on Tuesday, January 6, 2015. We will meet at the Penalty Lake Pump station (11402 W. Elbow Drive) and proceed by caravan to the other locations.
- Item 2: At Robles Park Stormwater PS, Drawing E-10 Keyed Notes 1: Level transmitters for monitoring the "Manhole water level" and "Pond water level" are mentioned. The phrase "Manhole water level" was a carryover from previous iterations of the plans set. There is only a pond level to be monitored.
- Item 3: Applications are not available for the Ge Fanuc 9030 and Allen-Bradley PLCs.
- Item 4: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

CONTRACT 15-C-00004; STORMWATER SCADA SYSTEM EXPANSION - PRE-BID MEETING 12/16/2014, 2:00 P.M.

E-Mail to Register as a Plan Holder and E-Mail All Questions to: ContractAdministration@tampagov.net

Sign-In Sheet Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	Jody Gray	Tampa Contract Administration Dept.	Jody.Gray@tampagov.net
3	Allen Gray	Tampa Contract Administration Dept.	Allen.Gray@tampagov.net
4	FRANK WOODARD	COT - CAD	FRANK.WOODARDE@TAMPAGOV.NET
5	BOB HALLMAN	EDT	BHALL@EDTI.COM
6	Sean Kendrick	EDT	SKENDRICK@EDTI.COM
7	Chuck Maxwell	ScadaOne	CMaxwell@scadaone.com
8	Jennifer Waymire	ScadaOne	jwaymire@scadaone.com
9	A TRUJILLO	TAMCO ELECTRIC	ATRUTILL@TAMPABAY.FL.COM
10	John Berton	DCR Engineering	JBerton@DCRENS.COM
11	Randal Lee	DCR Engineering	RLee@dcresg.com
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			