



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 3

DATE: April 21, 2015

Contract 15-C-00031; Ft. Brooke Parking Garage – Elevator Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: Specifications, Bid Forms, Proposal, Page No. P-3: **REPLACE** with the attached, revised Page No. P-3R. The revision pertained to the deletion of Alternate No. 2.
- Item 2: Specifications, Section 01017 – Alternates: **DELETE** Alternate No. 2 in its entirety.
- Item 3: Drawings, Sheet No. E-9, Note (boxed, including notes ADD 1 thru ADD 4): **DELETE** in its entirety, except the scope and costs associated with note ADD 1 (incorporate elevator recall and floor landing into new fire alarm) shall be included in the Base Bid.
- Item 4: Drawings, Sheet No. E-9 and E-10: **CLARIFICATION** that smoke detectors indicated to be provided at elevator landings and lobbies shall be changed to RR/FT type heat detectors.
- Item 5: Attached for reference is the pre-bid sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Contract 15-C-00031; Ft. Brooke Parking Garage - Elevator Improvements

Contract Item No.	Estimated Quantity	Description and Price in Words	Computed Total Price for Item in Figures
BASE BID	LS	<p>The work includes the furnishing of all labor, equipment, and materials for replacement of portions of four (4) <u>north core</u> elevators, including traction machines, operation systems, car finishes, ceilings and lighting, handrails, car and hoistway doors, signal equipment, wiring and cables, electrical modifications and north and south core elevator related fire alarm system, including control unit and printer, annunciator, signal initiation and notification devices, manual devices, wiring, etc., (excluding the Scope of Work related to Alternate No. 1), and any allowances that may be listed in Section 01020, with all associated work required for a complete project in accordance with the Contract Documents.</p>	<p>_____ dollars and _____ cents (BASE BID) LS \$ _____</p>
ALTERNATE NO. 1	LS	<p>This includes the furnishing of all labor, equipment, and material for replacement of four (4) <u>south core</u> elevators, including traction machines, operation systems, car finishes, ceilings and lighting, and rails, car and hoistway doors, signal equipment, wiring and cables, and electrical modifications, with all associated work required for a complete project in accordance with the Contract Documents.</p>	<p>_____ dollars and _____ cents (ADDITIVE) LS \$ _____</p>
(ADDITIVE)			

CONTRACT 15-C-00031; Ft. Brooke Parking Garage - Elevator Improvements - PreBid Meeting 4/14/2015

E-Mail to Register as a Plan Holder and E-Mail All Questions to; ContractAdministration@tampagov.net

Sign-In Sheet Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner	Tampa Contract Administration Dept.	jim.greiner@tampagov.net
2	Jody Gray	Tampa Contract Administration Dept.	jody.gray@tampagov.net
3	MIKE VON DOHRE	SKYLINE ELEVATOR INC	321.201.2735 MIKE.VONDOPRE@SKYLINEELEVATORS.COM
4	Jim Charniak	Delaware Elevator	904.239.0274 jcharniak@delawareelevator.com
5	Steve Chlebor	TRE 813-898-7480	obigail.katzeff@thussenkrafft.com
6	Vamil Dominguez	VD West Coast Home Inc.	VamilDR@gmail.com
7	Leidy Fernandez	"	fernandez.L.vdwestcoasthome@gmail.
8	JAMES E. JACKSON	Tampa Contract Admin	james.jackson@tampagov.net
9	JILLIAN HOWARD	COT CONTRACT ADMIN	JILLIAN.HOWARD@TAMPA.GOV.NET
10	Wade Battle	Mowley Elevator	wbattle@mowleyelevator.com
11	TAN NGUYEN	PREMIER ELEVATOR	TNGUYEN@PREMIER-ELEVATOR.COM
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			