



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM NO. 1

DATE: September 8, 2016

Contract 15-C-00059; Upper Peninsula Stormwater Improvements Phase 2 (Vasconia Outfall) – Rebid

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Date for the above referenced project is hereby changed to September 27, 2016.

Item 2: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

E-Mail to Register as a Plan Holder and E-Mail All Questions to; ContractAdministration@tampagov.net

Sign-In Sheet Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	Darren Elixson Mike Spadek	Lindsay Precast Watson Civil	DElixson@lindsayprecast.com Estimating@WatsonCivil.com
4	Yvette Rollings	Buck Rollings	Omegadoffice@verizon.net
5	Grey Pospiech	Pospiech Contracting	Cwest@pospiechcontracting.com
6	Dixie Lamoureux	Pepper Contr.	dixiel@peppercontracting.com
7	Tristan Hinc	Pepper Contr.	TristayH@peppercontracting.com
8	Fritz DeLaSerna	PRINCE	FTDELASERNA@PRINCECONTRACTING.CO
9	FRANK WOODWARD	COT - CUD	FRANK.WOODWARD@TAMPAGOV.NET
10	Phil Gabriel	Pepper Contracting	PHILG@PEPPERCONTRACTING.COM
11	Clay Goodison	Mabey Inc	Cgoodison@mabey.com
12	PAM MOORE	CONNIE E. GRAHAM	pmoore@conegraham.com
13	Shane Audibert	KAMMINGA & RODRIGUES	SAUDIBERT@KANORINCFL.COM
14	STEPHEN LONG	AREHNA ENGINEERING(CMT)	SLONG@AREHNA.COM
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			