



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM NO. 1

DATE: February 28, 2017

Contract 17-C-00008; Stormwater Construction Citywide - FY17 - Rebid

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: Insert the attached MBD Form 70 after the Subcontract Goal Contact List.
- Item 2. Attached is the listing of potential projects to be constructed under this contract.
- Item 3. Replace the Proposal with the attached, revised Proposal.
- Item 4. Delete the third paragraph of C1.02.
- Item 5. Revise the fifth paragraph of SP-2 Permits to read: "The Contractor shall require all subcontractors to be currently licensed by the State to perform the proposed work in their respective fields and to obtain permits for the execution of said work."
- Item 6. Delete SP-69.
- Item 7. Replace Contract Pay Item section C1.04, paragraph 2, with the following: "Work in this Contract Item includes, but is not limited to, staked silt fence as specified on the Plans or directed by the Engineer. The sediment barriers shall conform to the latest version of the FDOT Standard Specifications – Workmanship and Materials Section 104 – Prevention, Control, and Abatement of Erosion and Water Pollution and City of Tampa Specifications – SP-19. In the event of a conflict, the City of Tampa Specification SP-19 shall take precedence."
- Item 8. Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Procurement Guidelines To Implement Minority & Small Business Participation

Underutilized WMBE Primes by Industry Category

FORMAL PROCUREMENT	Construction	Construction-Related	Professional	Non-Professional	Goods
	Black	Asian	Black	Black	Black
	Hispanic	Native Am.	Hispanic	Asian	Hispanic
	Native Am.	Woman	Asian	Native Am.	Asian
	Woman		Native Am.		Native Am.
			Woman		Woman

Underutilized WMBE Sub-Contractors / Sub-Consultants

SUB WORK	Construction	Construction-Related	Professional	Non-Professional	Goods
	Black	Black	Black	Black	Black
		Asian	Hispanic	Asian	Asian
		Native Am.	Asian	Native Am.	Native Am.
		Woman	Native Am.		Woman
			Woman		

Policy

The Guidelines apply to formal procurements and solicitations. WMBE participation will be narrowly-tailored.

Index

- Black = Black/African-American Business Enterprise
- Hispanic = Hispanic Business Enterprise
- Asian = Asian Business Enterprise
- Native Am. = Native American Business Enterprise
- Woman = Woman Business Enterprise (Caucasian)

Industry Categories

Construction is defined as: new construction, renovation, restoration, maintenance of public improvements and underground utilities.

Construction-Related Services are defined as: architecture, professional engineering, landscape architecture, design build, construction management services, or registered surveying and mapping.

Professional Services are defined as: attorney, accountant, medical doctor, veterinarian, miscellaneous consultant, etc.

Non-Professional Services are defined as: lawn maintenance, painting, janitorial, printing, hauling, security guard, etc.

Goods are defined as: all supplies, materials, pipes, equipment, machinery, appliances, and other commodities.

MBD Form-70

**FY17 STORMWATER ENGINEERING CONSTRUCTION CITYWIDE CONTRACT
STORMWATER ENGINEERING**

- **4218 Riverside Pipe Under Structure Relocation**
- **47th and Frierson Pond**
- **Wyoming and 2nd Stormwater Improvements**
- **2nd and Interbay to Bay Stormwater Improvements**
- **Anita Phase 1 Stormwater Improvements**
- **David E. West Pond and Stormwater Improvements**

TRANSPORTATION ENGINEERING

- **Streetcar Infrastructure Stormwater Improvements**

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
Schedule A	STORMWATER					
104	SILT AND EROSION CONTROL	LF	1400		\$	\$
104.15	SOIL TRACKING AND PREVENTION	EA	3		\$	\$
104.18	INLET PROTECTION SYSTEM	EA	4		\$	\$
105.1	ROOT PRUNING	LF	160		\$	\$
105.2A	TREE REMOVAL - 4"-8"	EA	8		\$	\$
105.2B	TREE REMOVAL - 9"-18"	EA	21		\$	\$
105.2C	TREE REMOVAL - 19"-24"	EA	1		\$	\$
105.2D	TREE REMOVAL - 25"-36"	EA	1		\$	\$
110.1	CLEARING & GRUBBING POND SITE	AC	5.8		\$	\$
110.3	GROUT EX. STORMWATER PIPE LATERALS	CY	20		\$	\$
120	REGULAR EXCAVATION AND DISPOSAL	CY	8100		\$	\$
130	CLEAN FILL	CY	2000		\$	\$
135	GRADE DITCH	LF	2600		\$	\$
400	12"x18" STORMWATER HEADWALL	EA	4		\$	\$
425.1	INLETS, DT BOT, TYPE E, <10'	EA	29		\$	\$
425.2	MANHOLES, P-7, <10' deep (3.5'x3.5')	EA	16		\$	\$
425.3	MANHOLES, J-7, <10' deep (4'x4')	EA	7		\$	\$

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
425.4	INLET, COT CURB TYPE 1, <10'	EA	4		\$	\$
425.5	INLET, COT CURB TYPE 2, <10'	EA	2		\$	\$
425.6	INLET, COT CURB TYPE 3, <10'	EA	7		\$	\$
425.7	INLET, COT CURB TYPE BR-1, <10'	EA	1		\$	\$
425.8	INLET, COT GRATE TYPE T, <10'	EA	12		\$	\$
430.1	18" ROUND STORMWATER PIPE (RCP)	LF	885		\$	\$
430.11	19"x30" MITERED END SECTION	EA	3		\$	\$
430.12	CONNECT STORMWATER PIPE TO EXISTING STRUCTURE	EA	12		\$	\$
430.13	REMOVAL OF EXISTING STORMWATER STRUCTURE	EA	5		\$	\$
430.2	24" ROUND STORMWATER PIPE (RCP)	LF	100		\$	\$
430.3	24" ROUND STORMWATER PIPE (CLASS IV) (RCP)	LF	403		\$	\$
430.4	12"x18" ELLIPTICAL STORMWATER PIPE (CLASS IV) (RCP)	LF	1772		\$	\$
430.5	14"x23" ELLIPTICAL STORMWATER PIPE (ERCP)	LF	227		\$	\$
430.6	19"x30" ELLIPTICAL STORMWATER PIPE (ERCP)	LF	1285		\$	\$
430.7	19"x30" ELLIPTICAL STORMWATER PIPE (CLASS IV) (ERCP)	LF	242		\$	\$
430.9	12"x18" MITERED END SECTION	EA	9		\$	\$
436	12" TRENCH DRAIN	LF	1277		\$	\$
550.1	REMOVE AND RESET FENCE	LF	30		\$	\$

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
550.2	6' HIGH CHAINLINK FENCE	LF	1600		\$	\$
550.3	6' HIGH WOOD FENCE	LF	230		\$	\$
590	TEMP. IRRIGATION SYSTEM	EA	1		\$	\$
8901	SOD - AUGUSTINE	SY	3176		\$	\$
8902	SOD - BAHIA	SY	16749		\$	\$
8903	Hydroseeding	SY	5500		\$	\$
9260.4	4" Oak	EA	12		\$	\$
9260.5	6" Oak	EA	12		\$	\$
9265	Temporary Sheet Piling Install and Remove	LF	200		\$	\$
					SUBTOTAL SCHED. A	\$
Schedule B	TRANSPORTATION					
160	STABILIZATION - LBR 40 SUBBASE	SY	1,261		\$	\$
285	CRUSHED CONCRETE BASE	CY	167		\$	\$
285.706	BASE OPTIONAL (BASE GROUP 06)	SY	611		\$	\$
327	MECHANICAL MILLING 1-IN INCREMENTS	SY/IN	4,350		\$	\$
334	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN	235		\$	\$
334.113	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN	67		\$	\$
337	SUPERPAVE ASPHALTIC CONC, SP9.5 PER INCH	SY/IN	8,788		\$	\$
520.6	Furnish and install Type "D" concrete curb	LF	1,070		\$	\$
520.110	CONCRETE CURB AND GUTTER TYPE "F"	LF	100		\$	\$

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
522.1	SIDEWALK CONCRETE, 4" THICK (3000 psi)	SY	852		\$	\$
522.2	SIDEWALK CONCRETE, 6" THICK (DRIVEWAYS) (3000psi)	SY	2,832		\$	\$
9250	ADA Compliant Ramps	EA	11		\$	\$
					SUBTOTAL SCHED. B	\$
Schedule C	WATER ITEMS					
2102	F&I 8" ductile iron pipe offset - all inclusive with tap (30' in length)	EA	1		\$	\$
2103	F&I 12" ductile iron pipe offset - all inclusive with tap (30' in length)	EA	2		\$	\$
2104	F&I 6" DIP - polywrap w fittings and restraints - all inclusive with tap	LF	519		\$	\$
2105	F&I 8" DIP - polywrap w fittings and restraints - all inclusive with tap	LF	177		\$	\$
2200	F&I 2" HDPE tubing by HDD w/HDPE adapters and HDPE fittings at various depths - all inclusive with tap (30' in length)	EA	3		\$	\$
2501	Remove 4-12" diameter abandon water pipe	LF	539		\$	\$
3000	F&I 4" W-A or FL restraints	EA	1		\$	\$
3040	F&I 4" bell and MJ Restrant on ex. Pipe	EA	6		\$	\$
3042	F&I 8" bell and MJ Restrant on ex. Pipe	EA	9		\$	\$
5000	F&I full fire hydrant assembly on new or existing mains with posts	EA	1		\$	\$
5001	Remove and relocate fire hydrant	EA	1		\$	\$
6002	F&I 6" gate or tapping valve with box on DIP, CIP or PVC	EA	3		\$	\$
6003	F&I 8" gate or tapping valve with box on DIP, CIP or PVC	EA	1		\$	\$
6104	F&I 8" Linestop on Existing Water Main	EA	1		\$	\$
9930	Furnish, and install precast thrust blocks	EA	2		\$	\$

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
					SUBTOTAL SCHED. C	\$
Schedule D	WASTEWATER					
900.1	8" Dia. PVC Pipe (C-900, DR-18)	LF	10		\$	\$
1706	6-Inch Diameter PVC Pipe House Lateral (SDR-35) (<30' in length)	EA	1		\$	\$
2800	8-Inch Diameter, Ductile Iron Pipe, Sewer FM offset (30' in length)	EA	1		\$	\$
4660	6-Inch Diameter, SDR-35, PVC Clean-out and cover	EA	1		\$	\$
					SUBTOTAL SCHED. D	\$
	CONTINGENCIES				\$	\$
100	CONTINGENCY - transporation	LS	1		\$ 30,000.00	\$ 30,000.00
100	CONTINGENCY - stormwater	LS	1		\$ 350,000.00	\$ 350,000.00
					SUBTOTAL CONTINGENCIES	\$
101	MOBILIZATION - 8.5% of subtotal A, B, C, D & Contingencies	LS	1		\$	\$
102	MAINTENANCE OF TRAFFIC - 10% of subtotal A, B, C, D & Contingencies	LS	1		\$	\$
					GRAND TOTAL	\$

CONTRACT 17-C-00008; Stormwater Construction - Citywide FY17 - Rebid - Pre-Bid Mtg. 2/21/17, 2:30p

E-Mail to Register as a Plan Holder and E-Mail All Questions to; ContractAdministration@tampagov.net

Sign-In Sheet Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
	Victor Rivera	JPR Universal Corp	JPRUNIVERSAL@hotmail.com
4	GARY JUSTICE	PEPPER CONTRACTING.	GARYJ@PEPPERCONTRACTING.COM
5	KERRICK WILLIAMS	Kerrick Williams PhotoVideo	Kerrick@KerrickWilliams.com
6	SHANE AUDIBERT	KAMMINGA & ROODVOETS	Quotes@KANDINCFL.COM
7	BERRY WHEELER	CRISDEL GROUP INC.	BWHEELER@CRISDEL.COM
8	CHRIS STEPHENS	ALTO CONSTRUCTION CO.	cstephens@ALTOConstruction.com
9	NICK WRIGHT	ALTO CONSTRUCTION CO.	nwright@ALTOConstruction.com
10	ANWAR AKHLAQ	KIMMINS CONTRACTING	aakhlag@kimmins.com
11	JULIAN HOWARD	COT CAD	JULIAN.HOWARD@TAMPA.GOV.NET
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			