



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM NO. 3

DATE: March 13, 2017

Contract 17-C-00008; Stormwater Construction Citywide - FY17 - Rebid

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: Contract Item C1.01-Mobilization, in last line under Description, change "5%" to read "8.5%".
- Item 2: Contract Item C1.02-Maintenance of Traffic, in last line under Description, change "8%" to read "10%".

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor