



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM 3

July 25, 2017

Contract 17-C-00030; David L. Tippin Water Treatment Facility Lime Slaker Replacement

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Specifications: In Technical Specification Section 40 90 00 Instrumentation and Controls - General Provisions, Replace Section 1.01, F with the following:

F. The work defined in this Specification Section shall be performed by companies having personnel certified for Citect HMI.

Item 2: Attached for reference is a copy of the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Pre-Bidn Conf. 7-18-17 ; 17-C-00030; David L. Tippin Water Treatment Facility Lime Slaker Replacement

Sign-In Sheet ▶▶▶ Please Print Clearly

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	Tyler Kalka	Public Works Constructors	tkalka@pwc-llc.com ; mheath@pwc-llc.com
3	Greg Doan	TLC Diversified	bids@tlcdiv.com
4	Dylan Parker	Pooler: kent	
5	Dave Bushen	Pooler: kent	daveb@florida.com
6	Alex Maas	Heyward	amaas@heywardfl.com
7	LUIS BEATO	BEATOGROUP	INFO@BEATOGROUP.COM
8	GREG CHOMIC	HEYWARD/RDP	gchomic@heywardfl.com
9	ADAM BRANG	BBI CONSTRUCTION	a.brang@bbi-cm.com
10	TIM STANLEY	BBI CONSTRUCTION	stanleyt@bbi-cm.com
11	Chad Holmes	Themec	cholmes@themec.com
12	Reed Mearns	Greeber/Hansen	rmearns@greeber-hansen.com
13	John A. Tamm	CJT Water	john.tamm@tampagov.net
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			