



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM 3

DATE: July 25, 2017

Contract 17-C-00042; Hillsborough River Dam MFL Low Flow Control Gate

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Date for the above referenced project is hereby changed to August 8, 2017.

Item 2: Sheet C-3 – Cofferdam Concept

Cofferdam Note No. 1: Delete the note in its entirety and replace with the following:

Under this work, the Contractor shall design, furnish, install, and maintain a temporary cofferdam. The cofferdam shall be fabricated in relatively equal pieces suitable for shipping. After the cofferdam is used for its intended purpose, the Contractor shall disassemble it and either place it on land near the left abutment of the dam or on one or more tractor trailer transports (to be provided by the Owner) near the left abutment, as directed by the Owner.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor