



City of Tampa

Jane Castor, Mayor

Contract Administration Michael W. Chucran, Director

306 East Jackson Street, 4N
Tampa, FL 33602

Office (813) 274-8116
Fax: (813) 274-7368

ADDENDUM 2

Via E-Mail

DATE: July 23, 2020

Contract 19-C-00018; E. Columbus Drive from N Nebraska Ave (SR45) to 14th St. Bike Lane/Sidewalk –
FDOT LAP

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace the first paragraph of SP-5.03 REMOVAL OR ADJUSTMENT OF PUBLIC UTILITIES with the following:

The Contractor shall make necessary arrangements with public utility owners, including the City of Tampa Water and the City of Tampa Sanitary Sewers, for removal or adjustments of existing utilities, whether shown or not shown on the plans, where such removal or adjustment is determined by the Engineer to be essential to the performance of the required construction, provided normal construction procedures are used by the Contractor.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor