



City of Tampa

Jane Castor, Mayor

Contract Administration
Michael W. Chucran, Director

306 East Jackson Street, 4N
Tampa, FL 33602

Office (813) 274-8116
Fax: (813) 274-7368

ADDENDUM 1

Via E-Mail

DATE: February 20, 2020

Contract: 20-C-00013; Macfarlane Park Freedom Playground Expansion

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace pages P-1 and P-2 with the attached pages P-1R and P-2R.

Item 2: Attached for reference is a copy of the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

MACFARLANE PARK FREEDOM PLAYGROUND EXPANSION BID TAB

PART I. BASE BID

Item no.	Description	QUANTITY	UNIT	Unit Price in Words	Unit Price	Total
START UP AND DEMOLITION						
1.01	Mobilization	1	LS			
1.02	Staking, Layout, Install construction fence & signs, silt fence, tree protection fence & sediment barriers	1	LS			
1.03	Clearing and grubbing 3 Palm trees & site preparation	1	LS			
1.04	Demolition, removal & disposal of exist. Concrete & rubber surfacing	725	SF			
1.05	Remove bench	1	LS			
1.06	Relocate bench	1	LS			
1.07	Relocate picnic tables	2	LS			
1.08	Raise tables to new grade	5	LS			
STORMWATER POND EXPANSION						
2.01	Excavate, place and compact existing soil	400	CY			
2.02	Excavate & bury strippings	1	LS			
2.03	Import, place and compact fill	60	CY			
2.04	Install skimmer on existing control structure	1	EA			
FURNISH & INSTALL PLAY EQUIPMENT						
3.01	Cozy Dome	1	LS			
3.02	Omni Spin	1	LS			
3.03	Oodle Swing	1	LS			
3.04	Color Splash Panel w/2 posts	1	LS			
3.05	Kaleidoscope Panel w/2 posts	1	LS			

MACFARLANE PARK FREEDOM PLAYGROUND EXPANSION BID TAB

3.06	Optigear Panel w/2 posts	1	LS			
3.07	Pulse Table w/ electrical connection	1	LS			
3.08	We Go Round	1	LS			
3.09	We Saw	1	LS			
FURNISH & INSTALL PAVING						
4.01	Brick pavers	660	SF			
4.02	Poured In Place rubber play surface w/concrete base	2,850	SF			
4.03	Flexi Pave at Sensory Equipment Area	1,500	LS			
4.04	Concrete bench pads at playground	110	SF			
FURNISH & INSTALL LANDSCAPE & IRRIGATION SYSTEM						
6.01	Trees (per plant list)	1	LS			
6.02	Shrubs, Ornamental Grass, GC	1	LS			
6.03	Sod (as shown)	11,000	SF			
6.04	Landscape mulch	162	CY			
6.05	Irrigation extension and repairs	1	LS			
7.01	Contingency	1	LS	Twenty Seven Thousand Dollars and no Cents	\$27,000.00	\$27,000.00
SUB-TOTAL BASE BID						
PART II. ALTERNATES						
8.01	Furnish & install Chill Spinners	4	LS			
8.02	Furnish & install Flexi Pave paving in picnic areas	1,000	SF			
8.03	Demolition, removal and replace concrete around picnic pavilion	450	SF			
8.04	Furnish & install 4' Ameristar Montage Plus Fence	180	LF			
SUB-TOTAL ALTERNATIVE						
TOTAL PROJECT (BASE BID + ALTERNATE)						

E-Mail to Register as a Plan Holder and E-Mail All Questions to; ContractAdministration@tampagov.net

Sign-In Sheet Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	BRYAN PIEPER	THE HAYES CONSTRUCTION CO	BryanPieper@Live.com 813.562.4182
3	MICHAEL MANKWA	PLAYWORX	MICHAEL@PLAYWORX.COM 727-273-5457
4	DENNIS J BIRCHARD	CALADESI CONST. CO.	DBIRCHARD@CALADESI.BIZ
5	DAVE KLOOTS	KLOOTS	DAVE@KLOOTS.COM
6	PEG BOBS	COT Parks & Rec	peg.bobs@tampagov.net
7	FRANK WOODARD	COT - CAD	FRANK.WOODARD@TAMPAGOV.NET
8	Scott Brumwood	Rep Services	scott@rep-services.com
9	SAVANAH TILLER	TCS, Inc.	tampacontracting@gmail.com
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			