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ADDENDUM NO. 1 
 

DATE:   August 8, 2013 
 

 
Contract 13-C-00039; Howard F. Curren AWTP Administration Building HVAC Control System 
 
 
Bidders on the above referenced project are hereby notified that the following addendum is made 
to the Contract Documents.  BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE. 
 
Item 1:  Electronic Control Valve Clarification:  On pages N-1 and P-3, change the number of 
pneumatic operated water control valves to be replaced to (81) eighty-one.   
 
Item 2:   ACU-4 Clarification: Only controls for the future ACU-4 are to be provided under this 
contract.  See attached revised plan sheet M1. 
 
Item 3:  Temporary Cooling Clarification: Temporary cooling measures shall be in place for the 
“LIMS” room before performing work in this room.  See attached revised plan sheet M1 for 
requirements. 
 
Item 4:  Painting Clarification:  Painting of piping shall be limited to areas where installation of 
water valves disturbs existing painted pipe.  Paint to match existing.  See attached revised plan 
sheet M1. 
 
Item 5:  Replace plan sheet M-1 with the attached plan sheet M-1. 
 
Item 6: Attached for reference is the pre-bid meeting sign-in sheet. 
 
 
All other provisions of the Contract Documents and Specifications not in conflict with this 
Addendum shall remain in full force and effect.  Questions are to be e-mailed to Contract 
Administration@tampagov.net. 
 
 
 
 
        Jim Greiner    
      Jim Greiner, P.E., Contract Management Supervisor 
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