



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 2
DATE: November 27, 2013

Contract 14-C-00010; Wastewater Collection System Repair-FY14

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace Proposal page P-6R with the attached page P-6RR.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words	Unit Price	Total Computed Price
4700.8	8-inch Diameter PVC Pipe Manhole Drop Connection	L.F.	10		\$	\$
4900	Connect to Existing Manhole, no existing pipe	Ea	4		\$	\$
5000	Remove Existing Pipe 4" to 27" Diameter Outside of Pay Limits	L.F.	2,000		\$	\$
5051	Filling of Existing Sanitary Sewers	C.Y	60		\$	\$
7000.4	4" Dia. Plug Valve with Box	Ea	4		\$	\$
7000.6	6" Dia. Plug Valve with Box	Ea	6		\$	\$
7000.8	8" Dia. Plug Valve with Box	Ea	4		\$	\$
7000.12	12" Dia. Plug Valve with Box	Ea	6		\$	\$
7500	Air Release Valve Assembly	Ea	40		\$	\$
8000	Permanent Pavement Base (Crushed Limerock or Crushed Concrete)	C.Y	4,000		\$	\$
8100	Permanent Asphalt Pavement Type S	TON	300		\$	\$
8100.1	Permanent Asphalt Pavement Type Superpave (including testing)	TON	150		\$	\$
8306	Permanent 6" Thick Concrete Driveway	S.Y	300		\$	\$
8604	Permanent 4" Thick Concrete Sidewalk	S.Y	800		\$	\$
8900.2	Bahia Sod	S.Y	2,000		\$	\$
8900.3	St.Augustine Sod	S.Y	1,000		\$	\$
9000.1	Force Main Sewage Bypass Piping, 6 to 8-inch	L.F	350		\$	\$
9000.2	Force Main Sewage Bypass Piping, 10 to 12-inch	L.F	350		\$	\$
9100.4	4-inch Dia. Line Stop, 3 day max.	Ea	2		\$	\$