



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 1

DATE: January 13, 2015

Contract 14-C-00055; Belmont Heights Little League Improvements – Rebid 2

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace Proposal page P-3; with the attached Proposal page P-3R.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Contract Item No.	Estimated Quantity	Description and Price in Words	Computed Total Price for Item in Figures
BASE BID	LS	The work includes the furnishing of all labor, equipment, and material for the renovations to existing concession building along with replacement of various appliances, new stainless steel tables, any allowances that may be listed in Section 01020, and with all associated work required for a complete project in accordance with the Contract Documents.	<hr/> <hr/> _____ dollars and _____ cents (BASE BID) LS \$ _____
ALTERNATE NO. 1	LS	The work includes the furnishing of all labor, equipment, and material to install a new electronic scoreboard with all associated work required for a complete project in accordance with the Contract as shown and indicated on Sheet A1.1.	<hr/> <hr/> _____ dollars and _____ cents (ADDITIVE) LS \$ _____