CITY OF TAMPA



Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 3

DATE: December 12, 2014

Contract 14-C-00056; Harbour Island Roadway Surface Replacement

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace Proposal page P-3R with the attached Proposal page P-3RR

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner Jim Greiner, P.E., Contract Management Supervisor

Item No.	Description	Unit	Approx. Quantity	Unit Price in Words		Unit Price		Total Computed Price
item No.	Description	Offic	Quantity	OTHER RICE HT WORLS		Office	T	Total Computed Trice
1.1	Project Mobilicaiton	L.S.	1		\$	\$	\$	
1.3	Elevation Survey	L.S.	1		\$	\$	\$	
2.0	Remove Existing Concrete Topping Slab, Expansion Joints and Waterproofing Membrane (See Spec. 01 10 00)	L.S.	1		\$	\$	\$	
2.3	Partial Depth Concrete Floor Slab Repair (Structual Slab)	S.F.	200		\$	\$	\$	
3.0	Install New Two-Coat Epoxy Polymer Coating (See Spec. 07 00 00)	L.S.	1		\$	\$	\$	
4.0	Install New Expansin Joints	L.S.	1		\$	\$	\$	
5.0	Install New Concrete Topping Slab (See Spec. 01 10 00)	L.S.	1		\$	\$	\$	
6.0	Concrete Penetrating Sealer	L.S.	1		\$	\$	\$	
7.0	Re-Striping	L.S.	1		\$	\$	\$	
7.1	Crack Repair (Structural Slab)	L.F.	500		\$	\$	\$	
Allered New						BASE TOTAL \$	\$	
Alternate No. 1							+	
3.0A	Install New Waterproofing Membrane	L.S.	1		\$	\$	\$	
Alternate No. 2					H		t	
3.0B	Install New Three-Coat Multi-Polymer Coating	L.S.	1		\$	\$	\$	
						GRAND TOTAL \$	\$	