CITY OF TAMPA



Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

David L. Vaughn, AIA, Director

ADDENDUM NO. 2

DATE: December 12, 2014

Contract 14-C-00056; Harbour Island Roadway Surface Replacement

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Insert into the plans set the attached Sheet S0.2.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner, P.E., Contract Management Supervisor

MAINTENANCE OF TRAFFIC NOTES:

CHANNELSIDE DR

 \Longrightarrow

DETOUR

- 1. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AND MAINTAINING ALL BARRICADES AND WARNING SIGNS IN CONFORMANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (M.U.T.C.D.) MOST RECENT EDITION AND ALL CITY OF TAMPA REGULATIONS DURING CONSTRUCTION.
- 2. CONTRACTOR SHALL PROVIDE ACCESS TO ALL BUSINESS AND PRIVATE-RESIDENTIAL PROPERTIES ALONG THIS PROJECT AT ALL TIMES DURING CONSTRUCTION.
- 3. CONTRACTOR SHALL PROVIDE BUSINESS ACCESS SIGNS TO DIRECT LOCAL TRAFFIC TO BUSINESSES DURING CONSTRUCTION. CONTRACTOR SHALL COORDINATE LOCATION OF SIGNS WITH HICSA.
- 4. CONTRACTOR SHALL COVER OR REMOVE ALL EXISTING SIGNS WHICH ARE IN CONFLICT WITH THE CONSTRUCTION SIGNS AND MARKINGS. IF REMOVED, SIGNS SHALL BE PROPERLY STORED IN A SAFE PLACE UNTIL THE CONSTRUCTION HAS BEEN COMPLETED AND THEN REINSTALLED.


WALTER P MOORE


WALTER P. MOORE AND ASSOCIATES, INC. 201 EAST KENNEDY BOULEVARD, SUITE 300 TAMPA, FLORIDA 33602.5181
PHONE: 813.221.2424 FAX: 813.221.2289
CERTIFICATE OF AUTHORIZATION NO. 3818

HOUSTON DALLAS TAMPA ATLANTA ORLANDO KANSAS CITY AUSTIN LOS ANGELES LAS VEGAS

HARBOUR ISLAND ROADWAY SURFACE REPLACEMENT

CITY OF TAMPA





Certification Statement: TO THE BEST OF THE ENGINEER'S KNOWLEDGE, THE PLANS AND SPECIFICATIONS COMPLY WITH THE 2010 FLORIDA BUILDING CODE.

Seal and Signature:



Copyright (c) 2013 by Walter P. Moore and Associates, Inc. This document and the information herein is the property of Walter P. Moore and Associates, Inc. No part hereof shall be copied, duplicated, distributed, disclosed or used to any extent whatsoever except as expressly authorized by Walter P. Moore and Associates,

Inc. Any person, firm, or corporation receiving this document, however obtained, shall by virtue hereof, be deemed to have agreed to the forgoing restrictions and that this document will be held in trust and confidence subject only to the private use expressly authorized by Walter P. Moore and Associates, Inc.

Drawing Title:

PHASE 1 MOT PLANS

S0.2



\AHEAD/ (M4-10R) (W20-3) DETOUR AHEAD / ROAD CLOSED (R11-2) BARRICADE DETOUR (M4-10L) √WORK AREA | 3 S0.2 DETOUR (M4-10R) \triangleleft DETOUR (M4-10L) NOTE: BOULEVARD SOUTHBOUND.

CHANNELSIDE DR

RE-ROUTE TRAFFIC FROM SOUTH FRANKLIN STREET ONTO OLD WATER STREET EASTBOUND, TO CHANNELSIDE DRIVE EASTBOUND, TO BENEFICIAL DRIVE SOUTHBOUND, TO KNIGHTS RUN AVENUE WESTBOUND AND ONTO SOUTH HARBOUR ISLAND

ROAD '

CLOSED

MOT PLAN - CONSTRUCTION PHASE 1 -TRAFFIC HEADING SOUTH ON S. FRANKLIN ST.

PHASE 1 WORK AREA ROAD CLOSED 05.MAR.14 REVISION 1

RE-ROUTE TRAFFIC FROM SOUTH HARBOUR ISLAND BOULEVARD ONTO KNIGHTS RUN AVENUE EASTBOUND, TO BENEFICIAL DRIVE NORTHBOUND, TO CHANNELSIDE DRIVE WESTBOUND AND ONTO

SOUTH FRANKLIN STREET NORTHBOUND.

MOT PLAN - CONSTRUCTION PHASE 1 -

TRAFFIC HEADING NORTH ON S. HARBOUR ISLAND BLVD.

ENLARGED - LOCAL TRAFFIC MOT