



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM NO.1

DATE: February 9, 2016

Contract 16-C-00012; Dale Mabry Highway Living Memorial

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: Clarification: Sheet Nos. L-2 and L-4, Contractor is responsible for maintenance of all plant material for 90 days after completion according to the Technical Maintenance Plan. Afterward, the City of Tampa is responsible for maintenance according to the Technical Maintenance Plan.
- Item 2: Attached for reference is the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

~~CONTRACT 14-C-00053; Downtown Riverwalk MacDill Park/CH Water Park - Elevator - Pre-Bid Meeting - 2/2/2016, 2:00p.m.~~

CONTRACT 16-C-00001; Hillsborough Avenue Gateway Enhancement - Pre-Bid Meeting - 2/2/2016, 2:30p.m.

CONTRACT 16-C-00012; Dale Mabry Highway Living Memorial - Pre-Bid Meeting - 2/2/2016, 2:30p.m.

E-Mail to Register as a Plan Holder and E-Mail All Questions to: ContractAdministration@tampagov.net

Sign-In Sheet Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
3	CHASE STEVENS	EVOLVE	CHASE.EVOLVE@GMAIL.COM
4	PATRICK ERWIN	GCT	gct-gc@BELLSONTFLA.CO
5	Cristy Ceron	Lite Brothers inc	CristyC@Litebrothers.com
6	Joe Botos	Evolve	Botos.Evolve@gmail.com
7	Chris Witherington	Buccaneer Landsupe	witherington@buccaneerlandsupe.com
8	Summer Ruppert	Atticus construction	atticusconstruction@aol.com
9	BETH HAMMOND	MORAN LANDSCAPING	bhammond.mli@tampabay.rv.com
10	Daniel Hoeh	CERTUS BUILDERS	dsummer@certusbuilders.com
11	LPHOUM	COT	Parks & Rec
12	Thomas A. Hester	COT - P&D	Thomas.hester@tampagov.net
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			