



CITY OF TAMPA

Bob Buckhorn, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

ADDENDUM 2

July 28, 2017

Contract 17-C-00021; Citywide Water Meter and Valve Installation Project

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid Date for the above referenced project is hereby changed to August 8, 2017.

Item 2: Attached for reference is a copy of the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor

Pre-Bidn Conf. 7-18-17 ; 17-C-00021; Citywide Water Meter and Valve Installation

Pre-Bidn Conf. 7-18-17 ; 17-C-00032; Roadway Restoration – Water Department

Sign-In Sheet ▶▶▶ Please Print Clearly

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner, PE	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	FRANK WOODARD	COT - CAD	FRANK.WOODARD@TAMPA.GOV.NET
3	YAMI DOMINGUEZ	YD Contractors, INC	YAMI@YDCONTRACTORS.COM
4	WILL HARRIS	EA TAPPING	WILL@EATAPPING.COM
5	Ed Harris	Dallas L construction	Ed.Harris@DLCD.COM
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			