## CITY OF TAMPA



Bob Buckhorn, Mayor

## CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

## **ADDENDUM 1**

DATE: December 6, 2018

Contract 18-C-00012; HFC AWTP Administration Building Air Treatment System

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

- Item 1: Specifications; Replace Proposal page P-2 with the attached Proposal page P-2R.
- Item 2: Add the following Note "J" to Plans Sheet M102, General Notes:
  - J. Air duct routing and air duct support system shall be designed and installed so as to avoid disturbing the existing Aluminum Clad Base Flashing Membrane that is installed on the inner parapet walls (also exterior penthouse walls) and which transitions onto the roofing surfaces, extending approximately 10-inches out from each wall.
- Item 3: Add the following Note "10" to Plans Sheet S100, General Structural Notes, Shop Drawings:
  - 10. Air duct routing and air duct support system shall be designed and installed so as to avoid disturbing the existing Aluminum Clad Base Flashing Membrane that is installed on the inner parapet walls (also exterior penthouse walls) and which transitions onto the roofing surfaces, extending approximately 10-inches out from each wall.
- Item 4: Plans Sheet S100, Detail S1-Duct Support Frame h<5'-0", Note #1, Change Note to read:
  - "All framing to be Stainless Steel."
- Item 5: Plans Sheet S100, Detail S1-Duct Support Frame h<5'-0": Change "C7x5.96" to "C7x9.8" for horizontal channel beam at the top of the Support Frame structure.
- Item 6: Plans Sheet S100, Detail S1-Duct Support Frame h<5'-0": Change "4.0x0.156-inch Pipe, Typ." to "4.0x0.226-inch Pipe, Typ." for vertical pipe columns at each end of the Support Frame structure.
- Item 7: A copy of the Pre-Bid Conference sign-in sheet is attached for reference.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner, P.E., Contract Management Supervisor

306 E. Jackson Street, 4N • Tampa, Florida 33602 • (813) 274-8456 • FAX: (813) 274-8080



Contract Item No.	Estimated Quantity	Description and Price in Words	Computed Total Price for Item in Figures
BASE BID	LS	The work includes the furnishing of all labor, equipment, and material for the furnishing and installing an air duct piping and support system to relocate the existing air intake for air handler units (AHU) 1 and 3 at the HFC AWTP Administration Building, any allowances that may be listed in SP-60, and with all associated work required for a complete project in accordance with the Contract Documents.	
			_ dollars
		and cents	
		(BASE BID) LS	\$

E-Mail to Register as a Plan Holder and E-Mail All Questions to ContractAdministration@tampagov.net

Name Organization E-Mail OR Phone    Jody Gray   Tompo Contract Administration Dept   Jody Gray Syllamonago, and		Sign-In Sheet Print City of Tampa, Contract Administration Department				
2 Michael Hampton COT CAD Michael Hampton Targa gor A 3 Mark Jahnson COT CAD Mark, Jahnson Targa gor A 4 Jahnes Hennessy COT WUD JAMES HENNESSYPTIMPHON MET 5 Cassin Barrett COT WWD Cassing Barrett Disappear not 6 Jack FERRAS COT WWD JACK FERRAS OTAMPA. NET 7 8 9 10 10 10 10 10 10 10 10 10 10 10 10 10	L	Name	Organization	E-Mail OR Phone		
STACK PERRAS   COT WWD   STAMPA NET	1		Tampa Contract Administration Dept.			
STACK PERRAS   COT WWD   STAMPA NET	2	Michael Hampton	COT CAD	Michael. Hampton @ Tampagou. net		
STACK PERRAS   COT WWD   STAMPA NET	3	Mark Jahnson	COT CAP	Mark, Johnson Tampa gar A		
STACK PERRAS   COT WWD   STAMPA NET	4		COTWWD	JAMES, HENNESSY@TAMPAGONNET		
STACK PERRAS   COT WWD   STAMPA NET	5	Casside Rarrett	COT WWD	Cassidy Barrett atampassu not		
	6	1	COT WWD	JACK. FERRASOTAMPA.NET		
9	7		20 30 4			
10	8	,	05550000000 E 10000 E54-0-1			
11       12       13       14       15       16       17       18       19       18       19 <td< td=""><td>⊢</td><td></td><td></td><td></td></td<>	⊢					
12         13       ————————————————————————————————————	-					
13       14         15       15         16       17         18       18         19       19         20       19         21       19         22       10         23       10         24       10         25       10         26       10         27       10         28       10         30       10         31       10         32       10         33       10         34       10         35       10         36       10         37       10         38       10         39       10         31       10         32       10         33       10         34       10         35       10         36       10         37       10         38       10         39       10         31       10         32       10         33       10         34       10	⊢					
14       15       16         16       17       18         18       19       19         20       19       19         21       19       19         22       19       19         23       19       19         24       19       19         25       19       19         26       19       19         27       19       19         28       19       19         29       19       19         30       19       19         31       19       19         32       19       19         33       19       19         34       19       19         35       19       19         36       19       19         37       19       19         38       19       19         39       19       19         30       19       19         31       19       19         32       19       19       19         34       19       19         35       19	⊢					
15   16   17   18   18   19   19   19   19   19   19	⊢					
16       17         18       19         20       19         21       19         22       19         23       19         24       19         25       19         26       19         27       19         28       19         30       19         31       19         32       19         33       19         34       19         35       19	⊢					
17   18   19   19   19   19   19   19   19	⊢					
18       19         20       10         21       10         22       10         23       10         24       10         25       10         26       10         27       10         28       10         29       10         30       10         31       10         32       10         33       10         34       10         35       10	┝					
19   20   21   22   22   23   24   25   26   27   28   29   29   29   20   20   20   20   20	⊢					
20         21         22         23         24         25         26         27         28         29         30         31         32         33         34         35	⊢					
21       22         23       24         25       26         27       28         29       30         31       31         32       33         33       34         35       35	⊢		-			
22         23         24         25         26         27         28         29         30         31         32         33         34         35	$\vdash$					
23         24         25         26         27         28         29         30         31         32         33         34         35	$\vdash$		- PROMOTER CONSTRUCTION			
24       25         26       27         28       29         30       31         31       32         32       33         34       35	⊢					
25         26         27         28         29         30         31         32         33         34         35	$\vdash$					
26         27         28         29         30         31         32         33         34         35	⊢					
27         28         29         30         31         32         33         34         35	$\vdash$					
29       30       31       32       33       34       35	$\vdash$					
30       31       32       33       34       35	28					
31       32       33       34       35	29					
32       33       34       35	30					
33       34       35	31	Sp. 18 1 de la 2011 1 1 1 1				
34       35	32					
35	33					
	34		- 2 -			
36	35					
	36		1005 AA			