



# CITY OF TAMPA

Jane Castor, Mayor

CONTRACT ADMINISTRATION DEPARTMENT

Michael W. Chucran, Director

## ADDENDUM 1

**DATE: June 12, 2019**

Contract 19-C-00020; Forest Hills Park Improvements

Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The Bid date is hereby changed to June 25, 2019

Item 2: Attached is a copy of the pre-bid meeting sign-in sheet.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net).

*Jim Greiner*

Jim Greiner, P.E., Contract Management Supervisor

CONTRACT 19-C-00020; Forest Hills Park Improvements / Pre-Bid Mtg. May 28, 2019; 2:00pm.

E-Mail to Register as a Plan Holder and E-Mail All Questions to: [ContractAdministration@tampagov.net](mailto:ContractAdministration@tampagov.net)

Sign-In Sheet ☐ Please Print

City of Tampa, Contract Administration Department

	Name	Organization	E-Mail OR Phone
1	Jim Greiner	Tampa Contract Administration Dept.	Jim.Greiner@tampagov.net
2	Tristan Hine	David Nelson Const. Co.	THine@Nelson-Construction.com
3	Agathe DASKALIDES	BANDES CONSTRUCTION	agathe.daskalides@bandesconstruction.com
4	Andrew McWhirter	Matcon Construction.	andrew@matconconstruction.com
5	DUANE MILFORD	MPK CIVIL	duane@mpkcivil.com
6	KAREN CASHAN	COT P+R	karen.cashan@tampagov.net
7	FRANK WOODARD	COT CAD	FRANK.WOODARD@TAMPAGOV.NET
8	Kitty Caine	Trias Construction	kids@triasconstruction.com
9	Chris Hagman	Welch Tennis	chris@welchtennis.com
10	Angel Wood-Mark	Phinazee Construction	awm@phinazeeconsulting.com
11	MANUELA GOMEZ	COT STORMWATER	manuela.gomez@tampagov.net
12	Yvette Pullara	COT STORMWATER	yvette.pullara@tampagov.net
13	CHRISTINE SCOTT	COT STORMWATER	CHRISTINE.SCOTT@TAMPAGOV.NET
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			
24			
25			
26			
27			
28			
29			
30			
31			
32			
33			
34			
35			