

City of Tampa Jane Castor, Mayor

Contract Administration Michael W. Chucran, Director

306 East Jackson Street, 4N Tampa, FL 33602

> Office (813) 274-8116 Fax: (813) 274-7368

ADDENDUM 3 Via E-Mail DATE: January 30, 2020

Contract 19-C-00051; Howard F. Curren AWTP Methanol Storage Tank Replacement


Bidders on the above referenced project are hereby notified that the following addendum is made to the Contract Documents. BIDS TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: Replace Plan Sheet M-01 MECHANICAL PLAN –METHANOL STORAGE TANKS with the attached Plan Sheet M-01.

All other provisions of the Contract Documents and Specifications not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Contract Administration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor



NOTES:

- 1. NEW METHANOL TANKS SHALL BE CONSTRUCTED OF 316L STAINLESS STEEL.
- 3. METHANOL TANKS TO BE INSTALLED IN A MANNER THAT WILL NOT INTERRUPT METHANOL SERVICE TO THE FACILITY.