

**13-C-00018; Ditch Stabilization; Bayway Canal, Jones Avenue and MetWest  
Bid Opening; 1:30 P.M., July 16, 2013**

Item No.	Description	Unit	Approx. Quantity	Tampa Bay Construction & Engineering, Inc.		PacComm. Inc.		Marcobay Construction, Inc.		Keystone Excavators, Inc.	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
0100-1	Contingency	LS	1	\$122,000.00	\$122,000.00	\$122,000.00	\$122,000.00	\$122,000.00	\$122,000.00	\$122,000.00	\$122,000.00
0101-1	Mobilization	LS	1	\$59,000.00	\$59,000.00	\$59,000.00	\$59,000.00	\$59,000.00	\$59,000.00	\$59,000.00	\$59,000.00
	<b>TOTAL CONTINGENCY AND MOBILIZATION</b>				\$181,000.00		\$181,000.00		\$181,000.00		\$181,000.00
<b>Schedule A</b>	<b>Bay Way Drive Segment</b>										
0102-1	Maintenance of Traffic	LS	1	\$1,000.00	\$1,000.00	\$5,148.43	\$5,148.43	\$30,000.00	\$30,000.00	\$5,015.00	\$5,015.00
0104-1	Erosion and Tree Protection	LS	1	\$2,500.00	\$2,500.00	\$2,501.26	\$2,501.26	\$20,000.00	\$20,000.00	\$2,402.00	\$2,402.00
0105-1	Tree and Root Pruning	LS	1	\$2,500.00	\$2,500.00	\$4,547.75	\$4,547.75	\$10,000.00	\$10,000.00	\$12,800.00	\$12,800.00
0112-1	Landscape Replacement	LS	1	\$5,000.00	\$5,000.00	\$8,527.03	\$8,527.03	\$12,000.00	\$12,000.00	\$9,563.00	\$9,563.00
0113-1	Irrigation and Electric Repairs	LS	1	\$1,000.00	\$1,000.00	\$6,821.63	\$6,821.63	\$21,000.00	\$21,000.00	\$4,260.00	\$4,260.00
0142-7	Imported Soil Fill Material	CY	400	\$25.00	\$10,000.00	\$45.51	\$18,204.00*	\$33.00	\$13,200.00	\$33.00	\$13,200.00
0150-1	Cellular Confinement Erosion Control System	SY	700	\$45.00	\$31,500.00	\$73.38	\$51,366.00*	\$55.00	\$38,500.00	\$95.00	\$66,500.00
0530-3	Rip Rap Rubble	TN	21	\$125.00	\$2,625.00	\$231.90	\$4,869.90*	\$150.00	\$3,150.00	\$130.00	\$2,730.00
0570-1	Sod	SY	900	\$3.30	\$2,970.00	\$10.83	\$9,747.00*	\$3.00	\$2,700.00	\$4.00	\$3,600.00
	<b>TOTAL CONSTRUCTION COST SEGMENT A</b>				\$59,095.00		\$111,733.00*	\$35,000.00	\$150,550.00		\$120,070.00
<b>Schedule B</b>	<b>Jones Avenue Segment</b>										
0102-1	Maintenance of Traffic	LS	1	\$3,000.00	\$3,000.00	\$10,260.86	\$10,260.86	\$35,000.00	\$35,000.00	\$4,022.00	\$4,022.00
0104-1	Erosion Control and Tree Protection	LS	1	\$3,000.00	\$3,000.00	\$2,046.49	\$2,046.49	\$10,000.00	\$10,000.00	\$3,409.00	\$3,409.00
0105-1	Tree and Root Pruning	LS	1	\$2,000.00	\$2,000.00	\$4,547.75	\$4,547.75	\$10,000.00	\$10,000.00	\$3,570.00	\$3,570.00
0108-1	Dewatering and By-Pass Pumping	LS	1	\$10,000.00	\$10,000.00	\$18,238.38	\$18,238.38	\$37,000.00	\$37,000.00	\$10,462.00	\$10,462.00
0110-1	Clearing and Grubbing	LS	1	\$3,000.00	\$3,000.00	\$3,403.99	\$3,403.99	\$15,000.00	\$15,000.00	\$3,850.00	\$3,850.00
0120-3	Grading Slope	SY	590	\$6.00	\$3,540.00	\$8.86	\$5,227.40*	\$6.00	\$3,540.00	\$6.00	\$3,540.00
0142-7	Imported Soil Fill Material	CY	300	\$24.00	\$7,200.00	\$41.15	\$12,345.00*	\$33.00	\$9,900.00	\$28.00	\$8,400.00
0160-5	Stabilized Subbase - 8"	SY	37	\$15.00	\$555.00	\$131.94	\$4,881.78*	\$40.00	\$1,480.00	\$22.00	\$814.00
0285-7	Permanent Pavement Base - 6"	SY	28	\$30.00	\$840.00	\$334.00	\$9,352.00*	\$50.00	\$1,400.00	\$28.00	\$784.00
0327-1	Milling 1 Inch Asphalt	SY	700	\$9.00	\$6,300.00	\$15.16	\$10,612.00*	\$10.00	\$7,000.00	\$9.00	\$6,300.00
0334-1	Permanent Pavement Surface Replacement - 1" S-	TN	35	\$250.00	\$8,750.00	\$350.39	\$12,263.65*	\$220.00	\$7,700.00	\$220.00	\$7,700.00
0334-4	Permanent Pavement Replacement - 1" S-1	TN	7	\$250.00	\$1,750.00	\$451.53	\$3,160.71*	\$230.00	\$1,610.00	\$220.00	\$1,540.00
0350-1	Reinforced Concrete Flumes	EA	2	\$500.00	\$1,000.00	\$1,212.73	\$2,425.46*	\$2,500.00	\$5,000.00	\$1,100.00	\$2,200.00
0410-1	Wood Post W-Beam Guardrail w/ Impact Heads	LF	580	\$30.00	\$17,400.00	\$28.80	\$16,704.00*	\$35.00	\$20,300.00	\$34.00	\$19,720.00
0440-2	Wastewater Service Plug and Removal	EA	7	\$300.00	\$2,100.00	\$1,670.54	\$11,693.78	\$500.00	\$3,500.00	\$720.00	\$5,040.00
0520-1	Concrete Curb Type "F"	LF	575	\$18.00	\$10,350.00	\$24.25	\$13,943.75*	\$30.00	\$17,250.00	\$28.00	\$16,100.00
0520-2	Concrete Curb Transitions	EA	6	\$200.00	\$1,200.00	\$227.39	\$1,364.34*	\$1,000.00	\$6,000.00	\$280.00	\$1,680.00
0522-1	Concrete Paving Under Guardrail - 4"	SY	193	\$36.00	\$6,948.00	\$46.18	\$8,912.74*	\$15.00	\$2,895.00	\$42.00	\$8,106.00
0524-1	Filter-Point Fabric Formed Concrete System	SY	900	\$42.00	\$37,800.00	\$48.12	\$43,308.00*	\$50.00	\$45,000.00	\$46.00	\$41,400.00
0530-3	Rip Rap Rubble	TN	9	\$100.00	\$900.00	\$177.66	\$1,598.94*	\$150.00	\$1,350.00	\$130.00	\$1,170.00
	<b>TOTAL CONSTRUCTION COST SEGMENT B</b>				\$127,633.00		\$196,291.02*		\$240,925.00		\$149,807.00
<b>Schedule C</b>	<b>Met West Segment</b>										
0102-1	Maintenance of Traffic	LS	1	\$1,000.00	\$1,000.00	\$10,045.98	\$10,045.98	\$10,000.00	\$10,000.00	\$2,100.00	\$2,100.00
0104-1	Erosion Control and Tree Protection	LS	1	\$5,000.00	\$5,000.00	\$3,657.15	\$3,657.15	\$10,000.00	\$10,000.00	\$1,400.00	\$1,400.00
0108-1	Dewatering and By-Pass Pumping	LS	1	\$50,000.00	\$50,000.00	\$51,768.57	\$51,768.57	\$60,000.00	\$60,000.00	\$22,800.00	\$22,800.00
0110-1	Clearing and Grubbing	LS	1	\$5,000.00	\$5,000.00	\$19,635.29	\$19,635.29	\$10,000.00	\$10,000.00	\$28,500.00	\$28,500.00
0120-1	Regular Excavation	CY	3,280	\$7.00	\$22,960.00	\$7.52	\$24,665.60*	\$10.00	\$32,800.00	\$13.00	\$42,640.00
0120-4	Subsoil Excavation (Unsuitables)*	CY	100	\$20.00	\$2,000.00	\$47.63	\$4,763.00*	\$23.00	\$2,300.00	\$32.00	\$3,200.00
0120-6	Embankment	CY	2,256	\$7.00	\$15,792.00	\$9.10	\$20,529.60*	\$15.00	\$33,840.00	\$15.00	\$33,840.00
0142-7	Imported Soil Fill Material*	CY	100	\$22.00	\$2,200.00	\$37.43	\$3,743.00*	\$25.00	\$2,500.00	\$30.00	\$3,000.00
0350-2	Concrete Class 1, Retaining wall Penetrations	CY	12	\$850.00	\$10,200.00	\$757.96	\$9,095.52*	\$1,000.00	\$12,000.00	\$320.00	\$3,840.00

**13-C-00018; Ditch Stabilization; Bayway Canal, Jones Avenue and MetWest  
Bid Opening; 1:30 P.M., July 16, 2013**

Item No.	Description	Unit	Approx. Quantity	Tampa Bay Construction & Engineering, Inc.		PacComm. Inc.		Marcobay Construction, Inc.		Keystone Excavators, Inc.		
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	
0430-175-124	Pipe Culvert, Opt Material, Round, 24" CD	LF	8	\$100.00	\$800.00	\$151.59	\$1,212.72 *	\$650.00	\$5,200.00	\$170.00	\$1,360.00	
0430-175-148	Pipe Culvert, Opt Material, Round, 48" CD	LF	10	\$120.00	\$1,200.00	\$341.08	\$3,410.80 *	\$800.00	\$8,000.00	\$260.00	\$2,600.00	
0440-73-6	Outlet Pipe, 6" PVC (Includes Bends)	LF	12	\$30.00	\$360.00	\$70.74	\$848.88 *	\$340.00	\$4,080.00	\$33.00	\$396.00	
0440-73-10	Outlet Pipe, 10" PVC (Includes Bends)	LF	16	\$35.00	\$560.00	\$75.80	\$1,212.80 *	\$360.00	\$5,760.00	\$38.00	\$608.00	
0515-22-11	Ped/Bicycle Railing, Gal. Stil, 42" Type 1	LF	30	\$150.00	\$4,500.00	\$98.53	\$2,955.90 *	\$110.00	\$3,300.00	\$115.00	\$3,450.00	
0524-1	Filter-Point Fabric Formed Concrete System	SY	320	\$47.00	\$15,040.00	\$57.48	\$18,393.60 *	\$55.00	\$17,600.00	\$70.00	\$22,400.00	
0530-1	Rip Rap Sand Cement (Above Wall)	CY	11	\$200.00	\$2,200.00	\$591.21	\$6,503.31 *	\$350.00	\$3,850.00	\$1,355.00	\$14,905.00	
0530-3	Rip Rap Rubble, F & I, Ditch Lining	TN	129	\$70.00	\$9,030.00	\$137.75	\$17,769.75 *	\$150.00	\$19,350.00	\$130.00	\$16,770.00	
0548-12	Retaining Wall System	SF	22,868	\$15.00	\$343,020.00	\$22.71	\$519,332.28 *	\$20.00	\$457,360.00	\$28.00	\$640,304.00	
0550-21	Fencing, Type B, 6.0' Ht., w/ Black Vinyl Coating	LF	240	\$30.00	\$7,200.00	\$33.35	\$8,004.00 *	\$30.00	\$7,200.00	\$33.00	\$7,920.00	
0570-1	Performance Turf, Sod	SY	6,250	\$2.00	\$12,500.00	\$4.24	\$26,500.00 *	\$3.00	\$18,750.00	\$3.00	\$18,750.00	
0570-2	Hydroseed w/ Mulch	SY	2,900	\$0.45	\$1,305.00	\$0.61	\$1,769.00 *	\$1.00	\$2,900.00	\$0.60	\$1,740.00	
	* Contingent Item - See SP-60				\$0.00		\$0.00		\$0.00		\$0.00	
	<b>TOTAL CONSTRUCTION COST SEGMENT C</b>				\$511,867.00		\$755,816.75 *		\$726,790.00		\$872,523.00	
<b>TOTAL CONTRACT 13-C-00018 COST INCLUDING GENERAL PROJECT, SCHEDULE A, SCHEDULE B, AND SCHEDULE C</b>						\$879,595.00		\$1,244,840.77		\$1,299,265.00		\$1,323,400.00
				<b>TOTAL</b>	\$879,595.00	<b>TOTAL</b>	\$1,244,840.77	<b>TOTAL</b>	\$1,299,265.00	<b>TOTAL</b>	\$1,323,400.00	1
*Arithmetic correction by Contract Administration												
Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.												
								Bids Received By:	<i>Jim Greiner</i>			
									Jim Greiner, P.E.			
									City of Tampa - Contract Administration Department			
									306 E. Jackson Street - 4N			
									Tampa, FL 33602			