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Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s):
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CONTRACT NO.: 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valves and Piping Replacement

BID DATE: June 17,2014 ESTIMATE: $500,000 SCOPE: The project comprises removal and replacement of approximately
sixty (60) existing valves with either electric or manual actuators as shown on the plans, ranging in size between 6-inches and 12-
inches in diameter, conversion of three (3) air actuators to electric actuators, painting, electrical work, with all associated work
required for a complete project in accordance with the Contract Documents. PRE-BID CONFERENCE: Tuesday, June 3, 2014,
11:00 a.m., AWTP Maintenance Building Training Room, 2700 Maritime Drive, Tampa, FL 33619. Attendance is not mandatory,
but recommended. Firms must email names and companies represented for all attendees a minimum of 24 hours in advance to
Richard.Birchmire@tampagov.net Mariam.Vliet@tampagov.net and Elaine.Tait@tampagov.net to obtain security clearance.
Attendance is not mandatory, but recommended.
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Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida
33602. Pre-Bid Conference is held at the same location unless otherwise indicated. Plans and Specifications and Addenda for
this work may be examined at, and downloaded from, www.demandstar.com. Backup files are available at
http://lwww.tampagov.net/dept_contract administration/programs_and_services/construction _project bidding/index.asp.
Subcontracting opportunities may exist for City certified Small Local Business Enterprises (SLBES). A copy of the current SLBE
directory may be obtained at www.Tampagov.net. Phone (813) 274-8456 for assistance. Email Technical Questions to:
contractadministration@tampagov.net .
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NOTICE TO BIDDERS
CITY OF TAMPA, FLORIDA
Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., June 17, 2014, in the 4% Floor Conference Room,
Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud.

The proposed work shall include but not be limited to removal and replacement of approximately sixty (60) existing valves with either
electric or manual actuators as shown on the plans, ranging in size between 6-inches and 12-inches in diameter, conversion of three (3)
air actuators to electric actuators, painting, electrical work, and all associated work required for a complete project in accordance with the
Contract Documents.

The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other
Contract  Documents are  posted at  DemandStar.com.  Backup  files may be  downloaded  from
http://www.tampagov.net/dept contract administration/programs_and_services/construction project bidding/index.asp. One set may be
available for reference at the office of the Contract Administration Department, Municipal Office Building, Fourth Floor North, City Hall
Plaza, Tampa, Florida 33602.

Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of
Tampa, in an amount of not less than five per cent of the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract.

The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond. Acceptance or
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold
Proposals for ninety (90) days from the date of Opening.

Bid Protest Procedures: Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about
the date of Bid Opening. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures.
Protests not conforming therewith shall not be reviewed.

Communication with City Staff

Pursuant to City of Tampa Ordinance 2010-92, during the solicitation period, including any protest and/or appeal, NO CONTACT initiated
by bidders or responders with City officers or employees, other than the individuals specified below is permitted:

Director of Contract Administration, David Vaughn

Contracts Management Supervisor, Jim Greiner

Contract Officer, Jody Gray

The City's Legal Department staff

The City's Contract Administration Department staff.

Technical Questions and Requests For Information should be directed to the Department via

ContractAdministration@tampagov.net

“A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a
bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a
period of 36 months from the date of being placed on the convicted vendor list.” Refer to Section 287.133 Florida Statues.

In accordance with the City of Tampa’'s Equal Business Opportunity Ordinance, a Goal may have been established for subcontracting
with Small Local Business Enterprises, SLBEs, certified by the City. Links to further information and a list of SLBEs are on the
Department’s Construction Project Bidding Web page. A link to the current complete directory of SLBEs is on the Minority Business
Development Office Website.
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Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

[-1.01 GENERAL:

The proposed work is the Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement in the City of
Tampa, as required for a complete project, as shown on the plans and detailed in the specifications. The work is located on
land owned or controlled by the City of Tampa.

[-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS: Replace the second sentence with the
following: Submission of the entire specification book is not required.

1-1.03 ADDENDA - Section 1-2.03 is replaced with the following: No interpretation of the meaning of the Plans,
Specifications, or other Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration
Department, 306 E. Jackson _St., 4th Floor, Tampa, Florida 33602 and then emailed to
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days
prior to the date fixed for the opening of the Proposals. Any and all such interpretations and any supplemental instructions
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’'s web
page, with notice given to all prospective bidders at the respective fax numbers or e-mail addresses furnished, for such
purposes. Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his
Proposal as submitted. All addenda so issued shall become part of the Contract Documents.

I-1.04 SIGNATURE OF BIDDERS: Section 1-2.07 is replaced with the following:

Proposals must be signed in ink by the Bidder with signature in full. When firm is a Bidder, the Proposal shall be signed in
the name of the firm by one or more partners. When a corporation is a bidder the officer signing shall set out the corporate
name in full beneath which he shall sign his name and give the title of his office. The Proposal shall also bear the seal of the
corporation attested by its secretary.

If the bidder referred to in Section 1-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of
Incorporation. In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do
business in the State of Florida. If the bidder is using a fictitious name, it must submit upon request, proof of registration of

such name with the Clerk of the Circuit Court of the Country where its principal place of business is. Failure to submit what
is required is grounds to reject the bid of that bidder.

[-1.05 TIME FOR COMPLETION:

The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction
Engineer.

The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 240 consecutive calendar days.
The period for performance shall start from the date indicated in the Notice To Proceed.

I-1.06 LIQUIDATED DAMAGES:

The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be
$500.00 per calendar day.

[-1.07 BASIS OF AWARD OF CONTRACT:
The basis of award referred to in ltem [-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be

accomplished within the funds available as budgeted. The award may be made on the basis of the total bid, base bid,
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City.
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Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

Unless all bids are rejected, the award will be made within 90 days after opening proposals.
[-1.08 GROUND BREAKING CEREMONY:

Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground
Breaking Ceremony. Details will be discussed at the pre-construction conference.

[-1.09 INSURANCE:

The insurance required for this project shall be as indicated on Pages beginning with INS-1. Before commencing work, the
Contractor shall provide the evidence of the insurance required on a Certificate of Insurance accompanied by evidence of
authority to bind the insurance company or companies such as agent’s license, power of attorney, or letter of authority.

I-1.10 EQUAL BUSINESS OPPORTUNITY PROGRAM / SLBE / REQUIREMENTS

In accordance with the City of Tampa’s Equal Business Opportunity Ordinance, a goal of 4.0% has been established for
subcontracting with Small Local Business Enterprises, (SLBES), certified by the City. The goal is based upon the availability
of the firms listed on the Goal Worksheet and as posted in the “SLBES” link under this Contract’s notice on the Department’s
Construction Project Bidding web page.

BIDDERS MUST SOLICIT ALL SLBEs ON THAT LIST and provide documentation of emails, faxes, phone calls, letters, or
other communication with the firms as a first step to demonstrate Good Faith Efforts to achieve the goal. The list is formatted
to facilitate e-mail solicitations to the listed firms by copying and pasting e-mail addresses.

Bidders may explore other opportunities for subcontracting with SLBES by consulting the current directory of all certified
SLBEs posted on the Minority Business Development Office web page.

GOOD FAITH EFFORT COMPLIANCE PLAN REQUIRED - When a Goal has been established, the Bidder must submit,
with its bid, completed to the fullest extent possible, a Good Faith Effort Compliance Plan using the form GFECP contained
herein. Additional documentation is required whenever an SLBE subcontractor's low quote is not utilized. Supplemental
information or documentation concerning the Bidder's Compliance Plan may be required prior to award as requested by the
City.

DIVERSITY MANAGEMENT INITIATIVE, DMI, DATA REPORTING FORMS REQUIRED - Bidders must submit, with its bid,
“DMI-Solicited” forms listing all subcontractors solicited and “DMI-Utilized” forms listing all subcontractors to be utilized.
Supplemental forms, documentation, or information may be submitted at bid time or as requested by the City.

After an award, “DMI-Payments” forms are to be submitted with payment requests to report payments to subcontractors.

Bidders may visit the Minority Business Development Office’s web page at TampaGov.net for other information about the
SLBE program, FAQ’s, and the latest SLBE directory of certified firms.

I-1.12 BID SECURITY:

Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best Key
rating Guide Property-Liability.

I-1.13 PUBLIC CONSTRUCTION BOND:

The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the forms provided
herein, each equal to 100 percent of the Contract price, such Bonds to be issued and executed by (a) surety company(ies)
acceptable to the City of Tampa and licensed to underwrite contracts in the State of Florida.
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Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

[-1.14  AGREEMENT
Section 2 — Powers of the City's Representatives
Add the following:
Article 2.05 CITY'S TERMINATION FOR CONVENIENCE:

The City may, at any time, terminate the Contract in whole or in part for the City's convenience and without cause. Termination by the
City under this Paragraph shall be by a notice of termination delivered to the Contractor, specify the extent of termination and the
effective date.

Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the City, proceed with
performance of the following duties regardless of delay in determining or adjusting amounts due under this Paragraph:

(a)
(b)

(c)
(d)
(e)

cease operations as specified in the notice;

place no further orders and enter into no further subcontracts for materials, labor, services or facilities except as
necessary to complete continued portions of the Contract;

terminate all subcontracts and orders to the extent they relate to the Work terminated;

proceed to complete the performance of Work not terminated; and

take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated
Work.

The amount to be paid to the Contract by the City because of the termination shall consist of:

(@)
(b)

©)

for costs related to work performed on the terminated portion of the Work prior to the effective date including termination
costs relative to subcontracts that are properly chargeable to the terminated portion of the Work.

the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other expenses
reasonable necessary for the preparation of termination settlement proposals and supporting data; additional costs of
termination and settlement of subcontracts excluding amounts of such settlements; and storage, transportation, and other
costs incurred which are reasonably necessary for the preservation, protection or disposition of the terminated Work; and
a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on the entire
Contract had it been completed.

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, and claims which the
City has against the Contractor under the Contract, and for the value of materials supplies, equipment or other items that are part of the
costs of the Work to be disposed of by the Contractor.

I-1.15  Section 5 - subcontracts and Assignments, Article 5.01, Page A-7, Last Paragraph:
Change “...twenty-five (25) percent... “to fifty-one (51) percent...”

Section 10-Payments; Article .05 Partial Payments, 1%t Paragraph, 1%t Sentence:
Change “...fair value of the work done, and may apply for...“to “...fair value of the work done, and shall apply for...”

I-1.16  Contractors must utilize the U.S. Department of Homeland Security's E-Verify Systems to verify the employment eligibility of
all persons employed during the term of the contract to perform employment duties within the State of Florida and all persons,
including subcontractors, assigned by the contractor to perform work pursuant to the contract.

I-1.17 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following:
The Contractor shall acquire for its use copies of the plans and specifications as needed. The documents may be
downloaded from the City’s web site, at
http:/lwww.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/index.asp

[-1.18 PAYMENT DISPUTE RESOLUTION
Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1.
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Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

INSTRUCTIONS TO BIDDERS
SECTION 1 - SPECIAL INSTRUCTIONS

[-1.19  SCRUTINIZED COMPANIES.

For Contracts $1,000,000 and greater, if the City determines the Contractor submitted a false certification under Section 287.135(5) of
the Florida Statutes, or if the Contractor has been placed on the Scrutinized Companies with Activities in the Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, the City shall either terminate the Contract after it has
given the Contractor notice and an opportunity to demonstrate the City’s determination of false certification was in error pursuant to
Section 287.135(5)(a) of the Florida Statutes, or maintain the Contract if the conditions of Section 287.135(4) of the Florida Statutes are
met.

[-1.21  FLORIDA'S PUBLIC RECORDS LAW

4.33.3 The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In accordance with Florida Statutes,
119.0701, if applicable, Contractor shall comply with Florida’s Public Records Law. Specifically, the Contractor shall:

1. Keep and maintain public records that ordinarily and necessarily would be required by the City in order to perform
the service;

2. Provide the public with access to such public records on the same terms and conditions that the City would
provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or as
otherwise provided by law;

3. Ensure that public records that are exempt or that are confidential and exempt from public record requirements
are not disclosed except as authorized by law;

4. Meet all requirements for retaining public records and transfer to the City, at no cost, all public records in
possession of the contractor upon termination of the contract and destroy any duplicate public records that are
exempt or confidential and exempt. All records stored electronically must be provided to the City in a format that
is compatible with the information technology systems of the agency.

4.33.4 The failure of Contractor to comply with the provisions set forth in this Article shall constitute a Default and Breach of

this award and the City shall enforce the Default in accordance with the provisions set forth in the DEFAULT/RE-
AWARD section of this document.
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INSTRUCTIONS TO BIDDERS

SECTION 2
GENERAL INSTRUCTIONS

[-2.01 BIDDER'S RESPONSIBILITY

Before submitting Proposals, Bidders shall carefully examine the
entire site of the proposed work and adjacent premises and the
various means of approach and access to the site, and make all
necessary investigations to inform themselves thoroughly as to the
facilities necessary for delivering, placing and operating the
necessary construction equipment, and for delivering and handling
materials at the site, and inform themselves thoroughly as to all
difficulties involved in the completion of all the work in accordance
with the Contract Documents.

Bidders must examine the Plans, Specifications, and other Contract
Documents and shall exercise their own judgment as to the nature
and amount of the whole of the work to be done, and for the bid
prices must assume all risk of variance, by whomsoever made, in any
computation or statement of amounts or quantities necessary to
complete the work in strict compliance with the Contract Documents.

Elevations of the ground are shown on the Plans and are believed to
be reasonably correct, but are not guaranteed to be absolutely so and
are presented only as an approximation. Bidders shall satisfy
themselves as to the correctness of all elevations.

The City may have acquired, for its own use, certain information
relating to the character of materials, earth formations, probable
profiles of the ground, conditions below ground, and water surfaces to
be encountered at the site of the proposed work. This information, if
it exists, is on file at the offices of the Department of Public Works and
Bidders will be permitted to see and examine this information for
whatever value they consider it worth. However, this information is
not guaranteed, and Bidders should satisfy themselves by making
borings or test pits, or by such other methods as they may prefer, as
to the character, location, and amounts of water, peat, clay, sand,
quicksand, gravel, boulders, conglomerate, rock, gas or other
material to be encountered or work to be performed.

Various underground and overhead structures and utilities are shown
on the plans. The location and dimensions of such structures and
utilities, where given, are believed to be reasonably correct, but do
not purport to be absolutely so. These structures and utilities are
plotted on the Plans for the information of the Bidders, but information
S0 given is not to be construed as a representation or assurance that
such structures will be found or encountered as plotted, or that such
information is complete or accurate.

[-2.02 FORM, PREPARATION AND PRESENTATION OF
PROPOSALS

Each Proposal shall be submitted upon the Proposal Form and in
accordance with the instructions included herein. The Proposal Form
must not be detached herefrom. All blank spaces for bid prices must
be filled in, in both words and figures, with the unit or lump sum
prices, or both, for which the Proposal is made. The computed total
price for each unit price Contract ltem shall be determined by
multiplying the estimated quantity of the item, as set forth in the
Proposal Form, by the corresponding unit price bid for such item.
The resulting product shall be entered in the appropriate blank space
under the column headed "Computed Total Price for ltem". The lump
sum price bid for each lump sum price Contract Item shall also be
entered in the column headed "Computed Total Price for ltem". If a
Proposal contains any omissions, erasures, alterations, additions, or
items not called for in the itemized Proposal, or contains irregularities
of any kind, such may constitute sufficient cause for rejection of the
Proposal. In case of any discrepancy in the unit price or amount bid
for any item in the Proposal, the price as expressed in written words
will govern. In no case is the Agreement Form to be filled out or
signed by the Bidder.

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices"
must be filled out as an attachment to the Lump Sum proposal.
These prices may be used as a guide for the negotiation of change
orders, at the City's option.

The proposal must be signed and certified and be presented on the
prescribed form in a sealed envelope on/or before the time and at the
place stated in the Notice of Bidders, endorsed with the name of the
person, firm or corporation presenting it, the date of presentation, and
the title of the work for which the Proposal is made.

Unless the apparent low bidder is now engaged in or has recently
completed contract work for the City of Tampa, he, if requested, shall
fumnish to the City, after the opening of bids and prior to award, a
summary statement of record of construction experience over the
past three (3) years with proper supporting evidence, and, if required
by the City, shall also furnish a list of equipment and other facilities
pertinent to and available for the proper execution of the proposed
work, and a statement of financial resources to the extent necessary
to establish ability to carry on the proposed work. The City may make
further investigations as considered necessary with respect to
E_?sponsibility of the Bidder to whom it appears may be awarded the
ontract.

If forwarded by mail, the sealed envelope containing the Proposal,
endorsed as directed above, must be enclosed in another envelope
addressed as specified in the Notice to Bidders and sent by
registered mail.

[-2.03 ADDENDA AND INTERPRETATIONS
No interpretation of the meaning of the Plans, Specifications, or other
Contract Documents will be made to any Bidder orally.

Every request for such interpretation must be in writing, addressed to
the Contract Administration Department, Tampa Municipal Office
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To
be given consideration, such request must be received at least seven
(7) days prior to the date fixed for the opening of the Proposals. Any
and all such interpretations and any supplemental instructions will be
in the form of written addenda which, if issued, will be sent by certified
mail, with return receipt requested, to all prospective bidders at the
respective addresses furnished, for such purposes, not later than
three (3) working days prior to the date fixed for the opening of the
Proposals, and if requested, a copy wil be delivered to the
prospective bidder's representative. Failure of any Bidder to receive
any such addenda shall not relieve said Bidder from any obligation
under his Proposal as submitted. All addenda so issued shall
become part of the Contract Documents.

I-2.04 BID SECURITY

Each Proposal must be accompanied by a certified or cashier's check
issued by a solvent bank or trust company and payable at sight to the
City of Tampa, in compliance with Section 255.051 Florida Statutes,
or a Bid Bond upon the form provided herein, in an amount of not less
than five percent of the sum of the computed total amount of the
Bidder's Proposal as a guarantee that if the Proposal is accepted, the
Bidder will execute and fill in the proposed Contract and Public
Construction Bond within twenty (20) days after notice of award of the
Contract. Certified checks shall have all necessary documentary
revenue stamps attached if required by law. Surety on Bid Bonds
shall be a duly authorized surety company authorized to do business
in the State of Florida, and all such Bonds shall be issued or
countersigned by a local resident producing agent, and satisfactory
evidence of the authority of the person or persons executing such
Bond to Execute the same shall be submitted with the Bond. Bid
Bonds shall be issued by a surety company acceptable to the City.

Within ten (10) days after the opening of Proposals, the bid security of
all but the three lowest Bidders will be returned. The bid security of
the remaining two Bidders whose Proposals are not accepted will be



returned within ten (10) days after the execution of the Contract, or, if
no such Contract has been executed, within ninety (90) days after the
date of opening Proposals. The bid security of the Bidder whose
Proposal is accepted will be returned only after he has duly executed
the Contract and furnished the required Public Construction Bond and
insurance.

Should it be necessary for the City to retain the bid security and said
bid security is in the form of checks, the checks of these Bidders will
be returned if replaced by Bid Bonds in an amount equal to the
amount of the checks of such Bidders in such form and issued by a
surety company acceptable to the City.

A Bidder may withdraw his Proposal before the time fixed for the
opening of Proposals, without prejudice to himself, by communicating
his purpose, in writing, to the Mayor and City Council, and when his
communication is received, the Proposal will be handed to him or his
authorized agent unopened. No Bidder may withdraw his Proposal
within ninety (90) days after the day of opening Proposals.

The Bidder whose Proposal is accepted shall enter into a written
contract, upon the Agreement form included herein, for the
performance of the work and furnish the required Public Construction
Bond within twenty (20) days after written notice by the City of Award
of Contract has been served on such Bidder personally or after
receipt of the written notice by registered mail to such Bidder at the
address given in his Proposal.

If the Bidder to whom a Contract is awarded refuses or neglects to
execute it or fails to furnish the required Public Construction Bond
within twenty (20) days after receipt by him of the Notice of Award of
Contract, the amount of his bid security shall be forfeited and shall be
retained by the City as liquidated damages, and not as a penalty, it
being now agreed that said sum is a fair estimate of the amount of
damages that the City will sustain in case said Bidder fails to enter
into a Contract and furnish the required Public Construction Bond. If
a Bid Bond was furnished, the full amount of the Bond shall become
due and payable as liquidated damages caused by such failure. The
full amount of the bid security shall be forfeited as liquidated damages
without consideration of the fact that an award may be less than the
full amount of the Bidder's Proposal, excepting that the award shall
be within the conditions of said Proposal relating to the basis of
consideration for an award. No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the
Bidder for the recovery of his deposit or as a defense to any action
based upon the neglect or refusal to execute a contract.

I-2.05 LAWS AND REGULATIONS

The Bidder who is awarded the Contract must comply with all laws of
the State of Florida, and all applicable Ordinances of the City of
Tampa respecting labor and compensation and with all other statutes,
lordinances, rules and regulations applicable and having the force of
aw.

[-2.06 PUBLIC CONSTRUCTION BOND

The Bidder who is awarded the Contract will be required to furnish a
Public Construction Bond upon the form provided herein, equal to
100 percent of the Contract price, such Bond to be executed by a
surety company acceptable to the City of Tampa and licensed to
underwrite contracts in the State of Florida. Surety companies shall
have a rating of not less than: B+ Class VI as evaluated in the most
rL?XeBr;tLl?l T\;;irculated BEST'S KEY RATING GUIDE PROPERTY-

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS
Proposals must be signed in ink by the Bidder with signature in full.
When a firm is a Bidder, the Proposal shall be signed in the name of
the firm by one or more of the partners. When a corporation is a
Bidder the officer signing shall set out the corporate name in full
beneath which he shall sign his name and give the title of his office.
The Proposal shall also bear the seal of the corporation attested by
its secretary. Anyone signing the Proposal as agent must file with it
legal evidence of his authority to do so.

Bidders who are nonresident corporations shall furnish to the City a

duly certified copy of their permit to fransact business in the State of
Florida, signed by the Secretary of State, within ten days of the notice
to do so. Such notice will be given to Bidders who are nonresident
corporations, to whom it appears an award will be made, and the
copy of the permit must be filed with the City before the award will be
made. Failure to promptly submit this evidence of qualification to do
business in the State of Florida may be basis for rejection of the
Proposal.

I-2.08 REJECTION OF PROPOSALS

The City reserves the right to reject any Proposal if investigation of
the Bidder fails to satisfy the City that such Bidder is properly qualified
to carry out the obligations and to complete the work contemplated
therein. Any or all Proposals will be rejected if there is reason to
believe that collusion exists among Bidders. Proposals will be
considered irregular and may be rejected if they show serious
omissions, alterations in form, additions not called for, conditions or
unauthorized alternates, or irregularities of any kind. The City
reserves the right to reject any or all Proposals and to waive such
technical errors as may be deemed best for the interests of the City.

[-2.09 QUANTITIES ESTIMATED ONLY
The estimate of quantities of the various items of work and materials,
if set forth in the Proposal Form, is approximate only and is given
solely to be used as a uniform basis for the comparison of Proposals.
The quantities actually required to complete the Contract work may
be less or more than so estimated, and if awarded a Contract for the
work specified, the Contractor agrees that he will not make any claim
for damages or for loss of profits because of a difference between the
quantities of the various classes of work assumed for comparison of
Proposals and quantities of work actually performed. The City further
reserves the right to vary the quantities in any amount.

[-2.10 COMPARISON OF PROPOSALS

Except jobs bid on a "One Lump Sum" basis, proposals will be
compared on the basis of a total computed price arrived at by taking
the sum of the estimated quantity of each time and the corresponding
unit price of each item, and including any lump sum prices on
individual items.

The computed total prices for individual Contract ltems and the total
computed price for the entire Contract, as entered by the Bidder in
the Proposal Form, are for convenience only and are subject to
correction in the tabulation and computation of the Proposals.

I-2.11 BASIS OF AWARD

The Contract will be awarded, if at all, to the lowest responsible
Bidder or Bidders, as determined by the City and by the terms and
conditions of the Contract Documents. Unless all bids are rejected,
the award will be made within ninety (90) days after the opening of
Proposals. The successful Bidder will be required to possess, or
obtain, a valid City Occupational License.

I-2.12 INSURANCE REQUIRED

The successful Bidder and his subcontractors will be required to
procure and pay for insurance covering the work in accordance with
the provisions of Article 6.02 of the Agreement as indicated on special
instructions pages beginning with INS-1.

[-2.13 NO ASSIGNMENT OF BID
No Bidder shall assign his bid or any rights thereunder.

[-2.14 NONDISCRIMINATION IN EMPLOYMENT
Contracts for work under this Proposal will obligate the contractors
and subcontractors not to discriminate in employment practices.

Bidders must, if requested, submit with their initial bid a signed
statement as to whether they have previously performed work subject
to the President's Executive Order Nos. 11246 and 11375.

Bidders must, if requested, submit a compliance report concerning
their employment practices and policies in order to maintain their
eligibility to receive the award of the Contract.

Successful Bidders must, if requested, submit a list of all
subcontractors who will perform work on the project and written,
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signed statement from authorized agents of the labor pools with
which they will or may deal for employees on the work together with
supporting information to the effect that said labor pools practices and
policies are in conformity with Executive Order No. 11246 and that
said labor pools will affirmatively cooperate in or offer no hindrance to
the recruitment, employment and equal treatment of employees
seeking employment and performing work under the Contract, or a
certification as to what efforts have been made to secure such
statements when such agents or labor pools have failed or refused to
furnish them prior to the award of the Contract.

I-2.15 LABOR STANDARDS

The Bidder's attention is directed to the Contract Provisions of the
Labor Standards for federally assisted projects which may be
attached to and made a part of the Agreement.

[-2.16 NOTICE TO LABOR UNIONS

If applicable, the successful Bidder will be required to provide Labor
Unions and other organizations of workers a completed copy of the
form entitled "Notice to Labor Unions or Other Organizations of
Workers", and such form may be made a part of the Agreement.

[-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED
CONSTRUCTION CONTRACTORS

A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
to said Secretary prior to the award of a federally-assisted
construction and Contract exceeding $10,000 which is not exempt
from the provisions of the Equal Opportunity Clause. The form of
certification may be bound herein following the form of Bid Bond.

Contractors receiving federally-assisted construction Contract awards
exceeding $10,000 which are not exempt from the provisions of the
Equal Opportunity Clause will be required to provide for the
forwarding of the following notice to prospective subcontractor for
supplies and construction contracts where the subcontracts exceed
$10,000 and are not exempt from the provisions of the Equal
Opportunity Clause:

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF
REQUIREMENT
FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES

"A Certification of Nonsegregated Facilities, as required by the May 9,
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of
Segregated Facilities, by the Secretary of Labor, must be submitted
prior to the award of a subcontract exceeding $10,000 which is not
exempt from the provisions of the Equal Opportunity Clause."

"Contractors receiving subcontract awards exceeding $10,000 which
are not exempt from the provisions of the Equal Opportunity Clause
will be required to provide from the forwarding of this notice to
prospective subcontractors for supplies and construction contracts
where the subcontracts exceed $10,000 and are not exempt from the
provisions of the Equal Opportunity Clause."

The United States requires a pre-award conference if a proposed
construction contract exceeds one million dollars to determine if the
the prospective contractor is in compliance with the Equal
Employment Opportunity requirements of Executive Order 11246 of
September 24, 1965. In such instances, a meeting may be
scheduled at which the prospective contractor must specify what
affirmative action he has taken or proposed to take to assure equal
employment opportunity which must be approved by the United
States before award of the contract will be authorized.

Bidders must be prepared to submit an Equal Employment
Opportunity (EEO) plan at a pre-award conference. The plan must
include bidding opportunities offered by the Bidder to minority
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246

emphasizing the government's commitment to the promotion of
minority business enterprise. Accordingly, the United States is firmly
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committed to the utilization of available resources to support this
important program. U.S. agencies are most interested in realizing
minority participation on the subject. Achieving equal employment
opportunity compliance is required through Executive Order 11246.
WE cannot emphasize too strongly that minority subcontractors be
extended subcontractors bidding opportunities as but one step in your
affirmative action policy.

Due to the importance of this contract, U.S. Agencies may conduct an
EEO Conference prior to the award of the Contract. It is suggested
that the responsive Bidder confirm the minority subcontractors he
contacted for bids or quotations in his EEO plan submitted at the
conference.

[-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS

By the submission of a Proposal, each Bidder acknowledges that he
understands and will agree to be bound by the equal opportunity
requirements of Federal regulations which shall be applicable
throughout the performance of work under any contract awarded
pursuant to solicitation. Each Bidder agrees that if awarded a
contract, he will similarly bind contractually each subcontractor. In
policies, each Bidder further understands and agrees that if awarded
a contract, he must engage in Affirmative Action directed to
promoting and ensuring equal employment opportunity in the work
force used under the contract (and he must require contractually the
same effort of all subcontractors whose subcontracts exceed
$100,000). The Bidder understands and agrees that "Affirmative
Action" as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-site work
force used on the project. ******* END of SECTION * ******



CITY OF TAMPA INSURANCE REQUIREMENTS

During the life of the award/contract the Awardee/Contractor shall provide, pay for, and maintain insurance with companies
authorized to do business in Florida, with an A.M. Best rating of B+ (or better) Class VII (or higher), or otherwise be
acceptable to the City if not rated by A.M. Best. All insurance shall be from responsible companies duly authorized to do
business in the State of Florida.

All commercial general liability insurance policies (and Excess or Umbrella Liability Insurance policies, if applicable) shall
provide that the City is an additional insured as to the operations of the Awardee/Contractor under the award/contract including
the additional insured endorsement, the subrogation wavier endorsement, and the Severability of Interest Provision. In lieu of
the additional named insured requirement, if the Awardee/Contractor's company has a declared existing policy which precludes
it from including additional insureds, the City may permit the Contractor to purchase an Owners and Contractors Protective
Liability policy. Such policy shall be written in the name of the City at the same limit as is required for General Liability coverage.
The policy shall be evidenced on an insurance binder which must be effective from the date of issue until such time as a policy
is in existence and shall be submitted to the City in the manner described below as applicable to certificates of insurance.

The insurance coverages and limits required must be evidenced by a properly executed Acord 25 Certificate of Insurance form
or its equivalent. Each Certificate must be personally manually signed by the Authorized Representative of the insurance
company shown in the Certificate with proof that he/she is an authorized representative thereof. Thirty days' written notice must
be given to the City of any cancellation, intent not to renew, or reduction in the policy coverages, except in the application of the
aggregate liability limits provisions. Should any aggregate limit of liability coverage be reduced, it shall be immediately increased
back to the limit required by the contract. The insurance coverages required herein are to be primary to any insurance carried
by the City or any self-insurance program thereof.

The following coverages are required: (a) $500,000 combined single limit each occurrence bodily
injury & property damage- for projects valued at $100,000
A. Commercial General Liability Insurance shall be provided and under
on the most current Insurance Services Office (ISO) form or
its equivalent. This coverage must be provided to cover (b) $1,000,000 combined single limit each occurrence bodily
liability arising from premises and operations, independent injury & property damage — for projects valued over $100,000
contractors, products and completed operations, personal
and advertising injury, contractual liability, and XCU C. Worker's Compensation and Employer's Liability
exposures (if applicable). Completed operations liability Insurance shall be provided for all employees engaged in the
coverage shall be maintained for a minimum of one-year work under the contract, in accordance with the Florida
following completion of work. The amount of Commercial Statutory Requirements. The amount of the Employer's
General Liability insurance shall not be less than the amount Liability Insurance shall not be less than:
specified.
(a) $500,000 bodily injury by accident and each accident,
(a) $1,000,000 per occurrence and a $2,000,000 general bodily injury by disease policy limit, and bodily injury by
aggregate for projects valued at $2,000,000 or less. General disease each employee - for projects valued at $100,00 and
aggregate limit for projects over that price shall equal or under
exceed the price of the project. An Excess or Umbrella (b) $1,000,000 bodily injury by accident and each accident,
Liability insurance policy can be provided to meet the bodily injury by disease policy limit, and bodily injury by
required limit. Risk Management may be contacted for disease each —for projects valued over $100,000

additional information regarding projects of this nature.
D. Excess Liability Insurance or Umbrella Liability Insurance

B. Automobile Liability Insurance shall be maintained in may compensate for a deficiency in general liability,
accordance with the laws of the State of Florida, as to the automobile, or worker's compensation insurance coverage
ownership, maintenance, and use of all owned, non-owned, limits. If the Excess or Umbrella policy is being provided as
leased, or hired vehicles. The amount of Automobile Liability proof of coverage, it must name the City of Tampa as an
Insurance shall not be less than the amount specified. additional insured (IF APPLICABLE).
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E. Builder's Risk Insurance, specialized policy designed to
cover the property loss exposures that are associated with
construction of buildings. The amount of coverage should not
be less than the amount of the project. (IF APPLICABLE).

F. Installation Floater- a builder’s risk type policy that
covers specific type of property during its installation, is
coverage required for highly valued equipment or materials
such as compressors, generators, or other machinery that
are not covered by the builder's risk policy (IF
APPLICABLE).

G. Longshoreman’s & Harbor Worker's Compensation
Act/Jones Act coverage shall be maintained for work being
conducted upon navigable water of the United States. The
limit required shall be the same limit as the worker’s
compensation/employer’s liability insurance limit (IF
APPLICABLE).

H. Professional Liability shall be maintained against
claims of negligence, errors, mistakes, or omissions in the
performance of the services to be performed and furnished
by the Awardee/Contractor or any of its subcontractors
when it acts as a DESIGN PROFESSIONAL. The amount
of coverage shall be no less than amount specified (IF
APPLICABLE).

(a) $1,000,000 per incident and general aggregate. Note
all claims made policies must provide the date of
retroactive coverage.

The City may waive any or all of the above referenced
insurance requirements based on the specific nature of
goods or services to be provided under the award/contract.

ADDITIONAL INSURED - The City must be included as an
additional insured by on the general and (Excess or
Umbrella liability policies) if applicable. Alternatively, the
Contractor may purchase a separate owners protective
liability policy in the name of the City in the specified
amount as indicated in the insurance requirements.

CLAIMS MADE POLICIES - If any liability insurance is
issued on a claims made form, Contractor agrees to
maintain uninterrupted coverage for a minimum of one year
following completion and acceptance of the work either
through purchase of an extended reporting provision, or
through purchase of successive renewals with a retroactive

date not later than the beginning of performance of work for
the City. The retroactive date must be provided for all
claims made policies.

CANCELLATION/NON-RENEWAL - Thirty (30) days
written notice must be given to the City of any cancellation,
intent to non-renew or material reduction in coverages
(except aggregate liability limits). However, ten (10) days
notice may be given for non-payment of premium. Notice
shall be sent to the City of Tampa Department of Public
Works, 306 E. Jackson Street, Tampa, FL 33602.

NUMBER OF POLICIES - General and other liability
insurance may be arranged under single policies for the full
amounts required or by a combination of underlying
policies with the balance provided by an excess or
umbrella liability insurance policy.

WAIVER OF SUBROGATION - Contractor waives all rights
against City, its agents, officers, directors and employees
for recovery of damages to the extent such damage is
covered under the automobile or excess liability policies.

SUBCONTRACTORS - It is the Contractor’s responsibility
to require all subcontractors to maintain adequate
insurance coverage.

PRIMARY POLICIES - The Contractor’s insurance is
primary to the City’s insurance or any self insurance
program thereof.

RATING - All insurers shall be authorized to do business in
Florida, and shall have an A.M. Best rating of B+ (or
better), Class VII (or higher), or otherwise be acceptable to
the City if not rated by A.M. Best.

DEDUCTIBLES - The Contractor is responsible for all
deductibles. In the event of loss which would have been
covered but for the presence of a deductible, the City may
withhold from payment to Contractor an amount equal to
the deductible to cover such loss should full recovery not
be obtained under the insurance policy.

INSURANCE ADJUSTMENTS - These insurance
requirements may be increased, reduced, or waived at the
City's sole option with an appropriate adjustment to the
Contract price.

Document updated on 12/22/2009 by RLD (Risk Management)
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City of Tampa MBD Office
U-WMBE Goal Setting Firms Report

4/21/14

ELECTRICAL SERVICES

Brown & Brown Electric, Inc.

59-2283934
6555 N.W. 9th Ave. S-205 Phone (954) 938-8986
Ft. Lauderdale, FL 33310-5003 Fax (954) 938-9272

E-mail winston@brownandbrownelectric.com

Acktel Electric Company, Inc.
59-3579225

P.O. Box 52292

Jacksonville, FL 32201-2292

E-mail acktelel@bellsouth.net

Phone (904) 356-1274
Fax (904) 356-1374

All-In-One Electric, Inc.
04-3689273
1201 W Waters Ave.
Tampa, FL 33604

E-mail allinoneelectric@msn.com

Phone (813) 849-6331
Fax (813)514-0473

Prime Electric, LLC
20-1137443
1229 W. Main St
Leesburg, FL 34748

E-mail wylie@primeelectricllc.net

Phone (352) 728-5966
Fax (352) 728-5921

MDH Enterprises, Inc.
55-0849332

281 E C St.

Orange City, FL 32763

E-mail matize@my-es.com

Phone (386) 789-2672
Fax (866) 681-5026

PAINTING AND OTHER SERVICES, INTERIOR & EXTERIOR

USAMA Specialty Finishes, Inc.
59-2877558

P.O. Box 1748

Safety Harbor, FL 34695-1748

E-mail usama57@verizon.net

Phone (727) 725-9005
Fax (727) 726-7363

Fletcher Painting, Inc. d/b/a/ Fletcher Enterprise
59-3587717
4355 Fairmont Street #8
Orlando, FL 32808

E-mail fletcherent-stacy@cfl.rr.com

Phone (407) 290-1188
Fax (407) 290-9309

Monday, April 21, 2014

Federal
Minority African American
Contact Winston Brown
Federal
Minority African American
Contact Sedley Huey
Federal
Minority African American
Contact Rodney Jones
Federal
Minority African American
Contact Wylie Hamilton
Federal

Minority African American
Contact Matize Hoskins

Federal
Minority African American
Contact Mugqit Usama

Federal
Minority African American

Contact Junior Fletcher
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof4/21/2014
ELECTRICAL SERVICES
Apollo Construction & Engineering Services, Inc. Federal Number 59-2811166
P.O. Box 5848 Phone (813) 645-4926 Minority Small Business
Sun City Center, FL 33571-5848 Fax (813) 645-3351 Contact Thomas Kamprath
E-mail tkamprath@apollo-construction.com
Gaylord / Miller Electric Corp Federal Number 59-1631953
602 North Oregon Avenue Phone (813) 254-4681 Minority Small Business
Tampa, FL 33606 Fax (813) 254-9473 Contact James A. Tepper
E-mail james.gmelectric@verizon.net
All-In-One Electric, Inc. Federal Number 04-3689273
1201 W Waters Ave. Phone (813) 849-6331 Minority Small Business
Tampa, FL 33604 Fax (813) 514-0473 Contact Rodney Jones
E-mail allinoneelectric@msn.com
JDP Electric, Inc. Federal Number 59-3511620
6600 N. Florida Avenue Phone (813) 234-4004 Minority Small Business
Tampa, FL 33604 Fax (813) 236-0394 Contact Jeffrey Priede
E-mail jdpinc@tampabay.rr.com
Mandy Electric, Inc. Federal Number 59-2914874
9353 E. Fowler Ave. Phone (813) 264-9234 Minority Small Business
Thonotosassa, FL 33592 Fax (813) 333-9701 Contact Armando Hernandez
E-mail |hernandez@mandyselectric.com
Ralph A. Philbrook, III LLC Federal Number 61-1460231
3316 Bainbridge Dr. Phone (727) 847-3766 Minority Small Business
Holiday, FL 34691 Fax (727) 845-3567 Contact Ralph Philbrook III
E-mail  philbrook3llc@aol.com
Crevello Electric, Inc. Federal Number 59-3559003
3305 N. Stanley Rd. Phone (813) 986-6106 Minority Small Business
Plant City, FL 33565 Fax (813) 986-9633 Contact Bill Crevello

E-mail crevelloelectric@gmail.com

Monday, April 21, 2014 Page1of 5



City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof4/21/2014

ELECTRICAL SERVICES

Electrical Handyman Services

7046-B West Hillsborough Ave
Tampa, FL 33634

Phone (813) 901-8185
Fax (813) 884-5060

E-mail ehs915@aol.com

Federal Number 27-2406369

Minority Small Business
Contact Jose Cruz

SJM Electric Corporation

333 North Falkenburg Rd, Suite B201
Tampa, FL 33619

Phone (813) 684-7459
Fax (813) 654-0420

Federal Number 20-4183090

Minority Small Business
Contact Scott Mroczkowski

E-mail tami@sjmelectric.com

YES Electric, LLC

2412 E. 7th Avenue Phone (813) 447-2531
Tampa, FL 33605 Fax

Federal Number 27-1341928

Minority Small Business
Contact George Pages

E-mail yeselectric@tampabay.rr.com

JBC Builders & Electric, Inc.

5001 N. Nebraska Avenue, Suite A
Tampa, FL 33603

Phone (813) 232-5000
Fax (813) 232-3555

Federal Number 08-0054484

Minority Small Business
Contact Gerald Martinez

E-mail jbc@tampabay.rr.com

Best Price Electric Service, LLC

P.O. Box 6516 Phone
Seffner, FL 33583 Fax (813) 409-3154

Federal Number 27-1211988

Minority Small Business
Contact Frank Fleites

E-mail BestPriceElectricServ@hotmail.com

Manatee Electric, Inc.

845 Thompson Road
Lithia, FL FI

Phone (813) 645-7000
Fax (813) 654-7568

Federal Number 59-3454485

Minority Small Business
Contact John Babuka

E-mail john@reliableelectricusa.com

Slentz Electric, Inc.

1202 Gary Ave
Ellenton, FL 34222

Phone (941) 722-9227
Fax (941) 722-3318

Federal Number 59-1996013

Minority Small Business
Contact George Perry

E-mail georgeperry2@gmail.com

Monday, April 21, 2014
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof4/21/2014
ELECTRICAL SERVICES
Aguila Electrical Services, Inc. Federal Number 20-0818128
8928 N. Newport Avenue Phone (813) 368-9323 Minority Small Business
Tampa, FL 33604 Fax (813) 884-4092 Contact Jael Aguila
E-mail sales@aguilaelectrical.com
A American Electrical Contractor, Inc. Federal Number 59-2603773
9170 126th Avenue N Phone (727) 588-0126 Minority Small Business
Largo, FL 33773 Fax (727) 588-9170 Contact Mark Comerford
E-mail mark.aaec@yahoo.com
Rhythms Electric Corporation Federal Number 27-3150153
433 37th Ave NE Phone (727) 460-8779 Minority Small Business
St. Petersburg, FL 33704 Fax Contact Mathew Krchmar
E-mail rhythmselectric@me.com
TAMCO Electric, Inc. Federal Number 59-1396630
P.O. Box 579 Phone (813) 986-3472 Minority Small Business
Tampa, FL 33614 Fax (813) 986-5979 Contact Steven Moates

E-mail atrujill@tampabay.rr.com

PAINTING AND OTHER SERVICES, INTERIOR & EXTERIOR

USAMA Specialty Finishes, Inc. Federal Number 59-2877558
P.O. Box 1748 Phone (727) 725-9005 Minority Small Business
Safety Harbor, FL 34695-1748 Fax (727) 726-7363 Contact Mugit Usama

E-mail usama57@verizon.net

West Star Painting, Inc. Federal Number 59-3295920
1717 Virginia Ave. Phone (727) 253-4637 Minority Small Business
Palm Harbor, FL 34683 Fax (727) 772-7417 Contact Flora Giannas

E-mail  weststarpainting@aol.com

Monday, April 21, 2014 Page 3 of 5



City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof4/21/2014

PAINTING AND OTHER SERVICES, INTERIOR & EXTERIOR

Harry's Painting & Enterprises, Inc.

5250 Avery Road
New Port Richey, FL 34652

Federal Number 59-2820441

Minority Small Business
Contact Sherrie Satterfield

Phone (727) 848-1950
Fax (727) 847-3474

E-mail hp@harryspainting.com

Diversified Coatings & Finishes, Inc.

12540 Green Oak Lane
Dade City, FL 33525

Federal Number 59-3460053

Minority Small Business
Contact Bob Cook

bobcookdcf@gmail.com

Phone (813) 494-5543
Fax (352) 567-1718

E-mail

Federico's Painting Corp

6615 Winding Oak Dr.
Tampa, FL 33625

Federal Number 20-3279278

Minority Small Business
Contact Federico De La Pava

Phone (813) 908-1404
Fax (813) 908-1404

E-mail federico_de_la_pava@hotmail.com

Gulf Coast Contracting, LLC

P.O. Box 2178
Tarpon Springs, FL 34688-2178

Federal Number 20-1424580

Minority Small Business
Contact Manuel Gialousis

Phone (727) 938-6081
Fax (727) 937-0967

E-mail gulfcoastoffL@aol.com

C&C Painting Contractors Inc.

8372 Standish Bend Dr.
Tampa, FL 33615

Federal Number 59-3617521

Minority Small Business
Contact Carlos Cubas

Phone (813) 886-7100
Fax (813) 886-7102

E-mail carlos@ccpainting.com

CMK Construction, Inc.

2053 Mountain Ash Way
New Port Richey, FL 34655

Federal Number 20-1609262

Minority Small Business
Contact Manuel Kavouklis

Phone (727) 243-9234
Fax (727) 848-2026

E-mail manny@cmkconstructioninc.com

Kimszal Contracting Inc.

3435 Chessington Drive
Land O' Lakes, FL 34638

Federal Number 20-3450022

Minority Small Business
Contact Edward Kimszal

Phone (813) 949-1750
Fax (813) 948-0451

E-mail edkimszal@msn.com

Monday, April 21, 2014
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City of Tampa MBD Office

SLBE Goal Setting Firms Report

asof4/21/2014

PAINTING AND OTHER SERVICES, INTERIOR & EXTERIOR

Leo's Construction, Inc. Federal Number 51-0456226
1320 Illinois Ave. Phone (727) 858-0266 Minority Small Business
Palm Harbor, FL 34683 Fax Contact Travis Smudde

E-mail LeosConstructionInc@yahoo.com

Elite Industrial Painting, Inc. Federal Number 90-0658000
55 Dodecanese Blvd Phone (727) 487-3636 Minority Small Business
Tarpon Springs, FL 34689 Fax (727) 940-5224 Contact Theofilos Manglis

E-mail Thmanglis@yahoo.com

Universal Contracting Services, Inc. Federal Number 20-1452205
11311 Hollyglen Drive Phone (813) 966-1508 Minority Small Business
Tampa, FL 33624 Fax Contact Hadeel Eishesbaiy

E-mail ucs@email.com

SLBE Contract Goal

Goal

407
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Instructions Regarding Use of the SLBE Goal Setting List

Bidders must solicit a subcontracting bid from ALL of the firms listed on the
SLBEs list provided on the City’s web site, and provide documentation of
emails, faxes, phone calls, letters, or other communication with the firms a first
step in demonstrating Good-Faith Efforts to achieve the goal set for SLBE
participation on this contract.

The list is formatted to facilitate e-mailing of a solicitation to the listed firms by copying and
pasting the email addresses.

The SLBE participation Goal is based upon the availability of the certified firms indicated on the
attached list. The Goal and Requirements of the City’s Equal Business Opportunity Program are
stated in the Bid/Contract Document, Specifications.

GSL-INSTRUCTIONS



SOLICITATION FOR SUBCONTRACTOR QUOTES

From:

OUR COMPANY NAME:
TELEPHONE NUMBER:
ADDRESS:

FAX NUMBER:

E-MAIL ADDRESS:

To Subcontractor:

Our firm is in the process of preparing a bid for a City of Tampa Contract. Please accept this notice as our request for
quotes for the scope of work identified below. Please respond to this request by filling in the information below and
returning via e-mail or fax to the address or number provided. Please contact us if you need any assistance in obtaining
bonding, lines of credit, insurance, assistance in obtaining necessary equipment, supplies, materials, participation in a City-
sponsored mentor-protégé program, or if you have any questions.

Plans and Specs for this project are posted at:
http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/

CONTRACT NO.:

CONTRACT NAME:

CITY’S BID OPENING DATE:

DEADLINE FOR YOUR SUBCONTRACTOR BID OR RESPONSE:
SPECIFIC SCOPE OF WORK:

Please complete and submit with your subcontract bid or response:

YOUR FIRM’S NAME:

MAILING ADDRESS:

CITY:

STATE:

ZIP:

FAX NUMBER:

E-MAIL ADDRESS:

__Yes, my company is interested in quoting this project for the following items of work:

__No, my company will not quote this project for the following reason(s):

(Sample Suggested Sub Solicitation 3-9-9 Tampa MBDO)
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http://www.tampagov.net/dept_contract_administration/programs_and_services/construction_project_bidding/

Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

PROPOSAL
To the Mayor and City Council of the City of Tampa, Florida:
Name of Bidder

Business Phone Number and Email Address

Business Name and Mailing Address

Phone Number and Name of Contact Regarding Permits

Contractor/Qualifiers Name and Federal Identification Number

Date of Proposal

(If Bidder is a firm, fill in the following blanks):

Names and Residential Addresses of Partners

(If Bidder is a corporation, fill in the following blanks):

Organized under the laws of the State of

Names and Address of President

Name and Address of Vice President

Name and Address of Secretary

Names and Address of Treasurer

P-1



Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

The above-named Bidder affirms and declares:

(1)

That the Bidder is of lawful age and that no other person, firm or corporation has any interest in this Proposal
or in the Contract proposed to be entered into.

That this Proposal is made without any understanding, agreement or connection with any other person, firm,
or corporation making Proposal for the same purposes, and is in all respects fair and without collusion or
fraud.

That the Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety
or otherwise, upon any obligation to the City of Tampa.

That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is,
shall be or become interested, directly or indirectly, as a contracting party, partner, stockholder, surety or
otherwise, in this Proposal, or in the performance of the Contract, or in the supplies, materials, or equipment
and work or labor to which it relates, or in any portion of the profits thereof.

That the Bidder has carefully examined the site of the work and that, from his own investigations, he has
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials
and the kinds and extent of equipment and other facilities needed for the performance of the work, the
general and local conditions and all difficulties to be encountered, and all other items which may, in any way,
affect the work or its performance.

That the Bidder

Has; Treasury Number

Has not
(Check applicable box)

previously performed work under the President’s Executive Order Nos. 11246 and 11375.
That the undersigned, as Bidder, also declares that he has carefully examined and fully understands all the
component parts of the Contract Documents and agrees that he will execute the Contract and finish the

required Performance Bond and will completely perform the work in strict accordance with the terms of the
Contract and the Contract Documents therein referred to for the following prices, to wit:
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Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

Computed Total
Contract Estimated Description and Price for
Item No. Quantity Price in Words ltem in Figures
BASE BID LS The work shall include but not be limited to, removal and replacement

of approximately sixty (60) existing valves with either electric or
manual actuators as shown on the plans, ranging in size between
6-inches and 12-inches in diameter, conversion of three (3) air
actuators to electric actuators, painting, electrical work, and all
associated work required for a complete project in accordance with
the Contract Documents.

dollars

and cents

(BASEBID) LS $
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Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

Computed Total Price In Words:

dollars and cents.

Computed Total Price in Figures: $

The bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s)
have been taken into account in this proposal: #1 __ #2  #3 _ #4  #5 .

The bidder acknowledges the requirements of the City of Tampa's Equal Business Opportunity Program.
Bidder acknowledges that included in the various items of the proposal and the Total Bid Price are costs for complying with

the Florida Trench Safety Act (90096), (Laws of Fla.) effective October 1, 1990. The bidder further identifies the costs to be
summarized below:

Trench Safety Unit of
Measure Measure Unit Unit Extended

(Description) (LF, SY) Quantity Cost Cost
A
B.
C.
D.

Total Cost $

Signed

Failure to complete the above may result in the bid being declared non-responsive.
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Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement
Accompanying this Proposal is a certified check, cashier's check or Bid Bond (form included herein must be used) on the
form at least five (5) percent of the total amount of the Proposal which check shall become the property of the

of
(Name of Bank or Surety) (City & State)

City of Tampa, or which bond shall become forthwith due and payable to the City of Tampa, if this Proposal shall be
accepted by the City of Tampa and the undersigned shall fail to execute a contract with and to furnish the required
Performance Bond and Payment Bond to the City of Tampa within twenty (20) days after the date of receipt of written Notice
of Award by the City of Tampa to the undersigned so to do.

Dated , 2014

(Name of Bidder)

(Address of Bidder)

(Signature)

(Title)

Where Bidder is a Corporation:

Attest:

Secretary

AFFIX
CORPORATE
SEAL

P-5



(ACKNOWLEDGMENT OF PRINCIPAL)

STATE OF )
) SS:
COUNTY OF )

For a Corporation:

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me this __ of , 2014 by of
,a corporation, on behalf of the corporation. He/sheis ___ personally known or has

___produced as identification.

Notary

My Commission Expires:

For an Individual;

STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2014 by
who is ___ personally known to me or has ___ produced as identification.
Notary
My Commission Expires:
For a Firm:
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2014 by

who signed on behalf of the said firm. He/sheis __ personally known or has ___ produced

identification.

Notary

My Commission Expires:

P-6
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Good Faith Effort Compliance Plan for Small Local Business Subcontracting
City of Tampa - Equal Business Opportunity Program

Contract Bid Date
Bidder

Signature Date
Name Title

The following Compliance Plan is a true report of Good Faith Efforts made to accomplish subcontracting goals for
Small Local Business Enterprises, SLBEs, on the referenced contract:

o The goal for SLBE participation has been met or exceeded. See the DMI form reporting subcontractors to be utilized.

(Check Box, if appropriate; the remainder of the Compliance Plan need not be reported.)

o The goal for SLBE participation has not been met. The following is a recap of Good Faith Efforts made:

(1)

(8)

©)

(10)

(Check applicable boxes below. Enclose additional documents, and/or add remarks below as needed.)

Soliciting through reasonable and available means the interest of SLBEs that have the capability to perform the work of the contract. The Bidder or Contractor must solicit
this interest within sufficient time to allow the SLBEs to respond. The Bidder or Contractor must take appropriate steps to follow up initial solicitations with interested

SLBes. O See DMI report forms for subcontractors solicited. o See enclosed supplemental data on solicitation efforts. o Remarks:

Providing interested SLBEs with adequate information about the plans, specifications, and requirements of the contract, including addenda, in a timely manner to assist
them in responding to the solicitation. 0 See enclosed sample solicitation. o Remarks:

Negotiating in good faith with interested SLBEs that have submitted bids. Documentation of negotiation must include the names, addresses, and telephone numbers of
SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why agreements could not be reached with SLBEs to perform the work. That there may be some additional costs involved in soliciting
and using SLBEs is not a sufficient reason for a contractor’s failure to meet the goals, as long as such costs are reasonable. Bidders are not required to accept higher

quotes in order to meet the goal. 0 DMI subcontractor-utilized forms reflect successful negotiations o This project is of a low-bid nature
and negotiations are limited to clarifications of scope and specifications. o See enclosed document. o Remarks:

Not rejecting SLBEs as being unqualified without sound reasons based on a thorough investigation of their capabilities. The SLBEs standing within its industry,
membership in specific groups, organizations, or associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the

goals. 00 Not applicable. o See attached explanation for rejection of a low-bidding subcontractor's bid. o Remarks:

Making a portion of the work available to SLBE subcontractors and suppliers and to select those portions of the work or material consistent with the available SLBE
subcontractors and suppliers, so as to facilitate meeting the goal. & Sub-Contractors were allowed to bid on their own choice of work or trade without
restriction to a pre-determined portion. o See enclosed comments. o Remarks:

Making good faith efforts, despite the ability or desire of a Bidder or Contractor to perform the work of a contract with its own organization. A Bidder or Contractor who
desires to self-perform the work of a contract must demonstrate good faith efforts unless the goal has been met. O Sub-Contractors were not prohibited from
submitting bids on work not usually sub-contracted. o Remarks:

Selecting portions of the work to be performed by SLBEs in order to increase the likelihood that the goals will be met. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate SLBE participation, even when the Bidder or Contractor might otherwise prefer to perform these work items

with its own forces. 0 Sub-Contractors were allowed to bid on their own choice of work or trade without restriction to a pre-determined
portion. o Sub-Contractors were not prohibited from submitting bids on work not usually sub-contracted. o See enclosed comments.
o Remarks:

Making efforts to assist interested SLBES in obtaining bonding, lines of credit, or insurance as required by the city or contractor. 0 See enclosed sample
solicitation T see enclosed document. o Remarks:

Making efforts to assist interested SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in a City-
sponsored mentor-protégé program. 0 See enclosed sample solicitation. o See enclosed document. o Remarks:

Effectively using the services of the City and other organizations that provide assistance in the recruitment and placement of SLBEs. O See enclosed document.
o The following services were used:

Other Supporting Good Faith Efforts: o See enclosed document. o Remarks:

GFECP
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Compliance Plan: Guidance For Meeting Good Faith Efforts

1. All firms on the SLBE Goal Setting List must be solicited and documentation provided for email,
fax, letters, phone calls, and other communication with the listed firms. The DMI Solicited and
DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities for
subcontracting may be explored by consulting the City of Tampa and/or Hillsborough County
certification listings of SLBE’s.

2. Solicitation of SLBEs, via written or electronic notification, should provide specific information on
the services needed, where plans can be reviewed and assistance offered in obtaining these, if
required. Solicitations should be typically be sent a week or more before the bid date. Sample
copies of the bidder’s solicitations should be provided.

3. With any quotes received, a follow-up should be made whenever needed to confirm scope of work.
For any SLBE low quotes rejected, an explanation should be provided detailing negotiation efforts.

4. 1If alow bid SLBE is rejected or deemed unqualified the contractor must provide an explanation and
supporting documentation for this decision.

5. Prime should break down portions of work into economical feasible opportunities for
subcontracting. The SLBE directory can be useful in identifying additional subcontracting
opportunities and firms not listed in the “SLBE Goal Setting Firms List.”

6. Contractor should not preclude SLBESs from bidding on any part of work, even if the Contractor can
self-perform the work.

7. Contractor should avoid relying solely on subcontracting out work where availability is not
sufficient to attain pre-determined goal.

8. Inits solicitations, the Bidder should offer assistance to SLBEs in obtaining bonding, insurance, etc,
if required of subcontractors by the City or Prime Contractor.

9. Inits solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to
SLBEs, if needed.

10. Contractor should use the services offered by such agencies as the Minority Business Development

Office of the City of Tampa, Hillsborough County and the NAACP Empowerment Center for the
recruitment and placement of SLBEs.

MBD Office 3-9-2009 Page 2 of 2



Page 1 of 4 DMI - Solicited/Utilized
City of Tampa -DMI -Schedule of All Sub-(Contractors/Consultants/Suppliers) Solicited
(FORM MBD-10)

Contract No.: Contract Name:
Contractor Name: Address:
Federal ID: Phone: Fax: Email:

[] No Firms were contacted/solicited for this contract.
[] No Firms were contacted because:
[] See attached documents with supplemental information.

NIGP Code General Categories: Buildings =909, General =912, Heavy =913, Trades =914, Architects =906, Engineers & Surveyors = 925, Supplier = 912-77

This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form)

Type of Ownership

S=SLBE (F=Female M=Male) Trade or Contact Quote
W=WMBE Company Name BF BM = African Am. Services l\ﬂethod or
HF HM = Hispanic L=Letter
Address A NIGP Code | F=F Resp.
Phone & Fax . - Jode “rax Rec'd
Federal ID AF AM = Asian Am. (listed E=Email
NF NM = Native Am. YN

A above) P=Phone
CF CM = Caucasian

It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub -
contracting opportunitieson this contract. This form must be completed and submitted with the bid or
proposal.Modifying or failing to sign DMI forms may result in Non-Compliance and/or deemed non-responsive.

Signed: Name/Title: Date:
MBD 10 rev. 02/01/13 Note: Detailed Instructions for completing this form are on the next page




Cityof—

Page 2 of 4DMI - Solicited/Utilized

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form

(Form MBD-10)

This form must be submitted with all bids or proposals. All subcontractors (regardless of ownership or size) solicited

and subcontractors from whom unsolicited quotations were received must be included on this form. The instructions that
follow correspond to the headings on the form required to be completed.Note: Ability or desire to self-perform all work
shall not exempt the prime from Good Faith Efforts when Goal has been established.

Contract No. This is the number assigned by the City of Tampa for the bid or proposal.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
Contractor Name. The name of your business.

Address. The physical address of your business.

Federal ID.FIN. A number assigned to your business for tax reporting purposes.

Phone. Telephone number to contact business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

No Firms were contacted/solicited for this contract. Checking the box indicates that a pre-determined
Subcontract Goal was not set by the City resulting in your business not using subcontractors and will self-perform
all work. If during the performance of the contract you employ subcontractors, the City must pre-approve
subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) Payments” form must be submitted with your
invoices. Note: Certified SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation
of subcontractors.

No Firms were contacted because. Provide brief explanation why no firms were contacted/solicited.

See attached documents.Check box, if after you have completed the DMI Form in its entirety, you are providing
any additional documentation relating to the form.All DMI data not submitted on the MBD Form-10 must be in the
same format and have all requested data from MBD Form-10 included.

The following instructions are for information of any and all subcontractors solicited.

“S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or
“W” for firms Certified by the City as Women/Minority Business Enterprise.

Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper
identification of the subcontractor.

Company Name, Address, Phone & Fax. Provide company information for verification of payments.

Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business.

Trade, Services, or Materials Indicate the trade, service, or material provided by the subcontractor. NIGP codes
are listed at top section of document.

Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method of soliciting for bid.

Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received
a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the
subcontractor.

If any additional information is required or you have any questions, you may call the Minority Business Development
Office at (813) 274-5522.



Page 3 of 4DMI - Solicited/Utilized
City of Tampa -DMI Schedule of Sub-(Contractors/Consultants/Suppliers) to be Utilized
(FORM MBD-20)

Contract No.: Contract Name:
Contractor Name: Address:
Federal ID: Phone: Fax: Email:

[ ] See attached documents.
[ ] No Subcontracting (of any kind) will be performed on this contract.

NIGP Code General Categories: Buildings =909, General =912, Heavy =913, Trades =914, Architects =906, Engineers & Surveyors = 925, Supplier = 912-77

This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form)

Enter “S” for fizms Certified as Small Local Business Enterprises, “W"” for firms Certified as Women/Minority Business Enterprise

e i Trade
Z Type of Ownership He
S_‘ SLBE (F=Female M=Male) Services, Amount Percent
W=WMBE Company Name BF BM = African Am. | or Materials | of Quote. of
Address HF HM = Hispanic Am. Letter of
Phone & Fax AF AM=Asian Am. | NIGP Code | Intentif | SCOPelCOntiact
Federal ID NF NM = Native Am. Listed available. 0

CF CM = Caucasian above

Total Subcontract/Supplier Utilization $
Total SLBE Utilization $

Total WMBE Utilization $

Percent SLBE Utilization of Total Bid/Proposal Amt. __ % Percent WMBE Utilization of Total Bid/Proposal Amt. _ %

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this
contract. This form must be completed and submitted with the bid or proposal. Modifying or failing to sign DMI forms may result in
Non-Complianceand/or deemed non-responsive.

Signed: Name/Title: Date:
MBD 20 rev. 02/01/13 Note: Detailed Instructions for completing this form are on the next page.




Page 4 of 4DMI - Solicited/Utilized
Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form
(Form MBD-20)

This form must be submitted with all bids or proposals. All subcontractors projected to be utilized must be included on

this form.

Contract No. This is the number assigned by the City of Tampa for the bid or proposal.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.
Contractor Name. The name of your business.

Address. The physical address of your business.

Federal ID.FIN. A number assigned to your business for tax reporting purposes.

Phone. Telephone number to contact business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

No Subcontracting (of any kind) will be performed on this contract. Checking box indicates your business
will not use subcontractors when no Subcontract Goal has been set by the City, but will self-perform all work.
When  subcontractors are utilized during the performance of the contract, the “Sub-
(Contractors/Consultants/Suppliers) Payments” form must be submitted with your invoices. Note: Certified
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors.

See attached documents. Check if you have provided any additional documentation relating to the utilization of
subcontractors.

The following instructions are for information of Any and All subcontractors to be utilized.

Federal ID.FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper
identification of the subcontractor.

“S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise.

Company Name, Address, Phone & Fax. Provide company information for verification of payments.

Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business.

Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the
subcontractor. NIGP codes are available at http:/www.tampagov.net/mbd.

Amount of Quote, Letters of Intent (required for both SLBEs and WMBES)

Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent.

Total Subcontract/Supplier Utilization. — Provide total dollar amount of all subcontractors/suppliers projected
to be used for the contract. (Dollar amounts may not apply to CCNA proposals.)

Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for
this contract. (Dollar amounts may not apply to CCNA proposals.)

Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for
this contract. (Dollar amounts may not apply to CCNA proposals.)

Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid amount. (Dollar amounts
may not apply to CCNA proposals.)

Percent WMBE Utilization. Total amount allocated to WMBESs divided by the total bid/proposal amount.
(Dollar amounts may not apply to CCNA proposals.)

If any additional information is required or you have any questions, you may call the Minority Business Development
Office at (813) 274-5522.



TAMPA BID BOND
Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

KNOW ALL MEN BY THESE PRESENTS, that we,

(hereinafter called the Principal) and

(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of
, With its principal offices in the City of , and authorized to do
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these
presents.

WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the
construction of certain facilities for the City designated Contract 14-C-00029, Howard F. Curren AWTP Sludge Control
Building Valve and Pipe Replacement.

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder's check
otherwise required to accompany this Proposal.

NOW, THEREFORE: The conditions of this obligation are such that if the Proposal be accepted, the Principal
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa,
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a
penalty, but as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this

day of , 2014.

Principal
BY
TITLE
BY
TITLE

(SEAL)
Producing Agent

Producing Agent’s Address

Name of Agency

The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive.
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Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement

AGREEMENT

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required
for the performance of the work for the construction of Contract 14-C-00029 in accordance with your Proposal dated
, amounting to a total of $ as completed in accordance with
subsections I-2.09 and 1-2.10 of the Instruction to Bidders.

THIS AGREEMENT, made and entered into in triplicate, this day of , 2014,
between the City of Tampa, Florida, hereinafter called the City, and hereinafter called the Contractor.

WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their
executors, administrators and assigns, as follows:

Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Pipe Replacement, shall include, but not
be limited to, remove and replace existing (60) valves with either electric or manual actuators as shown on the construction
plans ranging in size between 6-inch to 12-inch diameter and convert (3) air actuators to electric actuators, painting, and all
associated electrical work with all associated work required for a complete project in accordance with the Contract
Documents.

Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings,
the plans and any provisions referred to whether actually attached or not.
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TAMPA AGREEMENT

SECTION 1
GENERAL

ARTICLE 1.01 THE CONTRACT

Except for titles, subtitles, headings, running headlines, and
tables of contents (all of which are printed herein merely for
convenience), the following, except for such portions thereof
as may be specifically excluded, constitute the Contract:

The Notice to Bidders;

The Instructions to Bidders, including Special Instructions
and General Instructions;

The Proposal;

The Bid Bond;

The Certification of Nonsegregated Facilities;

The Notice of Award;

The Agreement;

The Performance Bond;

The Notice To Proceed,;

The Specifications, including the General Provisions, the
Workmanship and Materials, the Specific Provisions or the
Contract Items

The Plans;

All Supplementary Drawings Issued after award of the
Contract;

All Addenda issued by the City prior to the receipt of
proposals;

All provisions required by law to be inserted in this Contract,
whether actually inserted or not.

ARTICLE 1.02 DEFINITIONS

The following words and terms, or pronouns used in their
stead, shall, wherever they appear in this Contract, be
construed as follows, unless different meaning is clear from
the context:

(@)"City" shall mean the City of Tampa, Florida,
represented by its Mayor and City Council, Party of the First
Part, or such other City official as shall be duly empowered
to act for the City on matters relating to this Contract.

(b)"Contractor" shall mean the Party of the Second Part
hereto, whether corporation, firm or individual, or any
combination thereof, and its, their, or his successors,
personal representatives, executors, administrators, and
assigns, and any person, firm or corporation who or which
shall at any time be substituted in the place of the Party of the
Second Part under this Contract.

(c)"Engineer” shall mean the Director
Department or his duly authorized representative.

(d)"Consultant” shall mean the engineering or
architectural firm or individual employed by the City to
consult with and advise the City in the construction of the
project.

(e)"Surety" shall mean any person, firm or corporation
that has executed as Surety the Contractor's Performance
Bond securing the performance of this Contact.

(H"The Work" shall mean everything expressly or
implied required to be furnished and done by the Contractor
under the Contract, and shall include both Contract Work

of the

and Extra Work.

(9)"Contract Work" shall mean everything expressly or
implied required to be furnished and done by the Contractor
by any one or more of the Contract parts referred to in
Article 1.01 hereof, except Extra Work, as hereinafter
defined; it being understood that, in case of any
inconsistency in or between any part or parts of this Contract,
the Engineer shall determine which shall prevail.

(h)"Contract” or "Contract Documents" shall mean
each of the various part of the Contract referred to in Article
1.01 hereof, both as a whole and severally.

(i)"Extra Work™ shall mean work other than that
required either expressly or implied by the contract in its
present form.

())"Plans" shall mean only those drawings specifically
referred to as such in these documents, or in any Addendum.
Drawings issued after the execution of the Contract to
explain further, or to illustrate, or to show changes in the
work, will be known as "Supplementary Drawings™ and shall
be binding upon the Contractor with the same force as the
Plans.

(k)"Specifications” shall mean all of the directions,
requirements, and standards of performance applying to the
work, as hereinafter detailed and designated as such, or
which may be issued in an addendum.

(D"Addendum or Addenda" shall mean the additional
contract provisions issued in writing prior to the receipt of
bids.

(m)"Notice" shall mean written notice. Notice shall be
served upon the Contractor, either personally or by leaving
the said notice at his residence or with any employee found
on the work, or addressed to the Contractor at the residence
or place of business given in his proposal and deposited in a
postpaid wrapper in any post office box regularly maintained
by the United States Post Office.

(n)"Project” shall mean the entire improvement
package or related work. The "project” may consist of
several different, but related, contracts.

(0)"Site™ shall mean, and be limited to, the area upon or
in which the Contractor's operations are carried on and such
other appropriate areas as may be designed as such by the
Engineer.

(p)"Subcontractor” shall mean any person, firm, or
corporation, other than employees of the Contractor, who or
which contracts with the Contractor to furnish, or actually
furnishes labor, or labor and materials, or labor and
equipment or labor, materials, and equipment at the site.

(g)Whenever in the Contract the words "directed”,
"required”, "permitted”, "ordered", "designated”,
"prescribed”, and words of like import are used, they shall
imply the direction, requirement, permission, order,
designation, or prescription of the Engineer; and “approved",
"acceptable”, "satisfactory”, "in the judgement of", and
words of like import shall mean approved by, or acceptable
to, or satisfactory to, or in the judgment of the Engineer.

(rYWhenever in the Contract the word "day" is used, it
shall mean calendar day.

(s)"Final Acceptance” shall mean acceptance of the



work as evidenced by an official resolution of the City. Such
acceptance shall be deemed to have taken place only if and
when an approving resolution has been adopted by the City
Council. The final acceptance shall be signed only after the
City has assured itself by tests, inspection, or otherwise, that
all of the provisions of the Contract have been carried out to
its satisfaction.

("Eastern Standard Time" shall be construed as the
time being observed in the City on the day proposals are
received or other documents issued or signed.

SECTION 2
POWERS OF THE CITY'S REPRESENTATIVES

ARTICLE 2.01 THE ENGINEER

It is covenanted and agreed that the Engineer, in addition to
those matters elsewhere herein expressly made subject to his
determination, direction, or approval, shall have the power,
subject to such express provisions and limitations herein
contained as are not in conflict herewith, and subject to
review by the Mayor and City Council:

(@)To monitor the performance of the work.

(b)To determine the amount, kind, quality, sequence,
and location of the work to be paid for hereunder and, when
completed, to measure such work for payment.

(c)To determine all questions of an engineering
character in relation to the work, to interpret the Plans,
Specifications and Addenda.

(d)To determine how the work of this Contract shall be
coordinated with the work of other contractors engaged
simultaneously on this project.

(e)To make minor changes in the work as he deems
necessary, provided such changes do not result in a net
increase in the cost to the City or to the Contractor of the
work to be done under the Contract.

(HTo amplify the Plans, add explanatory information
and furnish additional Specifications and Drawings
consistent with the intent of the Contract Documents.

The power of the Engineer shall not be limited to the
foregoing enumeration, for it is the intent of this Contract
that all of the work shall be subject to his determinations and
approval, except where the determination or approval of
someone other than the Engineer is expressly called for
herein and except as subject to review by the Mayor and City
Council. All orders of the Engineer requiring the Contractor
to perform work as Contract work shall be promptly obeyed
by the Contractor.

The Engineer shall not, however, have the power to issue an
extra work order, and the performance of such work on the
order of the Engineer without previously obtaining written
confirmation thereof from the Mayor in accordance with
Acrticle 7.02 hereof may constitute a waiver of any right to
extra compensation therefor. The Contractor is warned that
the Engineer has no power to change the terms and
provisions of this Contract, except minor changes where
such change results in no net increase in the Contract Price.

ARTICLE 2.02 DIRECTOR
The Director of the Department in addition to those matters

expressly made subject to his determination, direction or
approval in his capacity as "Engineer"”, shall also have the
power:

(@)To review any and all questions in relation to this
Contract and its performance, except as herein otherwise
specifically provided, and his determination upon such
review shall be final and conclusive upon the Contractor.

(b)With the approval of the Mayor and City Council to
authorize modifications or changes in the Contract so as to
require: (1) the performance of extra work, or (2) the
omission of Contract work whenever he deems it in the
interest of the City to do so, or both.

(c)To suspend the whole or any part of the work
whenever, in his judgment, such suspension is required: (1)
in the interest of the City generally, or (2) to coordinate the
work of the various Contractors engaged on this project, or
(3) to expedite the completion of the entire project, even
though the completion of this particular Contract may be
thereby delayed, without compensation to the Contractor for
such suspension other than extending the time for the
completion of the work, as much as it may have been, in the
opinion of the City, delayed by such a suspension.

(d)If, before the final acceptance of all the work
contemplated herein, it shall be deemed necessary to take
over, use, occupy, or operate any part of the completed or
partly completed work, the Engineer shall have the right to
do so and the Contractor will not, in any way, interfere with
or object to the use, occupation, or operation of such work by
the City after receipt of notice in writing from the Engineer
that such work or part thereof will be used by the City on and
after the date specified in such notice. Such taking over, use,
occupancy or operation of any part of the completed or
partially completed work shall not constitute final acceptance
or approval of any such part of the work.

ARTICLE 2.03 NO ESTOPPEL

The City shall not, nor shall any department, officer, agent,
or employee thereof, be bound, precluded, or estopped by
any determination, decision, acceptance, return, certificate, or
payment made or given under or in connection with this
Contract by any officer, agent or employee of the City at any
time either before or after final completion and acceptance of
the work and payment therefor: (a) from showing the true
and correct classification, amount, quality, or character of the
work done, or that any determination, decision, acceptance,
return certificate or payment is untrue, incorrect or
improperly made in any particular, or that the work or any
part thereof does not in fact conform to the requirements of
the Contract Documents, and (b) from demanding and
recovering from the Contractor any overpayments made to
him or such damages as it may sustain by reason his failure
to comply with the requirements of the Contract of
Documents, or both.

ARTICLE 2.04 NO WAIVER OF RIGHTS

Neither the inspection, nor any order, measurements or
certificate of the City or its employees, officers, or agents,
nor by any order of the City for payment of money, nor any
money, nor payments for or acceptance of the whole or any
part of the work by the City, nor any extension of time, nor
any changes in the Contract, Specifications or Plans, nor any
possession by the City or its employees shall operate as a



waiver of any provisions of this Contract, nor any power
herein provided nor shall any waiver of any breach of this
Contract be held as a waiver of any other subsequent breach.

Any remedy provided in this Contract shall be taken and
construed as cumulative, namely, in addition to each and
every other suit, action, or legal proceeding. The City shall
be entitled as of right to an injunction against any breach of
the provisions of this Contract.

SECTION 3
PERFORMANCE OF WORK

ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY
The Contractor shall do all the work and furnish, at his own
cost and expense, all labor, materials, equipment, and other
facilities, except as herein otherwise provided, as may be
necessary and proper for performing and completing the
work under this Contract. The Contractor shall be
responsible for the entire work until completed and finally
accepted by the City.

The work shall be performed in accordance with the true
intent and meaning of the Contract Documents. Unless
otherwise expressly provided, the work must be performed in
accordance with the best modern practice, with materials as
specified and workmanship of the highest quality, all as
determined by and entirely to the satisfaction of the
Engineer.

Unless otherwise expressly provided, the means and methods
of construction shall be such as the Contractor may choose,
subject, however, to the approval of the Engineer. Only
adequate and safe procedure, methods, structures and
equipment shall be used. The Engineer's approval or the
Engineer's failure to exercise his right thereon shall not
relieve the Contractor of obligations to accomplish the result
intended by the Contract, nor shall such create a cause of
action for damages.

ARTICLE 3.02 COMPLIANCE WITH LAWS

The Contractor must comply with all local, State and Federal
laws, rules, ordinances and regulations applicable to this
Contract and to the work done hereunder, and must obtain, at
his own expense, all permits, licenses or other authorization
necessary for the prosecution of the work.

No work shall be performed under this Contract on Sundays,
legal holidays or after regular working hours without the
express permission of the Engineer. Where such permission
is granted, the Engineer may require that such work be
performed without additional expense to the City.

ARTICLE 3.03 INSPECTION

During the progress of the work and up to the date of final
acceptance, the Contractor shall, at all times, afford the
representatives of the City, the Florida Department of
Environmental Regulation, and if applicable, the Federal
Environmental Protection Agency and the Federal
Department of Labor every reasonable, safe and proper
facility for inspecting the work done or being done at the

site. The inspection of any work shall not relieve the
Contractor of any of his obligations to perform proper and
satisfactory work as herein specified. Finished or unfinished
work found not to be in strict accordance with the Contract
shall be replaced as directed by the Engineer, even though
such work may have been previously approved and payment
made therefor.

The City shall have the right to reject materials and
workmanship which are defective or require their correction.
Rejected work and materials must be promptly removed
from the site, which must at all times be kept in a reasonably
clean and neat condition.

Failure or neglect on the part of the City to condemn or reject
bad or inferior work or materials shall not be construed to
imply an acceptance of such work or materials, if it becomes
evident at any time prior to the final acceptance of the work
by the City. Neither shall it be construed as barring the City
at any subsequent time from the recovery of damages of such
a sum of money as may be needed to build anew all portions
of the work in which inferior work or improper materials
were used, wherever found.

Should it be considered necessary or advisable by the City at
any time before final acceptance of the entire work to make
examinations of work already completed, by removing or
tearing out all or portions of such work, the Contractor shall,
on request, promptly furnish all necessary facilities, labor,
and material for that purpose. If such work is found to be
defective in any material respect, due to the fault of the
Contractor or his subcontractors, he shall defray all expenses
of such examination and of satisfactory reconstruction. If,
however, such work is found to meet the requirements of the
Contract, the cost of examination and restoration of the work
shall be considered an item of extra work to be paid for in
accordance with the provisions of Article 7.02 hereof.

ARTICLE 3.04 PROTECTION

During performance and until final acceptance, the
Contractor shall be under an absolute obligation to protect
the finished and unfinished work against any damage, loss,
or injury. The Contractor shall take proper precaution to
protect the finished work from loss or damage, pending
completion and the final acceptance of all the work included
in the entire Contract, provided that such precaution shall not
relieve the Contractor from any and all liability and
responsibility for loss or damage to the work occurring
before final acceptance by the City. Such loss or damage
shall be at the risk of and borne by the Contractor, whether
arising from acts or omissions of the Contractor or others. In
the event of any such loss or damage, the Contractor shall
forthwith repair, replace, and make good the work without
extension of time therefor, except as may be otherwise
provided herein.

The provisions of this Article shall not be deemed to create

any new right of action in favor of third parties against the
Contractor or the City.

ARTICLE 3.05 PRESERVATION OF PROPERTY



The Contractor shall preserve from damage all property
along the line of the work, or which is in the vicinity of or is
in anywise affected by the work, the removal or destruction
of which is not called for by the Plans. This applies, but is
not limited, to the public utilities, trees, lawn areas, building
monuments, fences, pipe and underground structures, public
streets (except natural wear and tear of streets resulting from
legitimate use thereof by the Contractor), and wherever such
property is damaged due to the activities of the Contractor, it
shall be immediately restored to its original condition by the
Contractor and at his own expense.

In case of failure on the part of the Contractor to restore such
property, or make good such damage or injury, the City may,
upon forty-eight (48) hour written notice, proceed to repair,
rebuild, or otherwise restore such property as may be deemed
necessary, and the cost thereof will be deducted from any
monies due or which may become due the Contractor under
this Contract. Nothing in this clause shall prevent the
Contractor from receiving proper compensation for the
removal, damage, or replacement of any public or private
property not shown on the Plans, when this is made
necessary by alteration of grade or alignment authorized by
the Engineer, provided that such property has not been
damaged through fault of the Contractor, his employees or
agents.

ARTICLE 3.06 BOUNDARIES

The Contractor shall confine his equipment, apparatus, the
storage of materials, supplies and apparatus of his workmen
to the limits indicated on the plans, by law, ordinances,
permits or direction of the Engineer.

ARTICLE  3.07
REGULATIONS
The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL91-54).

SAFETY AND HEALTH

ARTICLE 3.08 TAXES

All taxes of any kind and character payable on account of the
work done and materials furnished under this Contract shall
be paid by the Contractor and shall be deemed to have been
included in his bid. The laws of the State of Florida provide
that sales and use taxes are payable by the Contractor upon
the tangible personal property incorporated in the work and
such taxes shall be paid by the Contractor and shall be
deemed to have been included in his bid.

ARTICLE 3.09
CONSIDERATIONS

The Contractor, in the performance of the work under this
Contract, shall comply with all Local, State and Federal laws,
statutes, ordinances, rules and regulations applicable to
protection of the environment; and, in the event he violates
any of the provisions of same, he shall be answerable to the
Local, State and Federal agencies designated by law to
protect the environment. In the event the City receives, from
any of the environmental agencies, a citation which is
occasioned by an act or omission of the Contractor or his

ENVIRONMENTAL

subcontractor or any officers, employees or agents of either,
it is understood and agreed that the Contractor shall
automatically become a party-respondent under said citation;
and the City immediately shall notify the Contractor and
provide him with a copy of said citation.

The Contractor shall comply with the requirements of the
citation and correct the offending conditions(s) within the
time stated in said citation and further shall be held fully
responsible for all fines and/or penalties.

SECTION 4
TIME PROVISIONS

ARTICLE 4.01 TIME OF START AND COMPLETION
The Contractor must commence work within thirty (30) days
subsequent to the date of the receipt of the "Notice to
Proceed" by the City unless otherwise provided in the
Specific Provisions and Special Instructions. Time being of
the essence of this Contract, the Contractor shall thereafter
prosecute the work diligently, using such means and methods
of construction as well as secure its full completion in
accordance with the requirements of the Contract Documents
no later than the date specified therefor, or on the date to
which the time for completion may be extended.

The Contractor must complete the work covered by this
Contract in the number of consecutive calendar days set forth
in the Instructions to Bidders, unless the date of completion
is extended pursuant to the provisions of Article 4.05 hereof.
The period for performance shall start from the date of
signing of this Agreement by the City.

The actual date of completion will be established after a final
inspection as provided in Article 4.07 hereof.

ARTICLE 4.02 PROGRESS SCHEDULE

To enable the work to be laid out and prosecuted in an
orderly and expeditious manner, the Contractor shall submit
to the Engineer a proposed progress schedule within fifteen
(15) days after the award of this Contract.

The schedule shall state the Contract starting date, time for
completion and date of completion and shall show the
anticipated time of starting and completion of each of the
various operations to be performed under this Contract,
together with all necessary and appropriate information
regarding sequence and correlation of work and an estimated
time required for the delivery of all materials and equipment
required for the work. The proposed schedule shall be
revised as directed by the Engineer until finally approved by
him, and, after such approval, shall be strictly adhered to by
the Contractor. The approved progress schedule may be
changed only with the written permission of the Engineer.

If the Contractor shall fail to adhere to the approved progress
schedule or the schedule as revised, he shall promptly adopt
such other or additional means and methods of construction
as will make up for the time lost, and will assure completion
in accordance with the contract time.



ARTICLE 4.03 APPROVAL REQUESTS

From time to time, as the work progresses and in the
sequence indicated by the approved schedule, the Contractor
must submit to the Engineer a specific request, in writing, for
each item of information or approval required of him by the
Contract. These requests must be submitted sufficiently in
advance of the date upon which the information or approval
is actually required by the Contractor to allow for the time
the Engineer may take to act upon such submissions or
resubmissions. The Contractor shall not have any right to an
extension of time on account of delays due to his failure to
submit his requests for the required information or the
required approval in accordance with these requirements.

ARTICLE 4.04 COORDINATION WITH OTHER
CONTRACTORS

During progress of the work, other Contractors may be
engaged in performing other work on this project or on other
projects on the site. In that event, the Contractor shall
coordinate the work to be done hereunder with the work of
such other Contractors in such manner as the Engineer may
direct.

ARTICLE 4.05 EXTENSION OF TIME

If such an application is made, the Contractor shall be
entitled to an extension of time for delay in completion of the
work should the Contractor be obstructed or delayed in the
commencement, prosecution or completion of any part of
said work by any act or delay of the City, or by acts or
omissions of other Contractors on this project, or by a riot,
insurrection, war, pestilence, acts of public authorities, fire,
lightning, hurricanes, earthquakes, tornadoes, floods,
extremely abnormal and excessive inclement weather as
indicated by the records of the local weather bureau for a
five-year period preceding the date of the Contract, or by
strikes, or other causes, which causes of delay mentioned in
this Article, in the opinion of the City, are entirely beyond
the expectation and control of the Contractor.

The Contractor shall, however, be entitled to an extension of
time for such causes only for the number of days of delay
which the City may determine to be due solely to such causes
and only to the extent that such occurrences actually delay
the completion of the project and then only if the Contractor
shall have strictly complied with all of the requirements of
Articles 4.01, 4.02, 4.03 and 4.04 hereof. It is hereby
understood that the determination by the Engineer as to the
order and sequence of the work shall not in itself constitute a
basis for extension of time.

The determination made by the City on an application for an
extension of time shall be binding and conclusive on the
Contractor.

Delays caused by failure of the Contractor's materialmen,
manufacturers, and dealers to furnish approved working
drawings, materials, fixtures, equipment, appliances, or other
fittings on time or failure of subcontractors to perform their
work shall not constitute a basis of extension of time.

The Contractor agrees to make no claim for damages for
delay in the performance of this Contract occasioned by any

act or omission to act of the City or any of its representatives
or because of any injunction which may be brought against
the City or its representatives and agrees that any such claim
shall be fully compensated for by an extension of time to
complete performance of the work as provided herein.

ARTICLE 4.06 LIQUIDATED DAMAGES

It is mutually agreed between the parties that time is the
essence of this Contract and that there will be on the part of
the City considerable monetary damage in the event the
Contractor should fail to complete the work within the time
fixed for completion in the Contract or within the time to
which such completion may have been extended.

The amount per day set forth in the Instructions to Bidders is
hereby agreed upon as the liquidated damages for each and
every calendar day that the time consumed in completing the
work under this Contract exceeds the time allowed.

This amount shall, in no event, be considered as a penalty or
otherwise than as the liquidated and adjusted damages to the
City because of the delay and the Contractor and his Surety
agree that the stated sum per day for each such day of delay
shall be deducted and retained out of the monies which may
become due hereunder and if not so deductible, the
Contractor and his Surety shall be liable therefor.

ARTICLE 4.07 FINAL INSPECTION

When the work has been completed in accordance with the
requirements of the Contract and final cleaning up
performed, a date for final inspection of the work by the
Engineer shall be set by the Contractor in a written request
therefor, which date shall be not less than ten (10) days after
the date of such request. The work will be deemed complete
as of the date so set by the Contractor if, upon such
inspection, the Engineer determines that no further work
remains to be done at the site.

If such inspection reveals interms of work still to be
performed, however, the Contractor shall promptly perform
them and then request a reinspection. If, upon such
inspection, the Engineer determines that the work is
complete, the date of final completion shall be deemed to be
the last day of such reinspection.

SECTION 5
SUBCONTRACTS AND ASSIGNMENTS

ARTICLE 5.01 LIMITATIONS AND CONSENT

The Contractor shall not assign, transfer, convey, sublet or
otherwise dispose of this Contract or of his right, title, or
interest therein, or his power to execute such Contract, or to
assign any monies due or to become due thereunder to any
other person, firm or corporation unless the previous written
consent of the City shall first be obtained thereto and the
giving of any such consent to a particular subcontract or
assignment shall not dispense with the necessity of such
consent to any further or other assignment.

Before making any subcontract, the Contractor must submit a



written statement to the Engineer, giving the name and
address of the proposed contractor, the portion of the work
and materials which he is to perform and furnish and any
other information tending to prove that the proposed
subcontractor has the necessary facilities, skill, integrity, past
experience and financial resources to perform the work in
accordance with the terms and conditions of this Contract.

If the City finds that the proposed subcontractor is qualified,
the Contractor will be notified in writing. The City may
revoke approval of any subcontractor when such
subcontractor evidences an unwillingness or inability to
perform his work in strict accordance with these Contract
Documents. Notice of such revocation of approval will be
given in writing to the Contractor.

The Contractor will promptly, upon request, file with the
City a conformed copy of the subcontract. The Contractor
shall cause appropriate provisions to be inserted in all
subcontracts relative to the work to bind subcontractors to
the Contractor by the terms of these Contract Documents,
insofar as applicable to the work of subcontractors, and to
give the Contractor the same power as regards terminating
any subcontracts that the City may exercise over the
Contractor under provisions of these Contract Documents.

The Contractor shall be required to perform with his own
forces at least twenty-five (25) percent of the work, unless
written consent to subcontract a greater percentage of the
work is first obtained from the City.

ARTICLE 5.02 RESPONSIBILITY

The approval by the City of a subcontractor shall not relieve
the Contractor of any of his responsibilities, duties, and
liabilities hereunder.  The Contractor shall be solely
responsible to the City for the acts or defaults or omissions of
his subcontractor and of such subcontractor's officers, agents,
and employees, each of whom shall for all purposes be
deemed to be the agent or employee of the Contractor.
Nothing contained in the Contract Documents shall create
any contractual relationship between any subcontractor and
the City.

SECTION 6
SECURITY AND GUARANTY

ARTICLE 6.01 CONTRACT SECURITY

The Contractor shall execute and deliver to the City a
Performance Bond on the form as provided herein, in an
amount at least equal to one hundred (100) percent of the full
Contract price, such Bond to be executed by a surety
company acceptable to the City. The surety on such
Performance Bond shall be a surety company duly
authorized to do business in the State of Florida, and the
Bond shall be issued or countersigned by a local resident
producing agent of such surety company who is a resident of
the State of Florida, regularly commissioned and licensed in
said State, and satisfactory evidence of the authority of the
person or persons executing such Bond shall be submitted
with the Bond. The Performance Bond shall serve as security
for the faithful performance of this Contract, including

maintenance and guaranty provisions, and for the payment of
all persons performing labor and furnishing materials in
connection with the Contract. The premiums on the
Performance Bond shall be paid by the Contractor.

If, at any time, the City shall become dissatisfied with any
surety or sureties then upon the Performance Bond, or if for
any other reason such bond shall cease to be adequate
security for the City, the Contractor shall, within five days
after notice so to do, substitute an acceptable Bond in such
form and sum and signed by such other sureties as may be
satisfactory to the City. The premiums on such Bond shall
be paid by the Contractor. No further partial payments shall
be deemed due or shall be made until the new sureties have
qualified.

ARTICLE 6.02 CONTRACTORS INSURANCE
Insurance required shall be as indicated on Special
Instructions pages beginning with "INS-1"

ARTICLE 6.03 AGAINST CLAIMS AND LIENS

The City may withhold from the Contractor as much as any
approved payments to him as may, in the opinion of the City,
be necessary to secure (a) just claims of any persons
supplying labor or materials to the Contractor or any of his
subcontractors for the work then due and unpaid; (b) loss due
to defective work not remedied, or (c) liability, damage, or
loss due to injury to persons or damages to the work or
property of other contractors, subcontractors, or others,
caused by the act or neglect of the Contractor or of any of his
subcontractors. The City shall have the right, as agent for the
Contractor, to apply any such amounts so withheld in such
manner as the City may deem proper to satisfy such claims
or to secure such protection. Such application of such
money shall be deemed payments for the account of the
Contractor.

ARTICLE 6.04 MAINTENANCE AND GUARANTY
The Contractor hereby guarantees all the work furnished
under this Contract against any defects in workmanship and
materials for a period of one year following the date of final
acceptance of the work by the City. Under this guarantee,
the Contractor hereby agrees to make good, without delay, at
his own expense, any failure of any part of the work due to
faulty materials or manufacture, construction, or installation,
or the failure of any equipment to perform satisfactorily all
the work put upon it within the limits of the Contract
Documents, and further, shall make good any damage to any
part of the work caused by such failure. It is hereby agreed
that the Performance Bond shall fully cover all guarantees
contained in this Article.

It is also agreed that all warranties, expressed or implied,
inure to the benefit of the City and are enforceable by the
City.

SECTION 7
CHANGES

ARTICLE 7.01 MINOR CHANGES
The City reserves the right to make such additions,
deductions, or changes to this Contract from time to time as



it deems necessary and in a manner not materially affecting
the substance thereof or materially changing the price to be
paid in order to carry out and complete more fully and
perfectly the work herein agreed to be done and performed.
This Contract shall in no way be invalidated by any such
additions, deductions, or changes, and no claim by the
Contractor shall be made for any loss of anticipated profits
thereby.

Construction conditions may require that minor changes be
made in the location and installation of the work and
equipment to be furnished and other work to be performed
hereunder, and the Contractor when ordered by the Engineer,
shall make such adjustments and changes in said locations
and work as may be necessary, without additional cost to the
City, provided such adjustments and changes do not alter the
character, quantity of cost of the work as a whole, and
provided further that Plans and Specifications showing such
adjustments and changes are furnished to the Contractor by
the City within a reasonable time before any work involving
such adjustment and changes is begun. The Engineer shall
be the sole judge of what constitutes a minor change for
which no additional compensation shall be allowed.

ARTICLE 7.02 EXTRA WORK

The City may at any time by a written order and without
notice to the sureties require the performance of such extra
work as it may find necessary or desirable. An order for
extra work shall be valid only if issued in writing and signed
by the Mayor and the work so ordered must be performed by
the Contractor.

The amount of compensation to be paid to the Contractor for
any extra work as so ordered shall be determined as follows:

(a)By such applicable unit prices, if any, as are set forth
in the Proposal; or

(b)If no such unit prices are set forth then by a lump
sum or other unit prices mutually agreed upon by the City
and the Contractor; or

(c)If no such unit prices are set forth in the Proposal
and if the parties cannot agree upon a lump sum or other unit
prices then by the actual net cost in money to the Contractor
of the extra work performed, which cost shall be determined
as follows:

(1) For all labor and foreman in direct charge of
the authorized operations, the Contractor shall receive
the current local rate of wages to be agreed upon, in
writing, before starting such work for each hour that
said labor and foremen are actually engaged thereon, to
which shall be added an amount equal to 25 percent of
the sum thereof which shall be considered and accepted
as full compensation for general supervision, FICA
taxes, contributions under the Florida Unemployment
Compensation Act, insurance, bond, subcontractor's
profit and overhead, the furnishing of small tools and
miscellaneous equipment used, such as picks, shovels,
hand pumps, and similar items.

(2) For all materials used, the Contractor shall
receive the actual cost of such materials delivered at the
site or previously approved delivery point as
established by original receipted bills. No percentage
shall be added to this cost.

(3) For special equipment and machinery such as
power-driven pumps, concrete mixers, trucks, and
tractors, or other equipment, required for the
economical performance of the authorized work, the
Contractor shall receive payment based on the average
local area rental price for each item of equipment and
the actual time of its use on the work. No percentage
shall be added to this sum.

(4) Records of extra work done under this
procedure shall be reviewed at the end of each day by
the Contractor or his representative and the Engineer.
Duplicate copies of accepted records shall be made and
signed by both Contractor or his representative and the
Engineer, and one copy retained by each.

Request for payment for approved and duly authorized extra
work shall be submitted in the same form as Contract work
or in the case of work performed under paragraph (c) (1)
above upon a certified statement supported by receipted bills.
Such statement shall be submitted for the current Contract
payment for the month in which the work was done.

ARTICLE 7.03 DISPUTED WORK

If the Contractor is of the opinion that any work required,
necessitated, or ordered violates the terms and provisions of
this Contract, he must promptly notify the Engineer, in
writing, of his contentions with respect thereto and request a
final determination thereof. If the Engineer determines that
the work in question is Contract work and not extra work or
that the order complained of is proper, he will direct the
Contractor to proceed and the Contractor shall promptly
comply. In order, however, to reserve his right to claim
compensation for such work or damages resulting from such
compliance, the Contractor must, within five (5) days after
receiving notice of the Engineer's determination and
direction, notify the City in writing that the work is being
performed or that the determination and direction is being
complied with under protest. Failure of the Contractor to
notify shall be deemed as a waiver of claim for extra
compensation or damages therefor.

Before final acceptance by the City, all matters of dispute
must be adjusted to the mutual satisfaction of the parties
thereto. Final determinations and decisions, in case any
questions shall arise, shall constitute a condition precedent to
the right of the Contractor to receive the money therefor until
the matter in question has been adjusted.

ARTICLE 7.04 OMITTED WORK

The City may at any time by a written order and without
notice to the sureties require the omission of such Contract
work as it may find necessary or desirable.

An order for omission of work shall be valid only if signed
by the Mayor and the work so ordered must be omitted by
the Contractor. The amount by which the Contract price
shall be reduced shall be determined as follows:

(&) By such applicable unit prices, if any, as are set
forth in the Contract; or

(b) By the appropriate lump sum price set forth in the
Contract; or

(c) By the fair and reasonable estimated cost to the City



of such omitted work as determined by the Engineer  and

approved by the City.

SECTION 8
CONTRACTOR'S EMPLOYEES

ARTICLE 8.01 CHARACTER AND COMPETENCY
The Contractor and his subcontractors shall employ upon all
parts of the work herein contracted for only competent,
skillful, and trustworthy workers. Should the Engineer at
any time give notice, in writing, to the Contractor or his duly
authorized representative on the work that any employee in
his opinion is incompetent, unfaithful, disorderly, careless,
unobservant of instructions, or in any way a detriment to the
satisfactory progress of the work, such employee shall
immediately be dismissed and not again allowed upon the
site.

ARTICLE 8.02 SUPERINTENDENCE

The Contractor shall give his personal supervision to the
faithful prosecution of the work and in case of his absence
shall have a competent, experienced, and reliable supervisor
or superintendent, acceptable to the Engineer on the site who
shall follow without delay all instructions of the Engineer in
the prosecution and completion of the work and every part
thereof, in full authority to supply workers, material, and
equipment immediately. He shall keep on hand at all times
copies of the Contract Documents.

ARTICLE 8.03 EMPLOYMENT OPPORTUNITIES
The Contractor shall, in the performance of the work
required to be done under this Contract, employ all workers
without discrimination regarding race, creed, color, sex or
national origin and must not maintain or provide facilities
that are segregated on the basis of race, color, creed or
national origin.

ARTICLE 8.04 RATES OF WAGES
On federally assisted projects, the rates of wages to be paid
under this Contract shall not be less than the rates of wages
set forth in Section 12 of this Agreement.

On other projects, no wage rate determination is included.
Florida's Prevailing Wage Law (Section 215.19, Florida
Statutes) was repealed effective April 25, 1979.

ARTICLE 8.05 PAYROLL REPORTS

The Contractor and each subcontractor shall, if requested to
do so, furnish to the Engineer a duly certified copy of his
payroll and also any other information required by the
Engineer to satisfy him that the provisions of the law as to
the hours of employment and rate of wages are being
observed.

Payrolls shall be prepared in accordance with instructions
furnished by the City and on approved forms. The
Contractor shall not carry on his payroll any persons not
employed by him.  Subcontractor's employees shall be
carried only on the payrolls of the employing subcontractor.

SECTION 9
CONTRACTOR'S DEFAULT

ARTICLE9.01 CITY'SRIGHT AND NOTICE

It is mutually agreed that: (a) if the Contractor fails to begin
work when required to do so, or (b) if at any time during the
progress of the work it shall appear to the Engineer that the
Contractor is not prosecuting the work with reasonable
speed, or is delaying the work unreasonably and
unnecessarily, or (c) if the force of workmen or quality or
quantity of material furnished are not sufficient to insure
completion of the work within the specified time and in
accordance with the Specifications hereto attached, or (d) if
the Contractor shall fail to make prompt payments for
materials or labor or to subcontractors for work performed
under the Contract, or (e) if legal proceedings have been
instituted by others than the City in such manner as to
interfere with the progress of the work and may subject the
City to peril of litigation or outside claims of (f) if the
Contractor shall be adjudged a bankrupt or make an
assignment for the benefit of creditors, or (g) if in any
proceeding instituted by or against the Contractor an order
shall be made or entered granting an extension of time of
payment, composition, adjustment, modification, settlement
or satisfaction of his debts or liabilities, or (h) if a receiver or
trustee shall be appointed for the Contractor or the
Contractor's property, or (i) if the Contract or any part
thereof shall be sublet without the consent of the City being
first obtained in writing, or (j) if this Contract or any right,
monies, or claim thereunder shall be assigned by the
Contractor, otherwise than as herein specified, or (k) if the
Contractor shall fail in any manner of substance to observe
the provisions of this Contract, or (I) if any of the work,
machinery, or equipment shall be defective, and shall not be
replaced as herein provided, or (m) if the work to be done
under this Contract shall be abandoned, then such fact or
conditions shall be certified by the Engineer and thereupon
the City without prejudice to any other rights or remedies of
the City, shall have the right to declare the Contractor in
default and so notify the Contractor by a written notice,
setting forth the ground or grounds upon which such default
is declared and the Contractor must discontinue the work,
either as a portion of the work or the whole thereof, as
directed.

ARTICLE 9.02
DEFAULT

Upon receipt of notice that his Contract is in default, the
Contractor shall immediately discontinue all further
operations on the work or such part thereof, and shall
immediately quit the site or such part thereof, leaving

CONTRACTOR'S DUTY UPON

untouched all plant, materials, equipment, tools, and
supplies.
ARTICLE 9.03 COMPLETION OF DEFAULTED
WORK

The City, after declaring the Contractor in default, may then
have the work completed or the defective equipment or
machinery replaced or anything else done to complete the
work in strict accordance with the Contract Documents by
such means and in such manner, by Contract with or without
public letting, or otherwise, as it may deem advisable,



utilizing for such purpose without additional cost to the City
such of the Contractor's plant, materials, equipment, tools,
and supplies remaining on the site, and also such
subcontractors as it may deem advisable.

The City shall reimburse all parties, including itself, for the
expense of such completion, including liquidated damages, if
any, and the cost of reletting. The City shall deduct this
expense from monies due or to become due to the Contractor
under this Contract, or any part thereof, and in case such
expense is more than the sum remaining unpaid of the
original contract price, the Contractor and his sureties shall
pay the amount of such deficiency to the City.

ARTICLE 9.04 PARTIAL DEFAULT

In case the City shall declare the Contractor in default as to a
part of the work only, the Contractor shall discontinue such
part, shall continue performing the remainder of the work in
strict conformity with the terms of the Contract, and shall in
no way hinder or interfere with any other contractor or
person whom the City may engage to complete the work as
to which the Contractor was declared in default.

SECTION 10
PAYMENTS

ARTICLE 10.01 PRICES

For the Contractor's complete performance of the work, the
City will pay and the Contractor agrees to accept, subject to
the terms and conditions hereof, the lump sum prices or unit
prices in the Contractor's Proposal and the award made
therein, plus the amount required to be paid for any extra
work ordered under Article 7.02 hereof, less credit for any
work omitted pursuant to Article 7.04 hereof. Under unit
price items, the number of units actually required to complete
the work under the Contract may be more than stated in the
Proposal. The Contractor agrees that no claim will be made
for any damages or for loss of profits because of a difference
between the quantities of the various classes of work
assumed and stated in the Proposal Form as a basis for
comparing Proposals and the quantities of work actually
performed.

The sum as awarded for any lump sum Contract or lump sum
Contract Item shall represent payment in full for all of the
various classes of work, including materials, equipment, and
labor necessary or required to complete, in conformity with
the Contract Document, the entire work shown, indicated or
specified under the lump sum Contract or lump sum Contract
Item.

The amount as awarded as a unit price for any unit price
Contact Item shall represent payment in full for all the
materials, equipment, and labor necessary to complete, in
conformity with the Contract Documents, each unit of work
shown, specified, or required under the said unit price
Contract Item.

No payment other than the amount as awarded will be made
for any class of work included in a lump sum Contract Item
or a unit price Contract Item, unless specific provision is

made therefor in the Contract Documents.

ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN
Within fifteen (15) days after the execution of this Contract,
the Contractor must submit to the Engineer in duplicate an
acceptable breakdown of the lump sums and unit prices bid
for items of the Contract, showing the various operations to
be performed under the Contract, as described in the progress
schedule required under Article 4.02 hereof, and the value of
each of such operations, the total of such items to equal the
total price bid. The Contractor shall also submit such other
information relating to the bid prices as may be required and
shall revise the bid breakdown as directed. Thereafter, the
breakdown may be used for checking the Contractor's
applications for partial payments hereunder but shall not be
binding upon the City or the Engineer for any purpose
whatsoever.

ARTICLE 10.03 REPORTS, RECORDS AND DATA
The Contractor shall furnish to the Engineer such schedules
of quantities and costs, progress schedules, reports, invoices,
delivery tickets, estimates, records, and other data as the
Engineer may request concerning work performed or to be
performed and the materials furnished under the Contract.

ARTICLE 10.04 PAYMENTS BY CONTRACTOR

The Contractor shall pay (a) for all transportation and utility
services not later than the 20th day of the calendar month
following that in which such services are rendered, (b) for all
materials, tools, and equipment delivered at the site of the
project, and the balance of the cost thereof not later than the
30th day following the completion of that part of the work in
or on which such materials, tools, and equipment are
incorporated or used, and (c) to each of his subcontractors,
not later than the 5th day following each payment to the
Contractor, the respective amounts allowed the Contractor on
account of the work performed by his subcontractors, to the
extent of each subcontractor's interest therein; and proof of
such payments or releases therefor shall be submitted to the
Engineer upon request.

ARTICLE 10.05 PARTIAL PAYMENTS

On or about the first of each month, the Contractor shall
make and certify an estimate, on forms prescribed by the
City, of the amount and fair value of the work done, and may
apply for partial payment therefor. The Contractor shall
revise the estimate as the Engineer may direct. When
satisfactory progress has been made, and shows that the
value of the work completed since the last payment exceeds
one percent (1%) of the total Contract price in amount, the
Engineer will issue a certificate that such work has been
completed and the value thereof. The City will then issue a
voucher to the Contractor in accordance with the following
schedule:

FOR CONTRACT AMOUNTS UNDER $250,000

(A)In the amount of ninety percent (90%) of the value
of the work completed as certified until construction is one
hundred percent (100%) complete (operational or beneficial
occupancy), the withheld amount may be reduced below ten
percent (10%), at the Engineer's option, to only that amount
necessary to assure completion.
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FOR CONTRACT AMOUNTS OVER $250,000

(A)In the amount of ninety percent (90%) of the value
of the work completed as certified until construction is fifty
percent (50%) complete.

(B)When the dollar value, as determined by the
Engineer, of satisfactorily completed work in place is greater
than fifty percent (50%) of the original contract price,
vouchers for partial payment will be issued by the City to the
Contractor in the amount of one hundred percent (100%) of
the value of the work, above 50%, completed as certified for
that payment period.

(O)If the Contractor has performed satisfactorily and
the work is substantially complete (operational or beneficial
occupancy) the withheld amount may be reduced, at the
Engineer's option, to only that amount necessary to assure
completion.

In addition to the Conditions set forth in (A), (B), and (C)
above, payments will always be less any sums that may be
retained or deducted by the City under the terms of any of
the contract documents and less any sums that may be
retained to cover monetary guarantees for equipment,
materials or progress performance.

Payment on estimates made on or about the first of the month
may be expected on or about the 20th of the month.

Unless specified otherwise in the Contract Items, the
delivered cost of equipment and nonperishable materials
suitably stored at the site of the work and tested for adequacy
may be included in the Contractor's application for partial
payment provided, however, that the Contractor shall furnish
evidence satisfactory to the City that the Contractor is the
unconditional owner and in possession of such materials or
equipment. The amount to be paid will be 90 percent of the
invoice cost to the Contractor which cost shall be supported
by receipted bills within 30 days of the date of payment by
the City to the Contractor. Such payment shall not relieve
the Contractor from full responsibility for completion of the
work and for protection of such materials and equipment
until incorporated in the work in a permanent manner as
required by the Contract Documents.

Before any payment will be made under this Contract, the
Contractor and every subcontractor, if required, shall deliver
to the Engineer a written, verified statement, in satisfactory
form, showing in detail all amounts then due and unpaid by
such Contractor or subcontractor to all laborers, workmen,
and mechanics, employed by him under the Contract for the
performance of the work at the site thereof, for daily or
weekly wages, or to other persons for materials, equipment,
or supplies delivered at the site of the work during the period
covered by the payment under consideration.

ARTICLE 10.06 FINAL PAYMENT

Under determination of satisfactory completion of the work
under this Contract as provided in Article 4.07 hereof, the
Engineer will prepare the final estimate showing the value of
the completed work. This estimate will be prepared within
30 days after the date of completion or as soon thereafter as
the necessary measurements and computations can be made.

All prior certificates and estimates, being approximate only,
are subject to correction in the final estimate and payment.

When the final estimate has been prepared and certified by
Engineer, he will submit to the Mayor and City Council the
final certificate stating that the work has been completed and
the amount based on the final estimate remaining due to the
Contractor. The City will then accept the work as fully
completed and will, not later than 30 days after the final
acceptance, as defined in Article 1.02, of the work done
under this Contract, pay the Contractor the entire amount so
found due thereunder after deduction of all previous
payments and all percentages and amounts to be kept and
retained under provisions of this Contract; provided,
however, and it is understood and agreed that, as a precedent
to receiving final payment, the Contractor shall submit to the
City a sworn affidavit that all bills for labor, service,
materials, and subcontractors have been paid and that there
are no suits pending in connection with this work. The City,
at its option, may permit the Contractor to execute a separate
surety bond in a form satisfactory to the City. The surety
bond shall be in the full amount of the suit or suits.

Neither the final payment nor any part of the retained
percentage shall be paid until the Contractor, if required,
shall furnish the City with a complete release from any
should remain unsatisfied after all payments are made, the
Contractor shall refund to the City all monies which the City
may be compelled to pay in discharging such claim,
including incidental costs and attorney's fees.

ARTICLE 10.07
PAYMENT

The acceptance by the Contractor, or by anyone claiming by
or through him, of the final payment shall operate as and
shall be a release to the City and every officer and agent
thereof from any and all claims and liability to the Contractor
for anything done or furnished in connection with the work
or project and for any act or neglect of the Contractor or of
any others relating to or affecting the work. No payment,
however, final or otherwise, shall operate to release the
Contractor or his sureties from any obligations under this
Contract or the Performance Bond.

ACCEPTANCE OF FINAL

SECTION 11
MISCELLANEOUS PROVISIONS

ARTICLE 11.01 CONTRACTOR'S WARRANTIES
In consideration of, and to induce the award of this contract
to him, the Contractor represents and warrants:

(@)That he is not in arrears to the City upon debt or
contract, and he is not a defaulter, as surety, contractor, or
otherwise.

(b)That he is financially solvent and sufficiently
experienced and competent to perform the work.

(c)That the work can be performed as called for by the
Contract Documents.

(d)That the facts stated in his proposal and the
information given by him are true and correct in all respects.

(e)That he is fully informed regarding all the conditions
affecting the work to be done and labor and materials to be
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furnished for the completion of this Contract, and that his
information was secured by personal investigation and
research.

ARTICLE 11.02 PATENTED DEVICES, MATERIAL
AND PROCESSES

It is mutually understood and agreed that Contract prices
include all royalties and costs arising from patents,
trademarks, and copyrights in any way involved in the work.
Whenever the Contractor is required or desires to use any
design, device, material, or process covered by letters of
patent or copyright, the Contractor shall indemnify and save
harmless the City, its officers, agents and employees from
any and all claims for infringement by reason of the use of
any such patented design, device, tool, material, equipment,
or process, to be performed under the Contract, and shall
indemnify the said City, its officers, agents, and employees
for any costs, expenses, and damages which may be incurred
by reason of such infringement at any time during the
prosecution or after completion of the work.

ARTICLE 11.03 SUITS AT LAW

In case any action at law or suit in equity may or shall be
brought against the City or any of its officers, agents, or
employees for or on account of the failure, omission, or
neglect of the Contractor or his subcontractors, employees,
or agents, to do or perform any of the covenants, acts,
matters, or things by this Contract undertaken to be done or
performed by the Contractor of his subcontractors,
employees, or agents, or from any injuries done to property
or persons and caused by the negligence or alleged
negligence of the Contractor of his subcontractors,
employees, or agents, or in any other manner arising out of
the performance of this Contract, then the Contractor shall
immediately assume and take charge of the defense of such
actions or suits in like manner and to all intents and purposes
as if said actions or suits have been brought directly against
the Contractor, and the Contractor shall also indemnity and
save harmless the City, its officers, agents, and employees
from any and all loss, cost or damage whatever arising out of
such actions or suits, in like manner and to all intents and
purposes as if said actions or suits have been brought directly
against the Contractor.

The Contractor shall and does hereby assume all liability for
and agrees to indemnify the City or its Engineer against any
or all loss, costs, damages, and liability for any or by reason
of any lien, claims or demands, either for materials
purchased or for work performed by laborers, mechanics,
and others and from any damages, costs, actions, or causes of
action and judgement arising from injuries sustained by
mechanics, laborers, or other persons by reason of accidents
or otherwise, whether caused by the carelessness or
inefficiency or neglect of said Contractor, his subcontractors,
agents, employees, workmen or otherwise.

ARTICLE 11.04 CLAIMS FOR DAMAGES

If the Contractor shall claim compensation for any damage
sustained, other than for extra or disputed work covered by
Article 7.02 and 7.03 hereof, by reason of any act or
omission of the City, its agents, or any persons, he shall,
within five days after sustaining such damage, make and

deliver to the Engineer a written statement of the nature of
the damage sustained and of the basis of the claim against the
City. On or before the 15th of the month succeeding that in
which any damage shall have been sustained, the Contractor
shall make and deliver to the Engineer an itemized statement
of the details and amounts of such damage, duly verified by
the Contractor. Unless such statements shall be made
delivered within the times aforesaid, it is stipulated that and
all claims for such compensation shall be forfeited and
invalidated, and the Contractor shall not be entitled to
payment on account of such claims.

ARTICLE  11.05 NO
INDIVIDUALS

No claim whatsoever shall be made by the Contractor against
any officer, agent, employee of the City for, or on account of,
anything done or omitted to be done in connection with this
Contract.

CLAIMS  AGAINST

ARTICLE 11.06 LIABILITY UNAFFECTED

Nothing herein contained shall in any manner create any
liability against the City on behalf of any claim for labor,
services, or materials, or of subcontractors, and nothing
herein contained shall affect the liability of the Contractor or
his sureties to the City or to any workmen or materialsmen
upon bond given in connection with this Contract.

ARTICLE 11.07 INDEMNIFICATION PROVISIONS
Whenever there appears in this Agreement, or in the other
Contact Documents made a part hereof, an indemnification
provision within the purview of Chapter 725.06, Laws of
Florida, the monetary limitation on the extent of the
indemnification under each such provision shall be One
Million Dollars or a sum equal to the total Contract price,
whichever shall be the greater.

ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED
STRICKEN

If this contract contains any unlawful provisions not an
essential part of the Contract and which shall not appear to
have a controlling or material inducement to the making
thereof, such provisions shall be deemed of no effect and
shall, upon notice by either party, be deemed stricken from
the Contract without affecting the binding force of the
remainder.

ARTICLE 11.09
INCLUDED
Each and every provision of any law and clause required by
law to be inserted in this Contract shall be deemed to be
inserted herein, and the Contract shall be read and enforced
as though it were included herein and if, through mistake or
otherwise, any such provision is not inserted or is not
correctly inserted, then upon application of either party the
Contract shall forthwith be physically amended to make such
insertion.

LEGAL PROVISIONS DEEMED

ARTICLE 11.10 DEATH OR INCOMPETENCY OF
CONTRACTOR

In the event of death or legal incompetency of a Contractor
who shall be an individual or surviving member of a
contracting firm, such death or adjudication of incompetency
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shall not terminate the Contract, but shall act as default
hereunder to the effect provided in Article 9.01 hereof and
the estate of the Contractor and his surety shall remain liable
hereunder to the same extent as though the Contractor had
lived. Notice of default, as provided in Article 9.01 hereof,
shall not be required to be given in the event of such death or
adjudication of incompetency.

ARTICLE 11.11
WORDS
Whenever the context so admits or requires, all references
herein in one number shall be deemed extended to and
including the other number, whether singular or plural, and
the use of any gender shall be applicable to all genders.

NUMBER AND GENDER OF

ARTICLE 11.12 ACCESS TO RECORDS
Representatives of Federal Agencies, if applicable, and the
State of Florida shall have access to the work whenever it is
in preparation of progress. On federally assisted projects the
Federal Agency, the Comptroller General of the United
States, or any authorized representative shall have access to
any books, documents, papers, and records of the Contractor
which are pertinent to the project for the purpose of making
audit, examination, excerpts, and transcription thereof.

SECTION 12
LABOR STANDARDS

ARTICLE 12.01 LABOR STANDARDS

The Contractor shall comply with all of the regulations set
forth in "Labor Standards Provisions for Federally Assisted
Construction Contracts”, which may be attached, and any
applicable Florida Statutes.

ARTICLE 12.02 NOTICE TO LABOR UNIONS

If required, the Contractor shall provide Labor Unions and
other organizations of workers, and shall post, in a
conspicuous place available to employees or applicants for
employment, a completed copy of the form entitled "Notice
to Labor Unions or Other Organizations of Workers"
attached to and made a part of this Agreement.

ARTICLE 1203
REGULATIONS
The Contractor shall comply with the Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91- 596) and under Section 107 of the Contract Work Hours
and Safety Standards Act (PL 91-54). Nothing in these Acts
shall be construed to supersede or in any manner affect any
worker's compensation law or statutory rights, duties, or
liabilities of employers and employees under any law with
respect to injuries, diseases, or death of employees arising
out of, or in the course of, employment.

SAFETY AND  HEALTH

ARTICLE 12.04

REQUIREMENTS
The Contractor understands and agrees to be bound by the
equal opportunity requirements of Federal regulations which
shall be applicable throughout the performance of work
under this Contract. The Contractor also agrees to similarly

EEO AFFIRMATIVE ACTION

bind contractually each subcontractor. In policies, the
Contractor agrees to engage in Affirmative Action directed at
promoting and ensuring equal employment opportunity in
the work force used under the Contract (and the Contractor
agrees to require contractually the same effort of all
subcontractors whose subcontractors exceed $100,000). The
Contractor understands and agrees that "Affirmative Action"
as used herein shall constitute a good faith effort to achieve
and maintain minority employment in each trade in the on-
site work force used on the Contract.

ARTICLE 12.05 PREVAILING RATES OF WAGES
Florida's prevailing wage law was repealed effective April
25, 1979.

For Federally assisted projects, appropriate prevailing wage
rate determinations are indicated on pages beginning with
WR-1.

E R S I S
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TAMPA
AGREEMENT

IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have

caused these present to be signed by their duly authorized officers.

CITY OF TAMPA, FLORIDA

Approved as to Form:

Contractor

By:

(SEAL)

Title:

ATTEST:

Secretary
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Bob Buckhorn, Mayor
(SEAL)

ATTEST:

City Clerk

The execution of this document was authorized
by Resolution No.

Justin R. Vaske, Assistant City Attorney



TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL)

STATE OF )
) SS:
COUNTY OF )

For a Corporation:

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me this __ of , 2014 by of
,a corporation, on behalf of the corporation. He/sheis ___ personally known or has

___produced as identification.

Notary

My Commission Expires:

For an Individual;

STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2014 by
who is ___ personally known to me or has ___ produced as identification.
Notary
My Commission Expires:
For a Firm:
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this __ of , 2014 by

who signed on behalf of the said firm. He/sheis __ personally known or has ___ produced

identification.

Notary

My Commission Expires:
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PUBLIC CONSTRUCTION BOND

Bond No. (enter bond number)

Name of Contractor;

Principal Business Address of Contractor:

Telephone Number of Contractor:

Name of Surety (if more than one list each):

Principal Business Address of Surety:

Telephone Number of Surety:

Owner is The City of Tampa, Florida

Principal Business Address of Owner: 306 E Jackson St, Tampa, FL 33602

Contract Administration Department (280A4N)

Telephone Number of Owner: 813/274-8456

Contract Number Assigned by City to contract which is the subject of this bond:

Legal Description or Address of Property Improved or Contract Number is:

General Description of Work and Services:

PB-1



KNOW ALL MEN BY THESE PRESENTS That we,

(Name of Contractor)

as Principal, hereinafter called CONTRACTOR, of the State of ,and

(Name of Surety)

a corporation organized and existing under and by virtue of the laws of the State of , and
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum
of Dollars and Cents ($ )
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs,
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the contract dated : , 20, between Principal and Owner for construction of
, the contract being made a part of this bond by
reference, in the time and in the manner prescribed in the contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for
in the contract; and

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner
sustains because of a default by Principal under the contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then
this bond is void; otherwise it remains in full force.

5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such
contract documents for a group of projects. This bond does not secure covenants to pay for or to perform design services
survey or program management services. The Owner/Obligee is expected to reasonably account for damages that are
caused to Owner with respect to Principal’s (Contractor's) default in performance of the scope of the Work incorporated by
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion.

6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under
this bond. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time
limitation provisions in Section 255.05, Florida Statutes.

7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of
time, alterations or additions to the terms of the Contract or to Work or to the specifications.
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance
of the completed work under the Contract by the CITY, all of which this BOND includes.

DATED ON

20

(Name of Principal)

(Principal Business Address)

By

Title

Telephone Number of Principal

Countersignature:

(Name of Local Agency)

(Address of Resident Agent)

By

Title

Telephone Number of Local Agency

(Name of Surety)

(Surety Address)

By

(As Attorney in Fact)*

Telephone Number of Surety

Accepted by City of Tampa:

By

Bob Buckhorn, Mayor

Date: 20

Approved as to legal sufficiency:

By

Assistant City Attorney

Date: , 20

*(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature
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SPECIFICATIONS
GENERAL PROVISIONS

SECTION 1
SCOPE AND INTENT

G-1.01 DESCRIPTION
The work to be done consists of the furnishing of all labor,
materials and equipment, and the performance of all work
included in this Contract.

G-1.02 WORK INCLUDED

The Contractor shall furnish all labor, superintendence,
materials, plant, power, light, heat, fuel, water, tools,
appliances, equipment, supplies, and other means of
construction necessary or proper for performing and
completing the work. He shall obtain and pay for all required
permits. He shall perform and complete the work in the
manner best calculated to promote rapid construction
consistent with safety of life and property and to the
satisfaction of the Engineer, and in strict accordance with the
Contract Documents. The Contractor shall clean up the work
and maintain it during and after construction, until accepted,
and shall do all work and pay all costs incidental thereto. He
shall repair or restore all structures and property that may be
damaged or disturbed during performance of the work.

The cost of incidental work described in these General
Provisions, for which there are no specific Contract Items,
shall be considered as part of the overhead cost of doing the
work and shall be included in the prices for the various
Contract Items. No additional payment will be made therefor.

The Contractor shall provide and maintain such modern
plant, tools, and equipment as may be necessary, in the
opinion of the Engineer, to perform in a satisfactory and
acceptable manner all the work required by this Contract.
Only equipment of established reputation and proven
efficiency shall be used. The Contractor shall be solely
responsible for the adequacy of his plant and equipment,
prior approval of the Engineer notwithstanding.

G-1.03 PUBLIC UTILITY INSTALLATIONS AND
STRUCTURES

Public utility installations and structures shall be understood
to include all poles, tracks, pipes, wires, conduits, house
service connections, vaults, manholes, and all other
appurtenances and facilities pertaining thereto whether owned
or controlled by the City, other governmental bodies or
privately owned by individuals, firms, or corporations, and
used to serve the public with transportation, traffic control,
gas, electricity, telephone, sewerage, drainage, water or other
public or private property which may be affected by the
work.

The Contract Documents contain data relative to existing
public utility installations and structures above and below the
ground surface. These data are not guaranteed as to their
completeness or accuracy and it is the responsibility of the
Contractor to make his own investigations to inform himself
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fully of the character, condition and extent of all such
installations and structures as may be encountered and as may
affect the construction operations.

The Contractor shall protect all public utility installations and
structures from damage during the work. Access across any
buried public utility installation or structure shall be made
only in such locations and by means approved by the
Engineer. The Contractor shall so arrange his operations as
to avoid any damage to these facilities. All required
protective devices and construction shall be provided by the
Contractor at his expense. All existing public utilities
damaged by the Contractor which are shown on the Plans or
have been located in the field by the utility shall be repaired
by the Contractor, at his expense, as directed by the Engineer.
No separate payment shall be made for such protection or
repairs to public utility installations or structures.

Public utility installations or structures owned or controlled
by the City or other governmental body which are shown on
the Plans to be removed, relocated, replaced or rebuilt by the
Contractor shall be considered as a part of the general cost of
doing the work and shall be included in the prices bid for the
various Contract Items. No separate payment shall be made
therefor.

Where public utility installations or structures owned or
controlled by the City or other governmental body are
encountered during the course of the work, and are not
indicated on the Plans or in the Specifications, and when, in
the opinion of the Engineer, removal, relocation, replacement
or rebuilding is necessary to complete the work under this
Contract, such work shall be accomplished by the utility
having jurisdiction or such work may be ordered, in writing
by the Engineer, for the Contractor to accomplish. If such
work is accomplished by the utility having jurisdiction it will
be carried out expeditiously and the Contractor shall give full
cooperation to permit the utility to complete the removal,
relocation, replacement or rebuilding as required. If such
work is accomplished by the Contractor, it will be paid for as
extra work as provided for in Article 7.02 of the Agreement.

The Contractor shall, at all times in performance of the work,
employ approved methods and exercise reasonable care and
skill so as to avoid unnecessary delay, injury, damage or
destruction of public utility installations and structures; and
shall, at all times in the performance of the work, avoid
unnecessary interference with, or interruption of, public
utility services, and shall cooperate fully with the owners
thereof to that end.

All City and other governmental utility departments and other
owners of public utilities, which may be affected by the work,
will be informed in writing by the Engineer within two weeks
after the execution of the Contract or Contracts covering the
work. Such notice will set out, in general, and direct attention
to, the responsibilities of the City and other governmental



utility departments and other owners of public utilities for
such installations and structures as may be affected by the
work and will be accompanied by one set of Plans and
Specifications covering the work under such Contract or
Contracts.

In addition to the general notice given by the Engineer, the
Contractor shall give written notice to all City and other
governmental utility departments and other owners of public
utilities of the location of his proposed construction
operations, at least forty-eight (48) hours in advance of
breaking ground in any area or on any unit of the work. This
can be accomplished by making the appropriate contact with
the "Underground Utility Notification Center for Excavators
(Call Candy)".

The maintenance, repair, removal, relocation, or rebuilding of
public utility installations and structures, when accomplished
by the Contractor as herein provided, shall be done by
methods approved by the Engineer.

SECTION 2
PLANS AND SPECIFICATIONS

G-2.01 PLANS

The Plans referred to in the Contract Documents bear the
general project name and number as shown in the Notice To
Bidders.

When obtaining data and information from the Plans, figures
shall be used in preference to scaled dimensions, and large
scale drawings in preference to small scale drawings.

G-2.02 COPIES FURNISHED TO CONTRACTOR
After the Contract has been executed, the Contractor will be
furnished with five sets of paper prints, the same size as the
original drawings, of each sheet of the Plans and five copies
of the Specifications. Additional copies of the Plans and
Specifications, when requested, may be furnished to the
Contractor at cost of reproduction.

The Contractor shall furnish each of the subcontractors,
manufacturers, and material suppliers such copies of the
Contract Documents as may be required for his work.

G-2.03 SUPPLEMENTARY DRAWINGS

When, in the opinion of the Engineer, it becomes necessary
to explain more fully the work to be done or to illustrate the
work further or to show any changes which may be required,
drawings known as Supplementary Drawings, with
specifications pertaining thereto, will be prepared by the
Engineer and five paper prints thereof will be given to the
Contractor.

The Supplementary Drawings shall be binding upon the
Contractor with the same force as the Plans. Where such
Supplementary Drawings require either less or more than the
estimated quantities of work, credit to the City or
compensation therefor to the Contractor shall be subject to
the terms of the Agreement.
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G-2.04 CONTRACTOR TO CHECK PLANS AND
DATA

The Contractor shall verify all dimensions, quantities, and
details shown on the Plans, Supplementary Drawings,
Schedules, Specifications, or other data received from the
Engineer, and shall notify him of all errors, omissions,
conflicts, and discrepancies found therein.  Failure to
discover or correct errors, conflicts or discrepancies shall not
relieve the Contractor of full responsibility for unsatisfactory
work, faulty construction or improper operation resulting
therefrom nor from rectifying such conditions at his own
expense. He will not be allowed to take advantage of any
errors or omissions as full instructions will be furnished by
the Engineer, should such errors or omissions be discovered.
All schedules are given for the convenience of the Engineer
and the Contractor and are not guaranteed to be complete.
The Contractor shall assume all responsibility for the making
of estimates of the size, kind, and quality of materials and
equipment included in work to be done under the Contract.

G-2.05 SPECIFICATIONS

The specifications consist of four parts, the General
Provisions, the Technical Specifications, the Special
Provisions and the Contract Items. The General Provisions
and Technical Specifications contain general requirements
which govern the work. The Special Provisions and the
Contract Items modify and supplement these by detailed
requirements for the work and shall always govern, whenever
there appears to be conflict.

G-2.06 INTENT

All work called for in the Specifications applicable to this
Contract, but not shown on the Plans in their present form, or
vice versa, shall be of like effect as if shown or mentioned in
both. Work not specified in either the Plans or in the
Specifications, but involved in carrying out their intent or in
the complete and proper execution of the work, is required
and shall be performed by the Contractor as though it were
specifically delineated or described.

The apparent silence of the Specifications as to any detail, or
the apparent omission from them of a detailed description
concerning any work to be done and materials to be
furnished, shall be regarded as meaning that only the best
general practice is to prevail and that only material and
workmanship of the best quality is to be used, and
interpretation of these Specifications shall be made upon that
basis.

SECTION 3
WORKING DRAWINGS

G-3.01 SCOPE

The Contractor shall promptly prepare and submit layout,
detail and shop drawings to insure proper construction,
assembly, and installation of the work using those materials
and methods as hereafter specified under the Technical
Specifications, Special Provisions and Contract Items.



These drawings shall accurately and distinctly present the
following:

a. All working and erection dimensions.

b. Arrangements and sectional views.

c. Necessary details, including complete information for
making connections between work under this Contract and
work under other Contracts.

d. Kinds of materials and finishes.

e. Parts listed and description thereof.

Drawings for mechanical equipment shall present, where
applicable, such data as dimensions, weight and performance
characteristics. These data shall show conformance with the
performance characteristics and other criteria incorporated in
the Plans and Specifications.

Each drawing shall be dated and shall contain the name of the
project, Division number and description, the technical
specifications section number, names of equipment or
materials and the location at which the equipment or
materials are to be installed. Location shall mean both
physical location and location relative to other connected or
attached material. The Engineer will return unchecked any
submittal which does not contain complete data on the work
and full information on related matters.

Stock or standard drawings will not be accepted for review
unless full identification and supplementary information is
shown thereon in ink or typewritten form.

The Contractor shall review all working drawing submittals
before transmitting them to the Engineer to determine that
they comply with requirements of the Specifications.
Drawings which are incomplete or are not in compliance with
the Contract Documents shall not be submitted for processing
by the Engineer. The Contractor shall place his stamp of
approval on all working drawings submitted to the Engineer
to indicate compliance with the above.

G-3.02 APPROVAL

If the working drawings show departures from the Contract
requirements, the Contractor shall make specific mention
thereof in his letter of submittal; otherwise approval of such
submittals shall not constitute approval of the departure.
Approval of the drawings shall constitute approval of the
subject matter thereof only and not of any structure, material,
equipment, or apparatus shown or indicated.

The approval of drawings will be general and shall not
relieve the Contractor of responsibility for the accuracy of
such drawings, nor for the proper fitting and construction of
the work, nor for the furnishing of materials or work required
by the Contract and not indicated on the drawings. No work
called for by working drawings shall be done until such
drawings have been approved by the Engineer.

The procedure in seeking approval of the working drawings
shall be as follows:

1.The Contractor shall submit four complete sets of drawings
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and other descriptive data together with one copy of a letter
of transmittal to the Engineer for approval. The letter of
transmittal shall contain the name of the project, contract
number, technical specifications section number, the name of
the Contractor, a list of drawings with numbers and titles, and
any other pertinent information.

2.Drawings or descriptive data will be stamped "Approved",
"Approved Subject to Corrections Marked", or "Examined
and Returned for Correction” and one copy with a letter of
transmittal will be returned to the Contractor.

3.If a drawing or other data is stamped "Approved", the
Contractor shall insert the date of approval on five additional
copies of the document and transmit the five copies to the
Engineer together with one copy of a letter of transmittal
containing substantially the same information as described in
Instruction 1. above.

4.If a drawing or other data is stamped "Approved Subject to
Corrections Marked", the Contractor shall make the
corrections indicated and proceed as in Instruction 3., above.

5.If a drawing or data is stamped "Examined and Returned
for Correction", the Contractor shall make the necessary
corrections and resubmit the documents as set forth in
Instruction 1., above. The letter of transmittal shall indicate
that this is a resubmittal.

The Contractor shall revise and resubmit the working
drawings as required by the Engineer, until approval thereof
is obtained.

SECTION 4
MATERIALS AND EQUIPMENT

G-4.01 GENERAL REQUIREMENTS

All materials, appliances, and types or methods of
construction shall be in accordance with the Specifications
and shall, in no event, be less than that necessary to conform
to the requirements of any applicable laws, ordinances, and
codes.

All materials and equipment shall be new, unused, and
correctly designed. They shall be of standard first grade
quality, produced by expert personnel, and intended for the
use for which they are offered. Materials or equipment
which, in the opinion of the Engineer, are inferior or of a
lower grade than indicated, specified, or required will not be
accepted.

The quality of Workmanship and Materials entering into the
work under this Contract shall conform to the requirements of
the pertinent sections, clauses, paragraphs, and sentences,
both directly and indirectly applicable thereto, of that part of
the Technical Specifications, whether or not direct reference
to such occurs in the Contract Items.

Equipment and appurtenances shall be designed in
conformity with ANSI, ASME, IEEE, NEMA and other



generally accepted standards and shall be of rugged
construction and of sufficient strength to withstand all
stresses which may occur during fabrication, testing,
transportation, installation, and all conditions of operation.
All bearings and moving parts shall be adequately protected
against wear by bushings or other approved means and shall
be fully lubricated by readily accessible devices. Details
shall be designed for appearance as well as utility.
Protruding members, joints, corners, gear covers, and the
like, shall be finished in appearance. All exposed welds shall
be ground smooth and the corners of structural shapes shall
be mitered.

Equipment shall be of the approximate dimensions as
indicated on the Plans or as specified, shall fit the spaces
shown on the Plans with adequate clearances, and shall be
capable of being handled through openings provided in the
structure for this purpose. The equipment shall be of such
design that piping and electrical connections, ductwork, and
auxiliary equipment can be assembled and installed without
causing major revisions to the location or arrangement of any
of the facilities.

Machinery parts shall conform exactly to the dimensions
shown on the working drawings. There shall be no more
fitting or adjusting in setting up a machine than is necessary
in assembling high grade apparatus of standard design. The
equivalent parts of identical machines shall be made
interchangeable. All grease lubricating fittings on equipment
shall be of a uniform type. All machinery and equipment
shall be safeguarded in accordance with the safety codes of
the ANSI and applicable state and local codes.

G-4.02 MANUFACTURER

The names of proposed manufacturers, suppliers, material,
and dealers who are to furnish materials, fixtures, equipment,
appliances or other fittings shall be submitted to the Engineer
for approval, as early as possible, to afford proper
investigation and checking. Such approval must be obtained
before shop drawings will be checked. No manufacturer will
be approved for any materials to be furnished under this
Contract unless he shall be of good reputation and have a
plant of ample capacity. He shall, upon the request of the
Engineer, be required to submit evidence that he has
manufactured a similar product to the one specified and that it
has been previously used for a like purpose for a sufficient
length of time to demonstrate its satisfactory performance.

All transactions with the manufacturers or subcontractors
shall be through the Contractor, unless the Contractor shall
request, in writing to the Engineer, that the manufacturer or
subcontractor deal directly with the Engineer. Any such
transactions shall not in any way release the Contractor from
his full responsibility under this Contract.

Any two or more pieces of material or equipment of the
same kind, type or classification, and being used for identical
types of service, shall be made by the same manufacturer.

G-4.03 REFERENCE TO STANDARDS
Whenever reference is made to the furnishing of materials or
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testing thereof to conform to the standards of any technical
society, organization or body, it shall be construed to mean
the latest standard, code, specification or tentative
specification adopted and published at the date of
advertisement for proposals, even though reference has been
made to an earlier standard, and such standards are made a
part hereof to the extent which is indicated or intended.

Reference to a technical society, organization or body may be
made in the Specifications by abbreviations, in accordance
with the following list:

AASHTO for American Association of State Highway and
Transportation Officials (formerly AASHO)

ACI for American Concrete Institute

AGMA for American Gear Manufacturer's Association
AFBMA for Anti-Friction Bearing Manufacturer's
Association

AISC for American Institute of Steel Construction

AISI  for American Iron and Steel Institute

ANSI for American National Standards Institute

ASCE for American Society of Civil Engineers

ASTM for American Society for Testing and Materials
ASME for American Society of Mechanical Engineers
AWS  for American Welding Society

AWWA for American Water Works Association

AWPA for American Wood Preservers Association

CEMA for Conveyor Equipment Manufacturers
Association

CIPRA for Cast Iron Pipe Research Association

IEEE for Institute of Electrical and Electronic Engineers
IPCEA for Insulated Power Cable Engineers Association
NEC for National Electrical Code

NEMA for National Electrical Manufacturers Association
SAE for Society of Automotive Engineers

SHBI for Steel Heating Boiler Institute

Fed.Spec. for Federal Specifications

Navy Spec. for Navy Department Specifications

U.L.,Inc. for Underwriters' Laboratories, Inc.

When no reference is made to a code, standard or
specification, the Standard Specifications of the ANSI, the
ASME, the ASTM, the IEEE, or the NEMA shall govern.

G-4.04 SAMPLES

The Contractor shall, when required, submit to the Engineer
for approval typical samples of materials and equipment.
The samples shall be properly identified by tags and shall be
submitted sufficiently in advance of the time when they are to
be incorporated into the work, so that rejections thereof will
not cause delay. A letter of transmittal, in duplicate, from the
Contractor requesting approval must accompany all such
samples.

G-4.05 EQUIVALENT QUALITY

Whenever, in the Contract Documents, an article, material,
apparatus, equipment, or process is called for by trade name
or by the name of a patentee, manufacturer, or dealer or by
reference to catalogs of a manufacturer or dealer, it shall be
understood as intending to mean and specify the article,
material, apparatus, equipment or process designated, or any



equal thereto in quality, finish, design, efficiency, and
durability and equally serviceable for the purposes for which
it is intended.

Whenever material or equipment is submitted for approval as
being equal to that specified, the decision as to whether or not
such material or equipment is equal to that specified shall be
made by the Engineer.

Upon rejection of any material or equipment submitted as the
equivalent of that specifically named in the Contract, the
Contractor shall immediately proceed to furnish the
designated material or equipment.

Neither the approval by the Engineer of alternate material or
equipment as being equivalent to that specified nor the
furnishing of the material or equipment specified, shall in any
way relieve the Contractor of responsibility for failure of the
material or equipment, due to faulty design, material, or
workmanship, to perform the functions required of them by
the Specifications.

G-4.06 DELIVERY

The Contractor shall deliver materials in ample quantities to
insure the most speedy and uninterrupted progress of the
work so as to complete thw work within the allotted time.
The Contractor shall also coordinate deliveries in order to
avoid a delay in, or impediment of, the progress of the work
of any related Contractor.

G-4.07 CARE AND PROTECTION

The Contractor shall be solely responsible for properly
storing and protecting all materials, equipment, and work
furnished under the Contract from the time such materials and
equipment are delivered at the site of the work until final
acceptance thereof. He shall, at all times, take necessary
precautions to prevent injury or damage by water, freezing, or
by inclemencies of the weather to such materials, equipment
and work. All injury or damage to materials, equipment, or
work resulting from any cause whatsoever shall be made
good by the Contractor.

The Engineer shall, in all cases, determine the portion of the
site to be used by the Contractor for storage, plant or for
other purposes. If, however, it becomes necessary to remove
and restack materials to avoid impeding the progress of any
part of the work or interference with the work to be done by
any other Contractor, the Contractor shall remove and restack
such materials at his own expense.

G-4.08 TOOLS AND ACCESSORIES

The Contractor shall, unless otherwise stated in the Contract
Documents, furnish with each type, kind or size of
equipment, one complete set of suitably marked high grade
special tools and appliances which may be needed to adjust,
operate, maintain, or repair the equipment. Such tools and
appliances shall be furnished in approved painted steel cases,
properly labeled and equipped with good grade cylinder
locks and duplicate keys.

Spare parts shall be furnished as specified.
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Each piece of equipment shall be provided with a substantial
nameplate, securely fastened in place and clearly inscribed
with the manufacturer's name, year of manufacture, serial
number, weight and principal rating data.

G-4.09 INSTALLATION OF EQUIPMENT

The Contractor shall have on hand sufficient proper
equipment and machinery of ample capacity to facilitate the
work and to handle all emergencies normally encountered in
work of this character.

Equipment shall be erected in a neat and workmanlike
manner on the foundations at the locations and elevations
shown on the Plans, unless directed otherwise by the
Engineer during installation. All equipment shall be correctly
aligned, leveled and adjusted for satisfactory operation and
shall be installed so that proper and necessary connections
can be made readily between the various units.

The Contractor shall furnish, install and protect all necessary
anchor and attachment bolts and all other appurtenances
needed for the installation of the devices included in the
equipment specified. Anchor bolts shall be as approved by
the Engineer and made of ample size and strength for the
purpose intended.  Substantial templates and working
drawings for installation shall be furnished.

The Contractor shall, at his own expense, furnish all materials
and labor for, and shall properly bed in non-shrink grout,
each piece of equipment on its supporting base that rests on
masonry foundations. Grout shall completely fill the space
between the equipment base and the foundation.

G-4.10 OPERATING INSTRUCTIONS

The Contractor, through qualified individuals, shall
adequately instruct designated employees of the City in the
operation and care of all equipment installed hereunder,
except for equipment that may be furnished by the City.

The Contractor shall also furnish and deliver to the Engineer
three complete sets for permanent files, identified in
accordance with Subsection G-3.01 hereof, of instructions,
technical bulletins and any other printed matter, such as
diagrams, prints or drawings, containing full information
required for the proper operation, maintenance, and repair, of
the equipment installed and the ordering of spare parts,
except for equipment that may be furnished by the City.

In addition to the above three copies, the Contractor shall
furnish any additional copies that may be required for use
during construction and start-up operations.

G-4.11

ENGINEER
The Contract prices for equipment shall include the cost of
furnishing a competent and experienced engineer or
superintendent who shall represent the manufacturer and shall
assist the Contractor, when required, to install, adjust, test
and place in operation the equipment in conformity with the
Contract Documents.  After the equipment is placed in

SERVICE OF MANUFACTURER'S



permanent operation by the City, such engineer or
superintendent shall make all adjustments and tests required
by the Engineer to provide that such equipment is in proper
and satisfactory operating condition, and shall instruct such
personnel as may be designated by the City in the proper
operation and maintenance of such equipment.

SECTION 5
INSPECTION AND TESTING

G-5.01 GENERAL
The Contractor's attention is hereby directed to Article 3.03
of the Agreement.

Inspection and testing of materials will be performed by the
City unless otherwise specified.

For tests specified to be made by the Contractor, the testing
personnel shall make the necessary inspections and tests and
the reports thereof shall be in such form as will facilitate
checking to determine compliance with the Contract
Documents. Five copies of the reports shall be submitted and
authoritative certification thereof must be furnished to the
Engineer as a prerequisite for the acceptance of any material
or equipment.

If, in the making of any test of any material or equipment, it is
ascertained by the Engineer that the material or equipment
does not comply with the Contract, the Contractor will be
notified thereof and he will be directed to refrain from
delivering said material and equipment, or to remove it
promptly from the site or from the work and replace it with
acceptable material, without cost to the City.

Tests of electrical and mechanical equipment and appliances
shall be conducted in accordance with recognized test codes
of the ANSI, ASME, or the IEEE, except as may otherwise
be stated herein.

The Contractor shall be fully responsible for the proper
operation of equipment during tests and instruction periods
and shall neither have nor make any claim for damage which
may occur to equipment prior to the time when the City
formally takes over the operation thereof.

G-5.02 COSTS

All inspection and testing of materials furnished under this
Contract will be performed by the City or duly authorized
inspection engineers or inspection bureaus without cost to the
Contractor, unless otherwise expressly specified.

The cost of shop and field tests of equipment and of certain
other tests specifically called for in the Contract Documents
shall be borne by the Contractor and such costs shall be
deemed to be included in the contract price.

Materials and equipment submitted by the Contractor as the
equivalent to those specifically named in the Contract may be
tested by the City for compliance. The Contractor shall
reimburse the City for the expenditures incurred in making
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such tests on materials and equipment which are rejected for
noncompliance.

G-5.03 INSPECTIONS OF MATERIALS

The Contractor shall give notice, in writing to the Engineer,
sufficiently in advance of his intention to commence the
manufacture or preparation of materials especially
manufactured or prepared for use in or as part of the
permanent construction. Such notice shall contain a request
for inspection, the date of commencement and the expected
date of completion of the manufacture or preparation of
materials. Upon receipt of such notice the Engineer will
arrange to have a representative present at such times during
the manufacture as may be necessary to inspect the materials
or he will notify the Contractor that inspection will be made
at a point other than the point of manufacture, or he will
notify the Contractor that inspection will be waived. The
Contractor must comply with these provisions before
shipping any material. Such inspection shall not release the
Contractor from the responsibility for furnishing materials
meeting the requirements of the Contract Documents.

G-5.04 CERTIFICATE OF MANUFACTURE

When inspection is waived or when the Engineer so requires,
the Contractor shall furnish to him authoritative evidence in
the form of Certificates of Manufacture that the materials to
be used in the work have been manufactured and tested in
conformity with the Contract Documents. These certificates
shall be notarized and shall include copies of the results of
physical tests and chemical analyses, where necessary, that
have been made directly on the product or on similar
products of the manufacturer.

G-5.05 SHOP TESTS OF OPERATING EQUIPMENT
Each piece of equipment for which pressure, duty, capacity,
rating, efficiency, performance, function, or special
requirements are specified shall be tested in the shop of the
maker in a manner which shall conclusively prove that its
characteristics comply fully with the requirements of the
Contract Documents. No such equipment shall be shipped to
the work until the Engineer notifies the Contractor, in writing,
that the results of such tests are acceptable.

Five copies of the manufacturer's actual test data and
interpreted results thereof, accompanied by a certificate of
authenticity sworn to by a responsible official of the
manufacturing company, shall be forwarded to the Engineer
for approval.

The cost of the shop tests and of furnishing manufacturer's
preliminary and shop test data of operating equipment shall
be borne by the Contractor.

G-5.06 PRELIMINARY FIELD TESTS

As soon as conditions permit, the Contractor shall furnish all
labor, materials, and instruments and shall make preliminary
field tests of equipment. If the preliminary field tests disclose
any equipment furnished under this Contract which does not
comply with the requirements of the Contract Documents, the
Contractor shall, prior to the acceptance tests, make all
changes, adjustments, and replacements required.



G-5.07 FINAL FIELD TESTS

Upon completion of the work and prior to final payment, all
equipment and appliances installed under this Contract shall
be subjected to acceptance tests as specified or required to
prove compliance with the Contract Documents.

The Contractor shall furnish labor, fuel, energy, water and all
other materials, equipment, and instruments necessary for all
acceptance tests, at no additional cost to the City.

G-5.08 FAILURE OF TESTS

Any defects in the materials and equipment or their failure to
meet the tests, guarantees or requirements of the Contract
Documents shall be promptly corrected by the Contractor by
replacements or otherwise. The decision of the Engineer as
to whether or not the Contractor has fulfilled his obligations
under the Contract shall be final and conclusive. If the
Contractor fails to make those corrections or if the improved
materials and equipment, when tested, shall again fail to meet
the guarantees or specified requirements, the City,
notwithstanding its partial payment for work, and materials
and equipment, may reject the materials and equipment and
may order the Contractor to remove them from the site at his
own expense.

In case the City rejects any materials and equipment, then the
Contractor shall replace the rejected materials and equipment
within a reasonable time. If he fails to do so, the City may,
after the expiration of a period of thirty calendar days after
giving him notice in writing, proceed to replace such rejected
materials and equipment, and the cost thereof shall be
deducted from any compensation due or which may become
due the Contractor under this Contract.

The City agrees to obtain other equipment within a
reasonable time and the Contractor agrees that the City may
use the equipment furnished by him without rental or other
charges until the new equipment is obtained.

Materials or work in place that fails to pass acceptability tests
shall be retested at the direction of the construction engineer
all such retests shall be at the Contractor's expense. The rates
charged shall be in accordance with the Department of Public
Works current annual inspection contract which is available
for inspection at the offices of the Department of Public
Works.

G-5.09 FINAL INSPECTION

The procedures for final inspection shall be in accordance
with the provisions of Article 4.07 of the Agreement. During
such final inspections, the work shall be clean and free from
water. In no case will the final estimate be prepared until the
Contractor has complied with all the requirements set forth
and the Engineer has made his final inspection of the entire
work and is satisfied that the entire work is properly and
satisfactorily cosntructed in accordance with the requirements
of the Contract Documents.

SECTION 6
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TEMPORARY STRUCTURES

G-6.01 GENERAL

All false work, scaffolding, ladders, hoistways, braces,
pumping plants, shields, trestles, roadways, sheeting,
centering forms, barricades, drains, flumes, and the like, any
of which may be needed in the construction of any part of the
work and which are not herein described or specified in
detail, must be furnished, maintained and removed by the
Contractor, and he shall be responsible for the safety and
efficiency of such works and for any damages that may result
from their failure or from their improper construction,
maintenance, or operation.

G-6.02 PUBLIC ACCESS

At all points in the work where public access to any building,
house, place of business, public road, or sidewalk would be
obstructed by any action of the Contractor in executing the
work required by this Contract, the Contractor shall provide
such temporary structure, bridges or roadway as may be
necessary to maintain public access at all times. At least one
lane for vehicular traffic shall be maintained in streets in
which the Contractor is working. Street closure permits are
required from the Department of Public Works.

The Contractor shall provide suitable temporary bridges, as
directed by the Engineer, at street intersections when
necessary for the maintenance of vehicular and pedestrian
traffic.

Prior to temporarily cutting of access to driveways and
garages, the Contractor shall give twelve (12) hours notice to
affected property owners. Interruptions to use of private
driveways shall be kept to a minimum.

G-6.03 CONTRACTOR'S FIELD OFFICE

The Contractor shall erect, furnish and maintain a field office
with a telephone at the site during the entire period of
construction. He or an authorized agent shall be present at
this office at all times while his work is in progress.
Readily accessible copies of both the Contract Documents
and the latest approved working drawings shall be kept at this
field office.

G-6.04 TEMPORARY FENCE

If, during the course of the work, it is necessary to remove or
disturb any fence or part thereof, the Contractor shall, at his
own expense, if so ordered by the Engineer, provide a
suitable temporary fence which shall be maintained until the
permanent fence is replaced. The Engineer shall be solely
responsible for the determination of the necessity for
providing a temporary fence and the type of temporary fence
to be used.

G-6.05 RESPONSIBILITY FOR TEMPORARY
STRUCTURES

In accepting the Contract, the Contractor assumes full
responsibility for the sufficiency and safety of all temporary
structures or work and for any damage which may result from
their failure or their improper construction, maintenance, or
operation and will indemnify and save harmless the City from



all claims, suits or actions and damages or costs of every
description arising by reason of failure to comply with the
above provisions.

SECTION 7
TEMPORARY SERVICES

G-7.01 WATER

The Contractor shall provide the necessary water supply at
his own expense. He shall, if necessary, provide and lay
necessary waterlines from existing mains to the place of
using, shall secure all necessary permits and pay for all taps
to water mains or hydrants and for all water used at the
established rates.

G-7.02 LIGHT AND POWER

The Contractor shall provide, at his own expense, temporary
lighting and power facilities required for the proper
prosecution and inspection of the work. If, in the opinion of
the Engineer, these facilities are inadequate, the Contractor
will not be permitted to proceed with any portion of the work
affected thereby.

G-7.03 SANITARY REGULATIONS

The Contractor shall prohibit and prevent the committing of
nuisances on the site of the work or on adjoining property and
shall discharge any employee who violates this rule.

Ample washrooms and toilet facilities and a drinking water
supply shall be furnished and maintained in strict conformity
with the law by the Contractor for use by his employees.

G-7.04 ACCIDENT PREVENTION

Precautions shall be exercised at all times for the protection
of persons and property. The safety provisions of applicable
laws, building and construction codes shall be observed. The
Contractor shall comply with the U. S. Department of Labor
Safety and Health Regulations for construction promulgated
under the Occupational Safety and Health Act of 1970 (PL
91-596), and under Section 107 of the Contract Work. Hours
and Safety Standards Act (PL 91-54), except where state and
local safety standards exceed the federal requirements and
except where state safety standards have been approved by
the Secretary of Labor in accordance with provisions of the
Occupational Safety and Health Act.

G-7.05 FIRST AID

The Contractor shall keep upon the site, at each location
where work is in progress, a completely equipped first aid kit
and shall provide ready access thereto at all times when men
are employed on the work.

G-7.06 HEATING

The Contractor shall provide temporary heat, at his own
expense, whenever required on account of work being carried
on during cold weather and to prevent freezing of water pipes
and other damage to the work.

SECTION 8

G-8

LINES AND GRADES

G-8.01 GENERAL

All work done under this Contract shall be constructed in
accordance with the lines and grades shown on the Plans, or
as given by the Engineer. The full responsibility for keeping
alignment and grade shall rest upon the Contractor.

The Engineer will establish bench marks and base line
controlling points. Reference remarks for lines and grades
as the work progresses will be located to cause as little
inconvenience to the prosecution of the work as possible. The
Contractor shall so place excavation and other materials as to
cause no inconvenience in the use of the use of the reference
marks provided. He shall remove any obstructions placed by
him contrary to this provision.

G-8.02 SURVEYS

The Contractor shall furnish and maintain, at his own
expense, stakes and other such materials, and give such
assistance, including qualified helpers, as may be required by
the Engineer for setting reference marks. The Contractor
shall check such reference marks by such means as he may
deem necessary and, before using them, shall call the
Engineer's attention to any inaccuracies. The Contractor
shall, at his own expense, establish all working or
construction lines and grades as required from the reference
marks set by the Engineer, and shall be solely responsible for
the accuracy thereof. He shall, however, be subject to the
check and review of the Engineer.

The Contractor shall keep the Engineer informed a
reasonable time in advance as to his need for line and grade
reference marks, in order that they may be furnished and all
necessary measurements made for record and payment with
the minimum of inconvenience to the Engineer or of delay to
the Contractor.

It is the intention not to delay the work for the establishment
of reference marks but, when necessary, working operations
shall be suspended for such reasonable time as the Engineer
may require for this purpose.

G-8.03 SAFEGUARDING MARKS

The Contractor shall safeguard all points, stakes, grade
marks, monuments and bench marks made or established on
the work, bear the cost of reestablishing them if disturbed,
and bear the entire expense of rectifying work improperly
installed due to not maintaining or protecting or to removing
without authorization such established points, stakes and
marks.

The Contractor shall safeguard all existing and known
property corners, monuments and marks adjacent to but not
related to the work and, if required, shall bear the cost of
reestablishing them if disturbed or destroyed.

G-8.04 DATUM PLANE

All elevations indicated or specified refer to the Mean Sea
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80
feet above the Mean Low Water Datum of the U. S. Army



Corps of Engineers.

SECTION 9
ADJACENT STRUCTURES AND LANDSCAPING

G-9.01 RESPONSIBILITY

The responsibility for removal, replacement, relocation,
repair, rebuilding or protection of all public utility
installations, including poles, tracks, pipes, wires, conduits,
house service connections, vaults, manholes, sewers, traffic
control and fire alarm signal circuit installations and other
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03.

The Contractor shall also be entirely responsible and liable
for all damage or injury as a result of his operations to all
other adjacent public and private property, structures of any
kind and appurtenances thereto met with during the progress
of the work. The cost of protection, replacement in their
original locations and conditions or payment of damages for
injuries to such adjacent public and private property and
structures affected by the work, whether or not shown on the
Plans, and the removal, relocation, and reconstruction of such
items called for on the Plans or specified shall be included in
the various Contract Items and no separate payment will be
made therefor. Where such public and private property,
structures of any kind and appurtenances thereto are not
shown on the Plans and when, in the opinion of the Engineer,
removal or relocation and reconstruction is necessary to
avoid interference with the work, payment therefor will be
made as provided for extra work in Article 7.02 of the
Agreement.

G-9.02 PROTECTION OF TREES

All trees and shrubs shall be adequately protected by the
Contractor with boxes or otherwise and, within the City of
Tampa, in accordance with ordinances governing the
protection of trees. No excavated materials shall be placed so
as to injure such trees or shrubs. Trees or shrubs destroyed
by negligence of the Contractor or his employees shall be
replaced by him with new stock of similar size and age, at the
proper season, and at the sole expense of the Contractor.

Beneath trees or other surface structures, where possible,
pipelines may be built in short tunnels, backfilled with
excavated materials, except as otherwise specified, or the
trees or structures carefully supported and protected from
damage.

The City may order the Contractor, for the convenience of the
City, to remove trees along the line of trench excavation. If
so ordered, the City will obtain any permits required for
removal of trees. Such tree removal ordered shall be paid for
under the appropriate Contract Items.

G-9.03 LAWN AREAS

Lawn areas shall be left in as good condition as before the
starting of the work. Where sod is to be removed, it shall be
carefully removed and later replaced, or the area where sod
has been removed shall be restored with new sod in the
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manner described in the Technical Specifications section.

G-9.04 RESTORATION OF FENCES

Any fence, or part thereof, that is damaged or removed
during the course of the work shall be replaced or repaired by
the Contractor and shall be left in as good a condition as
before the starting of the work. The manner in which the
fence is repaired or replaced and the materials used in such
work shall be subject to the approval of the Engineer. The
cost of all labor, materials, equipment, and work for the
replacement or repair of any fence shall be deemed included
in the appropriate Contract Item or Items, or if no specific
Item is provided therefor, as part of the overhead cost of the
work, and no additional payment will be made therefor.

SECTION 10
PROTECTION OF WORK AND PUBLIC

G-10.01 TRAFFIC REGULATIONS

The Contractor shall arrange his work to comply with Article
G-6.02. The work shall be done with the least possible
inconvenience to the public and to that end the work may be
confined by the Engineer to one block at a time.

G-10.02 BARRIERS AND LIGHTS

During the prosecution of the work, the Contractor shall put
up and maintain at all times such barriers, and lights, as will
effectually prevent accidents. The Contractor shall provide
suitable barricades, red lights, "danger" or "caution" or
"street closed" signs and watchmen at all places where the
work causes obstructions to the normal traffic or constitutes
in any way a hazard to the public. Such barriers and signs
shall be constructed to State of Florida Department of
Transportation standards and placed as recommended by the
Traffic Division of the City's Department of Public Works.

No open fires will be permitted.

G-10.03 SMOKE PREVENTIONS

The Contractor shall use hard coal, coke, oil or gas as fuel for
equipment generating steam. A strict compliance with
ordinances regulating the production and emission of smoke
will be required.

G-10.04 NOISE

The Contractor shall eliminate noise to as great an extent as
practicable at all times. Air compressing plants shall be
equipped with silencers and the exhaust of all gasoline
motors or other power equipment shall be provided with
mufflers. In the vicinity of hospitals and schools, special care
shall be used to avoid noise or other nuisances. The
Contractor shall strictly observe all local regulations and
ordinances covering noise control.

Except in the event of an emergency, no work shall be done
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays.
If the proper and efficient prosecution of the work requires
operations during the night, the written permission of the
Engineer shall be obtained before starting such items of the
work.



G-10.05 ACCESS TO PUBLIC SERVICES

Neither the materials excavated nor the materials or plant
used in the construction of the work shall be so placed as to
prevent free access to all fire hydrants, valves or manholes.

G-10.06 DUST PREVENTION

The Contractor shall prevent dust nuisance from his
operations or from traffic by keeping the streets sprinkled
with water at all times.

G-10.07 PRIVATE PROPERTY

The Contractor shall so conduct the work that no equipment,
material, or debris will be placed or allowed to fall upon
private property in the vicinity of the work unless he shall
have obtained the owner's written consent thereto and shall
have shown this consent to the Engineer.

SECTION 11
SLEEVES AND INSERTS

G-11.01 COORDINATION

When the Contract requires the placing of conduits, saddles,
boxes, cabinets, sleeves, inserts, foundation bolts, anchors,
and other like work in floors, roofs, or walls of buildings and
structures, they shall be promptly installed in conformity with
the construction program. The Contractor who erects the
floors, roofs, and walls shall facilitate such work by fully
cooperating with the Contractors responsible for installing
such appurtenances.  The Contractor responsible for
installing such appurtenances shall arrange the work in strict
conformity with the construction schedule and avoid
interference with the work of other contractors.

G-11.02 OPENINGS TO BE PROVIDED

In the event timely delivery of sleeves and other materials
cannot be made and to avoid delay, the affected Contractor
may arrange to have boxes or other forms set at the locations
where the appurtenances are to pass through or into the
floors, roofs, walls, or other work. Upon the subsequent
installation of these appurtenances, the Contractor erecting
the structure shall fill around them with materials as required
by the Contract. The necessary expenditures incurred for the
boxing out and filling in shall be borne by the Contractor or
Contractors required to furnish the sleeves and inserts.
Formed openings and later installation of sleeves will not be
permitted at locations subject to hydrostatic pressure.

SECTION 12
CUTTING AND PATCHING

G-12.01 GENERAL

The Contractor shall do all cutting, fitting, or patching of his
portion of the work that may be required to make the several
parts thereof join and coordinate in a manner satisfactory to
the Engineer and in accordance with the Plans and
Specifications. The work must be done by competent
workmen skilled in the trade required by the restoration.

SECTION 13
CLEANING

G-13.01 DURING CONSTRUCTION

During construction of the work, the Contractor shall, at all
times, keep the site of the work and adjacent premises as free
from material, debris, and rubbish as is practicable and shall
remove the same from any portion of the site if, in the
opinion of the Engineer, such material, debris, or rubbish
constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus
materials and temporary structures when no further need
therefor develops.

G-13.02 FINAL CLEANING

At the conclusion of the work, all erection plant, tools,
temporary structures and materials belonging to the
Contractor shall be promptly taken away, and he shall remove
and promptly dispose of all water, dirt, rubbish or any other
foreign substances.

The Contractor shall thoroughly clean all equipment and
materials installed by him and shall deliver such materials
and equipment undamaged in a bright, clean, polished, and
new appearing condition.

SECTION 14
MISCELLANEOUS

G-14.01 PROTECTION AGAINST SILTATION AND
BANK EROSION

The Contractor shall arrange his operations to minimize
siltation and bank erosion on construction sites and on
existing or proposed watercourses and drainage ditches.

G-14.02 EXISTING FACILITIES

The work shall be so conducted to maintain existing facilities
in operation insofar as is possible. Work shall be scheduled
to minimize bypassing during construction. Requirements
and schedules of operations for maintaining existing facilities
in service during construction shall be as described in the
Special Provisions.

G-14.03 USE OF CHEMICALS

All chemicals used during project construction or furnished
for project operation, whether herbicide, pesticide,
disinfectant, polymer, reactant or of other classification, must
show approval of either EPA or USDA. Use of all such
chemicals and disposal of residues shall be in strict
conformance with instructions.
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Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

SPECIFIC PROVISIONS

SP-1 Scope

The work included under these Contract Documents comprises the removal and
replacement of the Sludge Control Building Control Valves and all miscellaneous and appurtenant
work.

The work consists of furnishing, constructing, installing, testing and maintaining the said
control valves complete and in place.

The Contractor shall furnish all labor, materials and equipment for the accomplishment of
all work as described in the Specifications, as shown on the Plans and as directed by the Engineer in
accordance with the obvious or expressed intent of the Contract.

SP-5 Working Drawings

Prior to performing any work requiring working drawings, as specified on the Plans and in
the Workmanship and Materials Sections, the Contractor shall submit the working drawings in
accordance with the General Provisions section headed "Working Drawings."

SP-9 Coordination and Cooperation

In performing work under this Contract, the Contractor shall coordinate his work with that
of any adjacent contractors for the City, and others, and cooperate with them in every reasonable
way, to the end that there shall be the minimum practicable interference with their operations.

SP-12 Releasing Facilities for Use

It is the intent of these Specifications that all control valves and appurtenant facilities being
replaced be put into service as rapidly as possible, after inspection and acceptance by the Engineer.
Acceptance or use by the City of any portion of the facilities prior to final acceptance shall not
relieve the Contractor of any responsibilities, regarding such facilities, included in the Contract.

SP-13 Material and Equipment Approval

The Contractor shall not enter into any subcontracts, or place any order, for the furnishing of
any material or equipment until he has received the Engineer's written approval of the
manufacturers.

SP-1



Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

SP-14 Contractor Emergency Response Time

The Contractor must be available to service emergency calls seven (7) days a week, twenty-
four (24) hours a day. The response time for emergency calls shall be within two (2) hours. A
contact person and telephone number shall be provided to the Engineer for such purposes.

SP-17 Sequence of Operations

The Contractor shall develop with the City and Engineer a complete schedule of operations,
which, in the opinion of the City and Engineer, will permit use of the facility at the earliest possible
date.

Use of components for operation before completion of the entire project shall not relieve the
Contractor of any responsibility for proper integrated operations of all parts of the work, nor shall it
relieve the Contractor of any responsibilities, under Article A-6.04 of the Agreement, for Guaranty
of Work. The guaranty period shall be for one year after the date of acceptance of all the work on
the project.

SP-23 Project Cleanup

Cleanup is extremely important and the Contractor will be responsible for keeping the
construction site neat and clean with debris to be removed regularly as the work progresses.

SP-60 Contingent ltems

The Contractor shall include a Forty Thousand Dollar ($40,000) contingency sum, to be
included as part of the total bid amount for this contract. The contingency is for the purpose of
compensating the Contractor for any incidental work that may arise as construction operations
proceed and was not addressed as part of the original work portrayed in the Plans and Specifications

The Forty Thousand Dollar ($40,000) contingency sum is an upset limit. Any amount of
the contingency shall be paid only after negotiation.

SP-67 Interruption of Service

Because of the nature of the work, it is imperative that the sludge tanks not be out of service
for very long. The Contractor shall plan all this work in detail and ensure that all the required items
and equipment are on hand and in good working condition.

Prior to initiating any work pertaining to the operation or replacement of the sludge control
valves and appurtenances for a particular sludge tank, the Contractor shall submit to the City a
detailed plan for shutdown of the tank and associated sludge lines. No shutdown shall be performed
until the plan is approved by the City.
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Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

SP-72 Operation and Maintenance Manual, Submittals / Request for Information / Shop Drawings,
and Asset Tracking Form

Operation and Maintenance Manuals

The Contractor shall prepare and submit to the Engineer four (4) hardcopies and one (1)
high resolution color, bookmarked, and unsecured electronic portable document format (PDF) of
an Operation and Maintenance Manual for all equipment and associated control systems
furnished and installed under this Contract. Black and white copies will not be accepted. When
the work reaches 75 to 80 percent completion, the Contractor shall submit to the Engineer for
approval one (1) hardcopy and one (1) PDF electronic copy of the manual with all specified
material that is available at that time. The submittal shall accompany the Contractor's partial
payment request for the specified completion. Within 30 days after approval of the Engineer of
the PDF submittal, the Contractor shall furnish to the Engineer four (4) hardcopies of the manual.
Appropriate space shall be left in the manual for material not available at the time of submittal.
All missing material for the manual shall be submitted prior to the request for final payment.

Also along with the missing material submitted with the request for final payment, one
electronic copy (in pdf format) complete with all the missing material to be included in the
earlier submitted hard copies shall be submitted. The manual shall be prepared and arranged as
follows:

1. Space shall be provided in the manual for a reduced set of record Contract Drawings, size
approximately 11 by 17 inches and folded to 8-1/2 by 11 inches. Drawings will be
furnished by the Engineer.

2. One copy of all approved shop drawings and diagrams for all equipment furnished. The
shop drawings and diagrams shall be reduced to either 8-1/2 by 11 inches or to 11 inches
in the vertical dimension and as near as practicable to 17 inches in the horizontal
dimension. Such sheets shall be folded to 8-1/2 by 11 inches.

3. One copy of manufacturer's operating, lubrication and maintenance instructions for all
equipment and controls furnished. All equipment operating, lubrication and maintenance
instruction and procedures shall be furnished on 8-1/2 by 11 inch commercially printed or
typed forms. Such forms shall include equipment name, serial number and other
identifying references.

4. One copy of manufacturer's spare parts list for all equipment furnished and prepared as
specified in No. 3 above.

5. One valve schedule, giving the valve number, location, fluid and fluid destination for

each valve installed and prepared as specified in No. 3 above. All valves in the same
piping system shall be grouped together in the schedule. A sample of the valve numbering
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Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

system to be used will be furnished by the Engineer. Valve numbers may include three or
four numerals and a letter.

6. List of electrical relay settings and control and alarm contact settings.

Each copy of the manual shall be assembled in one or more binders, each with title page,
typed table of contents, and heavy section dividers with copper reinforced holes and numbered
plastic index tabs. Each manual shall be divided into sections headed by the equipment
specification section included in "Workmanship and Materials." Binders shall be 3-ring hard-
back. All data shall be punched for binding and composition and printing shall be arranged so
that punching does not obliterate any data. The cover and binding edge of each manual shall
have the project title, Division designation and manual title printed thereon, all as furnished and
approved by the Engineer.

Where more than one binder is required, they shall be labeled Vol. 1, Vol. 2, and so on.
The table of contents for the entire set, identified by volume number, shall appear in each binder.

The four (4) hardcopies of the manuals and data included therein shall be provided in
conformance with the subsection headed "Working Drawings" (see SP-5 above) and, in addition,
to the requirements of the General Provisions. The costs of the Operation and Maintenance
Manual shall be included in the various Contract Items, or in the total Lump Sum Price, as
applicable and no separate payment will be made therefor.

Submittals / Request for Information / Shop Drawings

Contractor shall prepare and submit a minimum four (4) hardcopies and one (1)
bookmarked, unsecured electronic portable document format (PDF) file for all Submittals, RFlI,
and Shop Drawings. The City will review the submittals and return one (1) hardcopy and PDF
file of the marked up submittal to the contractor. The contractor shall have approved hard copies
of all submittals at the job site. Each electronic submission must be in a high-resolution color
format and shall be original electronic documents from the manufacturer. Hardcopies shall be
high quality printed in color. Scanned printouts or poor quality resolution PDF files will not be
accepted.

SP-73 Work Directive Change

A Work Directive Change is a written directive to the Contractor, issued on or after the date
of the execution of the Agreement, and signed by the Engineer on behalf of the City, ordering an
addition, deletion or revision in the work, or responding to an emergency. A Work Directive
Change will not change the contract price or the time for completion. A Work Directive Change is
evidence that the parties expect that the change directed or documented by an Authorization to
Proceed with Extra Work letter will be incorporated in a subsequently issued Change Order.
Negotiations by the parties as to its effect, if any, on the contract price or the time for completion
will be documented in the Change Order.

SP-4



Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

Without invalidating the Agreement, additions, deletions or revisions in the work may, at
any time or from time to time, be authorized by a Change Order or a Work Directive Change.
Upon receipt of any such document, the Contractor shall promptly proceed with the work involved.

SP-82 Access
GENERAL

The plant is located within the Port of Tampa. Access to the plant will be through
gates controlled by the Port of Tampa. See SP-133 below.

Access facilities shall be adequate for equipment movement and shall provide for surface
drainage. Areas used for temporary access, haul roads and access from public or plant roads shall
be graded and restored to proposed site grade conditions, all to the satisfaction of the Engineer.

Access to existing plant roads by the Contractor will be restricted to those roads so
designated. The Contractor will not be permitted to use any existing plant roads not designated for
such use. All existing plant roads which are designated for use by the Contractor shall be
maintained in serviceable condition by the Contractor during construction. Any damage to such
roads caused by construction operations shall be promptly repaired to keep the road in serviceable
condition. Any accumulations of soil, gravel or any other debris deposited on such plant roads as a
result of construction operations shall be promptly removed by the Contractor to his own place of
disposal.

Additionally, all existing plant roads which are designated for use by the Contractor shall be
open at all times for unrestricted use by plant operations, maintenance and inspection service.

PARKING

All employees of the Contractor shall park personal vehicles within the Contractor's storage
and field office site. Contractor employees will not be permitted to drive personal vehicle onto the
construction site. The Contractor shall provide transportation for all employees between the
Contractor's storage and field office site and the work areas on the construction site.
IDENTIFICATION

The Contractor shall provide a Photo I.D. card for each employee. Each photo 1.D. card
shall be encapsulated in plastic and be provided with a clip for fastening to each employee's apparel.
Each photo I.D. card shall be approximately 2 inches by 3 inches in size and shall include the
following:

1. Employee photograph mounted on the left half of the card.
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2. Name of employee and name of Contractor located on the right half of the card.
Each employee shall display the photo I.D. card on outer apparel at all times when on the
plant site.

Any person found on the site without the required photo I.D. card will be directed to leave
the site immediately.

The cost of construction, modification, maintenance, removal and restoration of all access
facilities, and existing plant roads including excavation, backfilling, select fill material, paving
material, grading, drainage and other such work, and all costs associated with limited access to the
site, employee parking and transportation and photo 1.D. cards, except as specified otherwise shall
be included in the lump sum Contract Item for Structures and Equipment and no separate payment
will be made therefor.

SP-98 Valves

Valves shall be handled with care to avoid damage. All valves shall be loaded and
unloaded by lifting, and under no circumstances shall valves be dropped, skidded, or rolled. Valves
shall not be placed under any circumstances against pipe or other fittings in such a manner that
damage could result. Slings, hooks or tongs used for lifting shall be padded in such a manner as to
prevent damage. If any part of the valves' coating and lining is damaged by the Contractor, the
repair and replacement shall be made by the Contractor at his expense in manner satisfactory to the
Engineer before installing. Valves shall also be stored at all times in a safe manner to prevent
damage and kept free of dirt, mud or other foreign matter. All valve gaskets shall be stored and
placed in a cool location out of direct sunlight and out of contact with petroleum products. All
gaskets shall be used on a first-in, first-out basis.

Valves shall be set and joined to existing or new pipe in a manner heretofore specified for
cleaning, laying and joining pipe.

The work shall include all labor, materials, equipment, tools and any incidentals required
for the completion of the work.

Payment for valves shall be included in the price of the work.

SP-129.TP As-Built Plans

During manufacture and construction, installation and testing, records shall be kept of any
changes or adjustments made in the work. All such changes shall be incorporated in the "As-Built"
plans, shown in red.

The Contractor shall provide the City of Tampa with one (1) hardcopy and (1) electronic

high resolution color PDF copy of "As-Built" plans. Plan sheets shall have all deviations from
original design annotated in red pencil to show clearly as-built conditions. Relocation of existing
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facilities and utilities must be clearly noted.

All as-built plans shall be submitted within seven (7) calendar days of the final inspection.
The final payment will not be issued until the as-built plans have been submitted to, and accepted
by the City. Upon request, the City will provide AutoCAD drawings.

SP-130 SAFETY:

A. Responsibility:  Employees shall immediately report any unsafe work practice or unsafe
condition to their supervisor(s). The Contractor is solely responsible for the safety of their
workers, and shall comply with all applicable requirements [i.e.: 29 CFR 1910 -Occupational
Safety and Health Standards, 29 CFR 1926 - Safety and Health Regulations for Construction, etc]
and industry safety standards while at the work site. The fact that City personnel may bring un-
safe conditions to the attention of any member of the Contractors work force does not relieve the
Contractor of this responsibility.

It is suggested that all Contractor’s employees and sub-contractors be given a copy of SP-130.

The Contractor shall have a designated Safety Officer within his organization. At the Pre-
Construction meeting, the Contractor shall provide the name and contact information of the
Safety Officer to the Engineer.

At the Pre-Construction meeting, the Contractor will be given pertinent safety related
information, necessary forms and instructions (i.e.. AWTP Lockout/Tagout Procedures, AWTP
Hot Work Permits, etc) that pertain to any work that might be utilized during the contract. The
Contractor shall be responsible to disseminate that information to their employees and sub-
contractors. Special care shall be taken by the Contractor to ensure that any new employee or
sub-contractor to the work site shall be briefed on these safety instructions.

If warranted by the project and directed by the Engineer, the Contractor shall develop and
implement a comprehensive health and safety plan for their employees that will cover all aspects
of onsite construction operations and activities associated with the contract. This plan must
comply with all applicable health and safety regulations and any project specific requirements
that the contract has specified.

B. Incident Reporting: All accidents that result in personal injury, illness or property damage
shall be immediately reported and investigated, regardless of the extent of injury, illness or
property damage. Employees must report accidents within one hour (or as soon as practical)
from the time of occurrence to their immediate supervisor who in turn will report it to the City's
inspector. The City inspector will record the incident in their daily report and report it to the
Risk Management Division (274-5708).

C. Air-Borne Debris: All personnel in close proximity to drilling, sawing, sanding, scraping,
spraying, power-washing or other work being done, either in enclosed spaces or in the open, that

SP-7



Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

creates dust or air-borne debris shall wear eye protection
[29 CFR 1910.133] and a respirator [29 CFR 1910.134].

D. Hot Work: All welding, soldering, brazing, acetylene cutting or any other work at the
AWTP or any pump station; that produces high temperatures shall require a AWTP "Hot Work
Permit" and may require one or more fire watches. The number and location of fire watches (if
any) shall be a condition of the Hot Work Permit. A current, portable, fully charged fire
extinguisher shall be located with each person performing hot work and each fire watch. The
Hot Work Permit shall be signed off by the appropriate personnel and maintained in the project
file.

E. Confined Spaces: OSHA defines a confined space as having limited or restricted means for
entry or exit, and is not designed for continuous employee occupancy. Confined spaces include,
but are not limited to: vaults, tanks, manholes,

wet-wells, pipelines, utility tunnels, etc.

The Contractor shall take measures [29 CFR 1910.146 (c)(5)] to ensure that atmospheric
conditions in confined spaces are not hazardous to occupants. This can be accomplished by
forcing a sufficient amount of clean air through the confined space and testing the atmosphere by
using a portable certified, calibrated, atmosphere monitor that meets OSHA requirements [29
CFR 1910.146(c)(5)(ii)(C)]. The atmosphere monitor should record oxygen content, flammable
gases and vapors and toxic air contaminants, such as the Industrial Scientific TMX-412.

F. Air-Borne Gases: The AWTP is located in an industrial area and as such there are several
different substances, either on or off site, that can escape and become dangerous fumes such as:
chlorine, methanol, anhydrous ammonia, etc. The AWTP currently has nine (9) Shelter In Place
(SIP) locations that are designated as safe havens in the event of release of hazardous gases.
These SIP's are stocked with necessary instructions and supplies to protect City and any
Contractor's personnel.

The first day on site, City personnel will show all the Contractor's personnel present where the
several closest SIP's are located, explain the alarm signals and provide the current alarm testing
schedule. It shall be the Contractor's responsibility to show any future employee and/or sub-
contractor that comes on site the location of the SIP's and explain the alarm signals.

In the event of an alarm, the Contractor's personnel shall immediately and hastily proceed to the
nearest SIP along with the City personnel and remain there until further notice, taking guidance
from and following the instruction of the senior City employee present.

G. Lockout / Tagout Policy: The AWTP Lockout / Tagout program is designed to set standards
to help safeguard all employees from hazardous electrical or mechanical energy while they are
performing service or maintenance on machines and equipment at the AWTP or any pump
station. This program will also identify the practices and procedures to shut down and Lockout
or Tagout machines and equipment. The Contractor shall be given a copy of the AWTP
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"LOCKOUT / TAGOUT POLICY AND PROCEDURES" instruction and shall make all of his
employees and sub-contractors aware of this program.

No padlock (lockout) shall be removed except by the individual that installed it or if not
available, by a City of Tampa AWTP team leader.

No tag (tagout) shall be removed except by the individual that installed it or if not available, by a
City of Tampa AWTP team leader, except in an Emergency and the tag states "Do Not Use
Unless in an Emergency”. In that event, the Contractor shall notify the City of Tampa AWTP
team leader, who will prepare the necessary follow up report.

H. Trench Safety: Any excavation deeper than four (4) feet shall adhere to the requirements
contained in 29 CFR 1926.650 thru 652 and the Florida Trench Safety Act [Florida Statutes, ss
553.60 - 553.64].

I. Open Flames: No fires shall be allowed. No open flames necessary for any construction
activity shall ever be left un-attended. A current, portable, fully charged fire extinguisher shall
be located with each activity requiring an open flame.

J. Sparks: Any activity lasting more than 10 continuous minutes, that creates sparks, such as
grinding or chipping shall have a dedicated fire watch in attendance. A current, portable, fully
charged fire extinguisher shall be located with each activity creating sparks, regardless if a fire
watch is required or not.

K. First Aid: The Contractor shall furnish appropriate First Aid Kits [29 CFR 1910.151] and
shall be responsible to ensure his employees are properly trained to render first aid. If injurious
corrosive materials are to be utilized, eyewash and body wash facilities must be provided in the
immediate area.

L. Related Costs: All costs associated with these or any safety measures shall be included in the
total lump sum contract price or the various contract item unit prices, as applicable, and no
separate payment shall be made thereof.

SP-133 Tampa Port Authority Access

The Tampa Port Authority has restricted access in accordance with Florida Statute
311.12. Procedures for Tampa Port Authority access are included in these Specific Provisions.
All costs to comply with these procedures shall be included in the total Price for this project, and
no separate payment shall be made therefore.
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Page 1 of 2 -DMI Payment
City of Tampa — DMI Sub-(Contractors/Consultants/Suppliers) Payments

(FORM MBD-30)
[ ] Partial [ ]Final

Contract No.: WOH#,(if any): Contract Name:

Contractor Name: Address:

Federal ID: Phone: Fax: Email:

GC Pay Period: Payment Request/Invoice Number: City Department:

Total Amount Requested for pay period: $ Total Contract Amount(including change orders):$

-Type of Ownership - (F=Female M=Male), BF BM = African Am., HF HM = Hispanic Am., AF AM = Asian Am., NF
NM % Native Am., CF CM = Caucasian S = SLBE

T gyf\; K Amount Paid AmouPr;ti(;I'o 23
r; ?. .tor Company Name Total To Date For This Period
c SIVIby Address Sub Contract
[ISu . Phone & Fax Or PO AmOl_mt .
[1Supplier TR Pending Sub Pay Period
Previously Ending Date
Federal ID
Reported
$ $
$ $
$ $
$ $
$ $
$ $

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance)
Certification: | hereby certify that the above information is a true and accurate account of payments to sub -
contractors/consultants on this contract.

Signed: Name/Title: Date:
DMI form 30 (rev. 02/01/2013) Note: Detailed Instructions for completing this form are on the next page




Page 2 of 2 - DMI Payment

Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form

(Form MBD-30)

This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period.
The following will detail what data is required for this form. The instructions that follow correspond to the headings on the form
required to be completed. (Modifying or omitted information from this form my result in non-compliance).

Contract No. This is the number assigned by the City of Tampa for the bid or proposal.

W.O.# If the report covers a work order number (W.O.#) for the contract, please indicate it in that space.

Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal.

Contractor Name. The name of your business.

Address. The physical address of your business.

Federal ID. A number assigned to a business for tax reporting purposes.

Phone. Telephone number to contact business.

Fax. Fax number for business.

Email. Provide email address for electronic correspondence.

Pay Period. Provide start and finish dates for pay period. (e.g. 05/01/13 — 05/31/13)

Payment Request/Invoice Number. Provide sequence number for payment requests. (ex. Payment one, write 1 in space,
payment three, write 3 in space provided.)

City Department. The City of Tampa department to which the contract pertains.

Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period.

Total Contract Amount (including change orders). Provide expected total contract amount. This includes any change
orders that may increase or decrease the original contract amount.

Signed/Name/Title/Date. This is your certification that the information provided on the form is accurate.

See attached documents. Check if you have provided any additional documentation relating to the payment data. Located at
the bottom middle of the form.

Partial Payment. Check if the payment period is a partial payment, not a final payment. Located at the top right of the form.
Final Payment. Check of this period is the final payment period. Located at the top right of the form.

The following instructions are for information of any and all subcontractors used for the pay period.

(Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE.
Trade/Work Activity. Indicate the trade, service, or material provided by the subcontractor.
SubContractor/SubConsultant/Supplier. Please indicate status of firm on this contract.

Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification
of the subcontractor.

Company Name, Address, Phone & Fax. Provide company information for verification of payments.

Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders.
Amount Paid To Date. Indicate all dollars paid to date for the subcontractor.

Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending.
Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period.

Sub Pay Period Ending Date. Provide date for which subcontractor invoiced performed work.

Forms must be signed and dated or will be considered incomplete. The company authorized representative must sign and certify the
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a
company is in non-compliance of Ordinance 2008-89.

If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813)
274-5522.
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SECTION 4 — CONCRETE AND CONCRETE MATERIALS

W-4.01 General

This section covers concrete materials and performance requirements for wastewater
structures.

W-4.02 Cement

Cement shall be from a source approved by the Engineer before the cement is ordered.
Domestic manufacturers of cement shall furnish to the Engineer notarized Certificates of
Manufacture as evidence that the cement conforms to the requirements of the Specifications. These
certificates shall include mill test reports on the cement. Suppliers of foreign cements shall furnish
to the Engineer test data from a testing laboratory approved by the Engineer to show conformance
with all applicable requirements of ASTM Des: C 150. Samples for testing shall be taken in
accordance with ASTM Des: C 183. The cost of tests on foreign cement shall be considered as part
of the cost of the work and shall be included under the appropriate Contract items. No separate
payment for such testing will be made. Cement shall be either air-entraining portland cement or
standard portland cement, except as otherwise specified. If standard portland cement is used, an
air-entraining agent meeting the requirements of ASTM Des: C 260 shall be added to the concrete
at the time of mixing in an amount sufficient to produce from 4 to 6 percent entrained air in the
concrete for plastic mixes having a slump of 2 to 4 inches. Standard portland cement shall meet the
requirements of ASTM Des: C 150, Type | or Type Il, and air-entraining cement shall meet the
requirements of ASTM Des: C 150, Type IA or Type lIA.

W-4.03 High-Early Strength Cement

In case high-early strength cement is used in any special part of the work, it shall be true
portland cement with no chemicals or other substances added to expedite hardening and shall be of
a brand approved by the Engineer. The cement shall meet the requirements of ASTM Des: C 150
Type 11 or Type llla. High-early strength cement shall be used only with the approval of the
Engineer.

W-4.04 Fine Agagregate

Fine aggregate shall be natural sand, washed clean, having hard, strong, sharp, durable,
uncoated grains; and shall be free from injurious amounts of dust, lumps, soft or flaky particles,
mica, shale, alkali, organic matter, loam, or other deleterious substances. Fine aggregate shall
conform to the requirements of Section 902 of the Florida Department of Transportation Standard
Specifications for Road and Bridge Construction.

W-4.05 Coarse Aggregate

Coarse aggregate shall consist of gravel or broken stone composed of strong, hard, durable,
uncoated pebbles or rock fragments, washed clean and free from injurious amounts of shale, coal,
clay, lumps, soft fragments, dirt, glass, and organic and other deleterious substances. It shall
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conform to ASTM Des: C 33. The size shall be No. 57, as specified in Table Il of ASTM Des: C
33.

W-4.06 Admixtures

The use of admixtures will be permitted but must be approved by the Engineer. Set
retarders shall be Pozzolith 100-XR as manufactured by BASF, Cleveland, Ohio, or Plastiment as
made by Sika Chemical Corporation, Lakewood, OH, or equal. Retarding admixtures shall be used
in strict accordance with the manufacturer's directions and the manufacturer shall make available, at
no cost upon 72 hours notification, the services of a qualified full time field representative to assure
proper use of the admixture.

Set retarding admixtures shall be used only with the approval of the Engineer. The amount
of set retarder added shall be sufficient to keep the concrete workable during the period of
placement and finishing.

W-4.07 Water
Water used in mixing concrete shall be clean and shall not contain deleterious amounts of
acids, alkalies, or organic materials. All water shall be furnished from sources approved by the

Engineer.

W-4.08 Fly Ash

Fly ash shall be a local product with cementitious properties, conforming to the
requirements of ASTM C 618, Class C or F, with the following exceptions:

Loss on ignition - 5% maximum
Sulfur trioxide - 4% maximum

Fly ash shall have a uniform light color, and shall be from a source approved by the
Engineer.

Fly ash shall be stored at the concrete mixing plant separate from the cement, in
accordance with the requirements specified for storage of cement. Cement and fly ash shall not
be intermixed prior to being added to the concrete mix.

W-4.09 Concrete Strength Classes

Concrete shall be divided into two grades, classified according to compressive strength, to
be used in the respective places shown on the Plans, called for in the Specifications, or ordered by
the Engineer. The classes of concrete mixtures are referred to as Class B, and Class D.

Class B concrete is intended principally for reinforced concrete structures, and shall be used
for columns, walls, beams, slabs, equipment pads, precast structures and the like.

Class D concrete is intended principally for low strength concrete, plain or reinforced, used
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for soil stabilization, filling, and other similar purposes. For large volume, boulders or fragments of
rock excavated during construction may be embedded in the concrete to provide added bulk. Care
shall be taken in placing the boulders or rock fragments, so that there are no voids in the concrete.

W-4.10 Strength and Proportion

Concrete mixes shall be designed and proportioned to provide the following minimum
compressive strengths and the proper workability without exceeding the stipulated maximum
quantities of mixing water:

Compressive Strength - psi Maximum Water
Class 7-day Test 28-day Test Gallons Per Sack
B 2,700 4,000 5-1/2
D 1,300 2,000 7-1/4

Concrete, except Class D, shall contain not less than 564 pounds (six standard 94-pound
bags) of cement per cubic yard.

W-4.11 Moisture Content of Aggregates

The quantity of free water contained in the aggregate shall be determined from time to time
as required by the Engineer, and this quantity shall be deducted from the water added at the mixer,
but no change shall be made in the water-cement ratio.

The quantity of water used in each batch shall be the total quantity, including the free
moisture contained in the aggregate.

W-4.12 Consistency

Proportions of ingredients shall be varied to secure the desired concrete consistencies when
tested in accordance with ASTM Des: C 143, conforming to the following slump requirements:

Minimum and Maximum Slump

Concrete in Inches

Placement Class B Class D
Normal 3to4 3to5
Pumped 4t06 4t06
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In all cases, the proportions of aggregates for concrete shall be such as to produce mixtures
which will work readily into the corners and angles of the forms and around reinforcement, without
permitting the segregation of materials or the collection of free water on the surface. The combined
aggregates shall be of such composition of sizes that when separated on the No. 4 standard sieve,
the weight passing the sieve shall not be less than 30 percent, nor greater than 45 percent of the
total, unless otherwise required by the Engineer.

W-4.13 Field Tests

During the progress of the work, a reasonable number of test cylinders shall be made, cured,
and stored in accordance with ASTM Des: C 31 and shall be tested in accordance with ASTM Des:
C 39. Each test shall consist of three cylinders, one laboratory control cylinder to be tested at 7
days, and one field control cylinder to be tested at 28 days. If the 7-day cylinder is not satisfactory,
the third cylinder, a laboratory control cylinder, will be tested at 7 days. Otherwise, the third
cylinder will be tested at 28 days.

The Contractor shall furnish all labor, equipment and materials necessary for making
concrete test cylinders. Concrete test cylinders must be tested by a materials testing laboratory
approved by the Engineer. The Contractor is responsible for all costs associated with testing.

The average strength of all the cylinders shall be equal to or greater than the strengths
specified, and at least 90 percent of all the tests shall indicate a strength equal to or greater than the
strength specified. In cases where the strength of the test cylinders for any portion of the structure
falls below the requirements specified herein, the Engineer may order a change in the mix or water
content for the remaining portion of the work, and may require the Contractor to secure test
specimens of the hardened concrete represented by these cylinders. The number of test specimens
required to be taken shall be the same as the number of test cylinders made for each concrete
placement. Specimens shall be secured and tested in accordance with ASTM Des: C 42. If the
specimen tests further substantiate that the concrete represented by the cylinders and specimens is
below the strength requirements specified herein, the Engineer may order such concrete removed
and rebuilt at the expense of the Contractor.

W-4.14 Ready-Mixed Concrete

Ready-mixed concrete shall be mixed and delivered in accordance with the requirements set
forth in ASTM Des: C 94, and subject to all provisions herein relative to materials, strength,
proportioning, consistency, measurement, and mixing.

The rate of delivery of the mixed concrete shall be such that the interval between placing of
successive batches shall not exceed 45 minutes. The elapsed time between the introduction of
mixing water to the cement and aggregates and depositing concrete in the work shall not exceed 45
minutes including mixing and agitating time.

W-4.15 Forms - General

Forms shall conform to shape, lines, and dimensions of the member as shown on the Plans.
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They shall be substantial, properly braced, and tied together so as to maintain position and shape
and to resist all pressures to which they may be subjected. Forms shall be sufficiently tight to
prevent leakage of mortar. The size and spacing of studs and walers shall be determined by the
nature of the work and the height to which concrete is placed. In all cases, walers shall be doubled,
and the size of studs and walers used shall not be less than 2 by 6 inches. Joints shall be snug and
shall occur at the designated locations only. Horizontal joints shall be level and vertical joints
plumb.

The entire inside surfaces of forms shall be oiled with an approved form oil or shall be
thoroughly wetted just prior to placing concrete.

The Contractor shall be responsible for the adequacy of all forms and for remedying any
defects resulting from their use, notwithstanding inspection and prior approval by the Engineer.

W-4.16 Placing Concrete

Concrete shall be placed only in forms which have been approved by the Engineer and in
his presence. Where the procedure is not specifically described herein, the placing of concrete shall
be in accordance with the recommendations of ACI Standard 614.

After mixing, concrete shall be transported rapidly to the place of deposit. Concreting
operations shall be continuous until the section, panel, or scheduled placement is completed.

Concrete may be conveyed in buckets, buggies, chutes, or other approved means.
Apparatus used for conveying concrete shall be flushed thoroughly with water before and after each
run. The point of delivery of concrete shall be as close to the work as possible and in no case more
than 5 feet from the point of final deposit in the horizontal direction. Rehandling of concrete will
not be permitted.

Concrete shall be deposited level in layers not to exceed 18 inches in a manner to prevent
segregation of the ingredients.

Wall concrete shall be deposited through heavy duck canvas or galvanized iron chutes
equipped with suitable hopper heads. Chutes shall be of variable lengths, so that the free fall of
concrete shall not exceed 3 feet.

Freshly laid exposed concrete shall be protected in an approved manner against damage
from the elements and unavoidable construction operations.

Special care shall be taken to place the concrete against the forms, particularly in angles and
corners, in order to prevent voids, pockets, and rough areas. The concrete shall be rodded and
spaded in a manner to work the coarse aggregate away from the forms, whether vibrators are used
or not. Every precaution shall be taken to make all concrete masonry solid, compact, watertight,
and smooth.
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W-4.17 Cold Weather Requirements

When the atmospheric temperature at the work is 40 degrees F or below, or when the U.S.
Weather Bureau forecasts such temperatures within 24 hours, the freshly placed concrete shall be
protected against freezing.

W-4.18 Hot Weather Requirements

For placement of concrete in hot weather, the recommendations of ACI Standard 305R shall
be followed.

W-4.19 Curing

Standard portland cement concrete surfaces normally exposed to the atmosphere shall be
protected against excessively rapid drying by curing a minimum period of seven days. When
average daily temperatures are above 70 degrees F, similarly exposed high-early strength concrete
surfaces shall be cured for a minimum period of three days. When daily average temperatures are
below 70 degrees F, the curing period for all concrete shall be extended as directed by the Engineer.
The curing period shall commence immediately following the placing of the concrete. Curing shall
be accomplished by a method approved by the Engineer. Should there be any delay in the
application of the method of curing used, the concrete shall be covered with moistened burlap or
kept wet by sprinkling.

W-4.20 Grout and Mortar

Grout for grouting around tunnel linings and for other locations as specified or directed
shall be mixed in the proportions of one (1) part portland cement to one (1) part of sand by volume.

Non-shrink grout shall be a pre-blended mixture of a non-shrinking agent and shall be
Embeco 636 as manufactured by the Master Builders Company, Cleveland, Ohio, or Propak as
manufactured by Protex Industries, Denver, Colorado, or equal.

Lean grout for backfilling the space surrounding the sewer sections in tunnels or other areas
as specified or directed shall be mixed in the proportion of one (1) part portland cement to twelve
(12) parts of sand, by volume.

Mortar for brick or concrete block masonry shall be composed of one (1) part Type A
portland cement to one (1) part of sand, by volume. Sufficient water shall be added to give the
proper consistency. The mixture shall be thoroughly worked to produce a uniform mortar with all
particles of aggregate well coated.

W-4.21 Water Stops

Water stops shall be installed in construction joints as shown on the Plans or specified.
Water stops shall be made of extruded polyvinyl chloride. Reclaimed plastic material shall not be
used in the manufacture of the water stops.
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The water stop shall be 4 inches wide and not less than 1/8 inch thick at the narrowest point
and 3/8-inch thick immediately adjacent to the center of the water stop. The water stop shall have
longitudinal ribs with a hollow bulb center pleat. Water stops shall have a Shore A durometer
hardness between 65 and 75, a finished tensile strength of not less than 2,000 psi, and a specific
gravity of not more than 1.38.

In matters not covered herein, plastic water stops shall meet the requirements of the latest
specifications of the Society of the Plastics Industry, Inc. for Polyvinyl Chloride Water Stops.

Field splices for water stops shall be made by heat fusion using a field splicing unit. Each
water stop type shall have its own splice mold built to the size and shape of the water stop to be
spliced. Splicing mold and materials, including splicing cement, solvent, splicing stock, and other
items, shall be as furnished by the manufacturer of the water stop. Field splicing shall be performed
in strict accordance with the manufacturer's directions and to cause as little damage as possible to
the continuity of the ribbed strips, all to the satisfaction of the Engineer.

* k%
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SECTION 6 - REINFORCING STEEL

W-6.01 Standards

Reinforcing steel bars for concrete reinforcement shall be deformed bars meeting the
requirements of ASTM Des: A 615, Grade 60, unless shown or specified otherwise. They shall be
free from defects, kinks, and from bends that cannot be readily and fully straightened in the field.
Test certificates of the chemical and physical properties covering each shipment shall be submitted
for approval.

Reinforcing mesh shall be of the electrically welded type, with wires arranged in rectangular
patterns, of the sizes shown or specified and shall meet the requirements of ASTM Des: A 185.

W-6.02 General

Reinforcing steel bars shall be supplied in lengths which will allow them to be conveniently
placed in the work and provide sufficient lap at joints. Dowels of proper lengths, size, and shape
shall be provided for tying walls, beams, floors, and the like together when shown, specified, or
ordered.

Stirrups and ties shall have a minimum inside radius of bend of 2-1/2 bar diameters. All
other bars No. 7 and smaller shall have a minimum inside radius of bend of 3 bar diameters, and
No. 8 bars and larger shall have a minimum inside radius of bend of 4 bar diameters.

Splices in all reinforcements shall be lapped as specified hereinafter in "Table 1 - Grade 60
Reinforcing Bar Splice Lapping Lengths™ unless shown or specified otherwise. All splices shall be
staggered, unless otherwise approved by the Engineer.

TABLE 1 - GRADE 60
REINFORCING BAR SPLICE LAPPING LENGTHS

Bar Size #3 #4 #5 #6 #7 #8 #9 #10 #11
Top Bars - ACI

Class B 13 17 22 28 38 50 64 81 100
Top Bars - ACI

Class C 17 23 29 37 50 66 83 106 130
Other Bars - ACI

Class B 12 12 16 20 27 36 46 58 71
Other Bars - ACI

Class C 12 16 20 26 36 47 60 75 93
Notes:
1. Splice length given in inches.
2. Top bars are all horizontal reinforcement so placed that more than 12 inches of concrete is

cast in the member below the bar. This includes horizontal wall reinforcement.
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3. Where lapping bars of different sizes, use lap required for larger bar.
4. For all bars spaced closer than 6 inches, increase lap length 25 percent.
5. Unless otherwise specified, the length of lap for splices shall be as shown for ACI Class B

where no more than 50 percent of the bars are lap spliced, and as shown for ACI Class C
where more than 50 percent of the bars are lap spliced.

W-6.03 Detailing

The Contractor shall submit detailed placing drawings and bar listed to the Engineer for
approval in accordance with the requirements for "Working Drawings" of the General Provisions,
except as otherwise specified herein.

All provisions of the latest ACI "Manual of Standard Practice for Detailing Reinforced
Concrete Structures” shall be followed in the preparation of placing drawings and bar lists.

Wall and slab reinforcing shall not be billed in sections. Complete elevations of all walls
and complete plans of all slabs must be shown, except that when more than one wall or slab are
identical only one such elevation or plan will be required. These plans or elevations need not be
true views of the walls or slabs shown. Every reinforcing bar in a slab or a wall shall be billed on
either a plan or an elevation. Where necessary, sections shall be taken to clarify the arrangement of
the steel reinforcement. All bars shall be identified on such sections, but in no case shall bars be
billed on such sections.

For all reinforcing bars, unless the location of a bar is perfectly obvious, the location of such
bar or bars shall be given by a dimension to some structural feature which must be readily
distinguishable at the time bars are placed.

The set of placing drawings shall be complete in and by themselves to the extent that the bar
setters will have no occasion to refer to the design drawings.

Before submittal to the Engineer, every placing drawing and bar list shall be completely
checked including the quantity, size, type, length, bend dimensions, and type of support for all bars
or mesh, and all other information on the drawing and list. The checking shall be done by a
qualified person and all necessary corrections made.

If after placing drawings and bar lists have been submitted to the Engineer for approval, a
partial or spot check by the Engineer reveals that the placing drawings obviously have not been
checked by a qualified person, they will be returned to the Contractor for such a check and
corrections, after which they shall be resubmitted for approval by the Engineer.

W-6.04 Delivery

Reinforcing steel shall be delivered to the work in bundles strongly tied, and each group of
both bent and straight bars shall be identified with a metal tag giving the identifying number
corresponding to the shop drawings and bar schedules. All bars shall be properly stored in an
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orderly manner, at least 12 inches off the ground and kept clean and protected from the weather, as
directed by the Engineer, after delivery at the site of the work.

W-6.05 Protection

Reinforcing steel shall be delivered without rust other than that which may have
accumulated during transportation to the work. It shall at all times be fully protected from
moisture, grease, dirt, mortar, and concrete. Before being placed in position, it shall be thoroughly
cleaned of all loose mill scale and rust and of any dirt, coatings, or other material that might reduce
the bond. If there is a delay in depositing concrete, the steel shall be inspected and satisfactorily
cleaned immediately before the concrete is placed.

W-6.06 Fabrication and Installation - Bars

Bars shall be cut to required length and accurately bent before placing. Bars shall be bent in
the shop unless written approval of field bending is obtained from the Engineer. If field bending is
permitted, it shall be done only when the air temperature where the bending operation is performed
is above 30 degrees F.

The bars shall be placed in the exact positions shown with the required spacing and shall be
securely fastened in position at intersections to prevent displacement during the placing of the
concrete. The bars shall be fastened with annealed wire of not less than 18 gauge or other approved
devices. Spacing chairs of a type approved by the Engineer shall be furnished and properly placed
to support and hold reinforcing bars in position in all beams and slabs, including slabs placed
directly on the subgrade. Chairs which rest on the forms for slabs, the underside of which will be
exposed to view in the finished work, shall have those portions galvanized or plastic coated which
come in contact with the forms.

Splices in all reinforcement shall be lapped as specified in "Table 1 - Grade 60 Reinforcing
Bar Splice Lapping Lengths™ in the subsection headed "General." Splices at points of maximum
tensile stress shall be avoided wherever possible. Temperature bars shall have a minimum clear
spacing of 2-1/2 diameters. All bar splices shall be staggered where possible.

All welded splices shall be full penetration, butt welds, made by certified welders in
accordance with AWS D12.1. Thermite welding or Cadweld type couplers may be used where
approved by the Engineer.

On any section of the work where horizontal bars run further than the length of the forms,
the form or head against which the work ends shall be perforated at the proper places to allow the
bars to project through a distance at least equal to the lap specified. The projecting ends, however,
unless otherwise directed by the Engineer, shall be of different lengths so that in no place will laps
in adjoining bars in the same place occur opposite each other.

W-6.07 Installation - Mesh

Reinforcing mesh shall be placed in the positions shown, specified, or required to fit the
work. Suitable spacing chairs or supports as specified for bars shall be furnished and placed to
maintain the mesh in correct location. Where a flat surface of mesh is required, the mesh shall be
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rolled or otherwise straightened to make a perfectly flat surface before placing. The length of laps
not indicated shall be approved by the Engineer.

W-6.08 Concrete Protection for Reinforcing Steel

Reinforcing steel shall be placed and held in position so that the concrete cover, as

measured from the surface of the bar to the surface of the concrete, shall be not less than the
following, except as otherwise shown, specified, or directed:

1.

3/99

General

a. Concrete deposited directly against soil - 3 inches.

b. Concrete in contact with soil or exposed to weather or sewage:
Q) #6 bars or larger - 2 inches
2 #5 bars or smaller - 1-1/2 inches

Slabs (See Item 6)

a. Troweled surfaces - 1-1/2 inches
b. Elsewhere -linch

Beams - Girders - Columns (See Item 6)

a. To main reinforcement - 2 inches
b. To ties - 1-1/2 inches

Walls (See Item 6)

a. 12 inches or more thick - 2 inches
b. Less than 12 inches thick:
1) #6 bars or larger - 2 inches
2 #5 bars or smaller - 1-1/2 inches

Footings and Base Slabs

a. Top face - 2-1/2 inches
b. Sides and ends - 3inches
C. Bottom, Concrete deposited

directly against ground - 3inches

Concrete deposited directly
against lean concrete work mat - 2 inches

Add 1/2 inch for surfaces contacting or exposed to water or sewage.

Laps - as specified in "Table 1 - Grade 60 Reinforcing Bar Splice Lapping Lengths™ in the
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subsection headed "General."

8. Spacing - clear distance between parallel bars - 2 inches minimum.

* k%
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SECTION 8 - METAL CASTINGS

W-8.01 General

Metal castings include all miscellaneous ferrous and nonferrous castings.

Wheel guards, valve boxes, manhole frames and covers, stop log grooves, brackets and
supports for piping, gutter inlets, floor, roof and gallery drains, stormwater inlets, beehive grates
and frames, cleanout covers, and special malleable iron castings and inserts are included in this
classification.

W-8.02 Materials

Metal castings shall meet the requirements of the following standards, except as otherwise
specified herein.

Gray Iron ASTM Des: A 48
Malleable Iron ASTM Des: A 47

Carbon Steel ASTM Des: A 27

Alloy Steel ASTM Des: A 148
Aluminum ASTM Des: B 26
Aluminum Bronze ASTM Des: B 148

Silicon Bronze Navy Spec. 46B28
Manganese Bronze ASTM Des: B 132 or B 147
Ductile Iron ASTM Des: A 536

W-8.03 Workmanship

Castings shall be made accurately to approved dimensions and shall be planed or ground
where marked or where otherwise necessary to secure perfectly flat and true surfaces. Allowance
shall be made in the patterns so that the specified thickness shall not be reduced. Manhole and
cleanout frames and covers shall conform to the details shown on the Plans and shall be true and
shall seat at all points. No plugging of defective castings will be permitted. All castings shall be
erected to accurate grades and alignment, and when placed in concrete, they shall be carefully
supported to prevent movement during concreting.

W-8.04 Weights

No castings weighing less than 95 percent of the theoretical weight, based on required
dimensions, will be accepted. The Contractor shall provide facilities for weighing castings in the
presence of the Engineer, or shall furnish invoices showing true weights, certified by the supplier.

* k%

4/99 W8-1



Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

SECTION 10 - DUCTILE IRON PIPE AND FITTINGS

W-10.01 General

All ductile iron pipe shall meet the requirements of AWWA C151. The type and
configuration of pipe bedding for buried pipe shall be as shown on the Plans. Coatings and linings
for ductile iron pipe and fittings shall conform to the subsection headed "Coatings and Linings,"
contained herein. Pipe joints shall be bell and spigot, flanged, or mechanical joint as shown on the
Plans.

Ductile iron pipe and ductile iron fittings buried in the ground for force mains or installed in
pumping stations shall have a minimum thickness of Class 52 unless specified otherwise as shown
on the Plans. Ductile push-on iron pipe and fittings for gravity systems, including house laterals,
shall be Class 54 and shall have an interior lining as specified in the subsection "Lining for Ductile
Iron Gravity Pipe."”

W-10.02 Flanged Pipe

Flanged pipe shall conform to the requirements of AWWA C115. Flanges shall be ductile
iron and shall have long hubs. There shall be no leakage through the pipe threads, and the flanges
shall be designed to prevent corrosion of the threads from outside.

W-10.03 Fittings

All ductile iron fittings shall meet the requirements of AWWA C110 or AWWA C153 and
have a pressure rating of 250 psi, or as specified, whichever is larger.

W-10.04 Flanged Joints

Flanged joints shall meet the requirements of ANSI Specification B16.1. Flanges, flange
facing drilling, and protecting shall be as specified for flanged pipe. Bolts and nuts for flanged
joints shall be Type 316 stainless steel unless otherwise stated on the Plans or directed by the
Engineer.

Except where otherwise directed by the Engineer, gaskets for flanged joints shall be of the
full-face type, meeting the requirements of ANSI B16.21. Gaskets shall be rubber with cloth
insertion, as made by the Crane Company, Garlock Packing Company, U.S. Rubber Company, or
equal.

W-10.05 Mechanical Joints

Mechanical joints shall meet the applicable requirements of AWWA C111/A21.11.
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W-10.06 Push-on Joints

Push-on joints shall be of the bell and spigot type which employs a single, elongate grooved
gasket to affect the joint seal. Push-on joints shall meet the applicable requirements of AWWA
C111.

W-10.07 Wall Castings, Connecting Pieces, and Special Fittings

Wall castings and connecting pieces, such as bell and bell, bell and spigot, bell and flange,
flange and flange, flange and spigot, and flange and flare, shall meet the requirements of ANSI
Specification A21.10. Unless otherwise shown or specified, fittings 14 inches and larger shall have
a pressure rating of 250 psi.

Where special fittings are required, they shall be of an approved design and shall have the
same diameters and thickness’ as standard fittings, unless otherwise required, but their laying
lengths and other functional dimensions shall be determined by their positions in the pipelines and
by the particular piping materials to which they connect.

Where water tightness is essential and at other locations where indicated, wall castings shall
be provided with an integrally cast intermediate collar located at the center of the wall.

W-10.08 Sleeve-Type Couplings

Except where standard solid sleeves or split sleeves are shown or specified, sleeve-type
couplings for ductile iron pipe shall be Style 38 couplings as made by Dresser Industries, Inc., or
Type 411 as made by Smith-Blair, or equal. Gaskets shall be of molded rubber, Dresser Plain
Grade 27, Smith-Blair 003, or equal. Middle rings shall be without a pipe stop and shall be at least
1/4 inch thick and 5 inches wide for 8-inch and smaller pipe, 3/8 inch thick and 7 inches wide for
10-inch through 30-inch pipe, and 1/2 inch thick and 10 inches wide for 36-inch and larger pipe
with follower rings of appropriate thickness, unless otherwise shown or specified.

Sleeve-type couplings shall be shop coated with Dresser Red "D" Shop-Coat, Smith-Blair
Standard Blue Shop Coat, or equal nontoxic material compatible with the finished coatings
specified.

W-10.09 Coatings and Linings

Pipe which is to be buried shall have the standard outside coating specified in AWWA
C151-8.1.

Unless otherwise shown on the Plans or specified, all ductile iron pipe and fittings shall be
coated with 40 mils of Protecto 401 interior ceramic epoxy, or approved equal.

The weight and class designation shall be painted conspicuously in white on the outside of
each pipe, fitting, and special casting after the shop coat has hardened.
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W-10.10 Thrust Restraints

Unless otherwise shown on the Plans, specified or directed by the Engineer, concrete thrust
blocks are not allowed.

Ductile iron pipe and fittings with mechanical joints shall be restrained by a device meeting
the requirements of Workmanship and Materials section “Restraining Devices”.

Ductile iron pipe and fittings with push-on joints that require restraining shall be Clow F-
128 "Super Lock Joint,” American Cast Iron Pipe "Lok-Fast Joint,” U.S. Pipe and Foundry
Company "TR Flex," or equal.

Where the glands are to be buried or not exposed to view, the assembly shall be given 2
heavy coats of asphalt varnish after installation.

W-10.11 Lining for Ductile Iron Gravity Pipe

Unless otherwise shown on the Plans or specified, all ductile iron pipe and fittings shall be
coated with 40 mils of Protecto 401 interior ceramic epoxy, or approved equal.

W-10.12 Polyethylene Encasement

Unless otherwise shown on the Plans, specified or directed by the Engineer, polyethylene
encasement shall be installed on all ductile iron pipe and fittings in accordance with AWWA/ANSI
C105/A21.5.

Although not intended to be a completely air-and-water-tight enclosure, the polyethylene
shall prevent contact between the pipe and the surrounding backfill.

Polyethylene encasement shall be installed in accordance with the pipe manufacturer's
instructions, or in a manner acceptable to the Engineer. Polyethylene encasement shall extend 1
foot beyond the joint in both directions (a total of 2-foot overlap) and shall be adhered to said joint
with 2-inch wide green marking tape. The slack width shall be taken up at the top of the pipe to
make a snug, but not tight, fit along the barrel of the pipe, securing the fold at quarter points. Upon
installation of the encasement, any cuts or damaged portions of the polyethylene encasement shall
be securely mended with tape or with a short length of polyethylene sheet, or a tube cut open,
wrapped around the pipe to cover the damaged area, and secured in place.

Backfill material shall be the same as specified for pipe without polyethylene wrapping;
however, extra care should be taken that the backfill be free from cinders, refuse, boulders, rocks,
stones, or other materials that could damage the encasement. Special care shall be taken to prevent
damage to the polyethylene wrapping when placing backfill.

Because prolonged exposure to sunlight will deteriorate polyethylene film, such exposure
prior to backfilling the wrapped pipe shall be kept to a minimum.
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W-10.13 Ductile Iron Pipe Exterior Coating

All pipe and fittings shall have an exterior asphaltic coating conforming to the following
requirements:

Viscosity, KU at 25 degrees C 56-60

Flashpoint, degrees F (TCC) 40 degrees F Min
Dry set to touch, minutes 6

Dry hard, minutes 22

W-10.14 Force Main Identification

Ductile iron pipe sanitary force main shall be continuously spiral wrapped with 2-inch wide
green stick-on vinyl tape prior to installation for permanent identification purposes. The tape shall
have a minimum thickness of 6 mils with a minimum tensile strength of 22 pounds per inch and a
minimum adhesive factor of 40 ounces per inch. The pipe shall be clean and dry when wrapped.

* k%
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SECTION 14 - PIPE CRADLES AND ENCASEMENT

W-14.01 General

The Contractor shall furnish and place pipe cradles or pipe encasement, having dimensions
as shown on the Plans, when specified in the Contract Items, when shown on the Plans, or when
ordered in writing by the Engineer. Pipe cradles and pipe encasement shall be constructed of Class
D concrete.

W-14.02 Concrete Cradle for Pipe

When concrete cradle is to be provided, as shown on the Plans or ordered by the Engineer,
the sewer shall be laid to grade and supported on concrete blocks near each end. The tops of the
blocks shall be shaped to conform to the dimensions of the pipe being laid and shall be set
approximately 3/8 inch low. The pipe shall be placed on the blocks on stiff mortar of sufficient
thickness to bring the pipes to exact grade. Timber blocking, or a type approved by the Engineer,
may be employed in place of concrete blocks. The concrete cradle shall be placed against
undisturbed earth on the bottom and sides of the trench. The Class D concrete shall be placed on
one side only until it has risen above the invert on the other side, after which the remainder of the
concrete shall be deposited on both sides. Suitable means shall be provided to prevent movement
of the pipe during the placement of the concrete.

W-14.03 Concrete Encasement of Pipe

The pipe shall be supported and the Class D concrete encasement shall be placed as
specified under concrete pipe cradle. The concrete shall be placed against undisturbed earth on the
bottom and sides of the trench and continued over the pipe to provide the required thickness of
complete encasement.

* % %
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SECTION 27 - DEMOLITION

W-27.01 General

Demolition includes all work necessary for the removal and disposal of masonry, steel,
reinforced concrete, plain concrete, wastewater equipment, piping, electrical facilities, roofing
materials and any other material or equipment shown or specified to be removed. Dust control shall
be provided and provision made for safety.

Demolition shall be carried out in such a manner that adjacent structures, which are to
remain, shall not be endangered. The work shall be scheduled so as not to interfere with the day to
day operation of the existing facilities, all in accordance with the Sequence of Operations specified
in the Specific Provisions. Doorways or passageways in existing facilities shall not be blocked.

Care shall be taken to assure that concrete shall be broken and removed in reasonably small
masses. Where only parts of a structure are to be removed, the concrete shall be cut along limiting
lines with a specially designed saw so that damage to the remaining structure is held to a minimum.

W-27.02 Requirements Prior to Demolition

The Contractor shall visit the site and inspect all existing structures. Special care shall be
taken to observe and record any defects, which may exist in buildings or structures adjacent to but
not directly affected by the demolition work. Prior to commencing the demolition, the Contractor
shall provide the Engineer with a copy of this inspection.

Drawings of existing structures and equipment will be available for inspection by the
Contractor at the office of the Engineer and Owner.

Warning signs, protection barriers and red warning lights shall be provided as necessary
adjacent to the work as approved by the Engineer and shall be maintained during the demolition
period.

Demolition work shall not be undertaken until all mechanical and electrical services
affected by the work have been properly disconnected. Interconnecting piping or electrical services
that are to remain in service either permanently or temporarily shall be capped, rerouted or
reconnected in a manner that will not interfere with the operation of the remaining facilities.

Where the presence of hazardous chemicals, gases, flammable materials or other dangerous
substances is apparent or suspected, testing and purging shall be performed and the hazard
eliminated before demolition is started.

W-27.03 Requirements During Demolition

The use of explosives will not be permitted.
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All mechanical and electrical equipment shall be carefully protected against dust and debris.

All debris shall be removed from the structures during demolition and not allowed to
accumulate in piles.

Safe access to and egress from all working areas shall be provided at all times with adequate
protection from falling material.

Adequate scaffolding, shoring, bracing and protective covering shall be provided during
demolition to protect personnel and equipment against injury or damage. Floor openings not used
for material drops shall be covered with material substantial enough to support any loads placed on
it. The covers shall be properly secured to prevent accidental movement.

Adequate lighting shall be provided at all times during demolition.
Areas below demolition work shall be closed to workmen while removal is in progress.

No material shall be dropped to any point lying outside the exterior walls of the structure
unless the area is effectively protected.

No workmen shall stand on any wall to remove material except when adequate staging or
scaffold protection is provided at a distance not exceeding 12 feet below the top of such walls and
other reasonable precautions are taken. Whenever a workman is required to work at a height of
more than 12 feet above a floor, platform, scaffold or the ground, he shall be equipped with a safety
belt with a life line attached.

W-27.04 Disposal of Materials

All debris, rubbish, scrap pieces, equipment, and materials resulting from the demolition
shall become the property of the Contractor and shall be removed from the site, except for the items
designated by the Engineer to be salvaged.

* k% %
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SECTION 30 - MISCELLANEOUS PIPE AND FITTINGS

W-30.01 General

Miscellaneous pipe and fittings include polyvinyl chloride (PVC) pipe, copper pipe, steel
pipe, and plastic tubing.

W-30.02 Polyvinyl Chloride Pipe

Polyvinyl chloride (PVC) pipe shall be Schedule 80 minimum meeting the requirements of
ASTM Des: D 1785, 1254B. All joints and fittings shall be threaded except where flanged joints
are shown or required for connection to other piping. Threaded PVC fittings shall be socket
welding type, 150-pound class, conforming to ASTM Des: D 2467 and D 2657.

W-30.03 Copper Pipe

Copper pipe shall be Type K or L hard-drawn copper tubing and shall meet the
requirements of ASTM Des: B 88.

Fittings shall be of the streamlined, solder joint type, and shall meet the requirements of
ANSI Specifications B16.22.

W-30.04 Steel Pipe

Steel pipe shall be galvanized, meet the requirements of ASTM Des: A 53 and shall not be
less than Schedule 40. Dimensions of steel pipe shall conform to ANSI B36.10.

Fittings for steel pipe shall be galvanized and shall be made to standard dimensions or as
shown. Fittings used in pipelines 2-inches in diameter or smaller shall be of the screwed pattern
and shall be of malleable iron meeting the requirements of ASTM Des: A 197. The fittings shall
conform to ANSI B 16.3. Where galvanized fittings are shown or specified, galvanizing shall meet
the requirements of ASTM Des: A 120. Steel flange fittings shall meet the requirements of ANSI B
16.5 for 150-pound standard, except that the flanges shall be plain faced.

All flanges for steel pipe, except blind flanges, shall be of the slip-on welding type with
hubs meeting the requirements of AWWA C207 Class B, D, or E suitable for the size of pipe and
test pressures specified, and conforming to the requirements of ASTM Des: A 181, Class 1. The
flanges shall be attached to the barrel of the pipe with two continuous fillet welds. The flanges
shall be attached to the barrel of the pipe with two continuous fillet welds. Blind flanges shall be
plain faced and shall conform to ANSI B 16.5, Class 150. All flanges shall be covered and
protected during delivery and storage.

Flanged joints shall be made with bolts or bolt studs with a nut on each end. Bolts, stud

bolts, and nuts shall meet the requirements of ASTM Des: A 307, Grade B and ANSI B 16.1 unless
noted otherwise on the Plans.
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Gaskets for flanged joints shall be of rubber with cloth insertion of the full face type
meeting the requirements of ANSI B 16.21 and shall be those made by the Garlock Packing
Company, Crane Company, U.S. Rubber Company, or equal. Gaskets shall be 1/16 inch thick.

Zinc for galvanizing, zinc coating, and plating shall meet the requirements of ASTM Des: B
6 and shall be at least equal to the grade designated as "Prime Western."

Wrought metals and castings shall be sandblasted or ground smooth. When a smooth coat
is required, castings shall be tumbled and all high spots ground flush. Castings shall be normalized
to prevent cracking.

Base metal shall be thoroughly cleaned, using only approved solvents and wire brushes,
after which it shall be pickled.

Products to be galvanized shall be safeguarded against embrittlement in accordance with
ASTM Des: A 143 and against warpage and distortion in accordance with ASTM Des: A 384.

Galvanizing shall be done by the hot-dip process after fabrication, unless otherwise
specified in conformance with the appropriate ASTM and American Hot Dip Galvanizers
Association, Inc. specifications. The dipping shall not come in contact with or rest upon the dross
during the operation.

Galvanizing and coating shall be done in a plant having sufficient facilities to produce the
quality of coatings herein specified and ample capacity for the volume of work required.
Galvanized material shall be shipped and handled in a manner which will avoid damage to the zinc
coating.

Galvanizing shall meet the requirements of ASTM Des: A 120.

W-30.05 Plastic Tubing

Plastic tubing for the air supply line shall be clear vinyl instrument grade tubing with an
inside diameter of 3/8 inch and a minimum wall thickness of 0.062 inch. The tubing shall be FAST
& TIGHT, Formula PV-2 as manufactured by Parker Hannifin, Kent, Ohio, or equal.

W-30.06 Workmanship

Working drawings, delivery, erection, testing, insulation, and disinfection of miscellaneous
pipe and fittings shall meet the applicable portions of similar requirements for ductile iron pipe
specified under the respective sections of Workmanship and Materials.

* k%

3/99 W30-2



Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

SECTION 31 - HANGERS AND SUPPORTS

W-31.01 General

Hangers and supports shall include all hanging and supporting devices of metallic
construction shown, specified, or required for pipelines, apparatus, and equipment other than
electrical equipment. The Contractor's working drawings, as required by the General Provisions
hereof, shall show the quantity, type, design, and location of all hangers and supports required.

W-31.02 Materials

Structural and miscellaneous steel, iron castings, cast-iron pipe, and steel pipe used for
hangers and supports shall meet the requirements of the applicable Workmanship and Materials
sections.

W-31.03 Design

Hangers and supports not detailed on the Drawings shall be adequate to maintain the
pipelines, apparatus, and equipment in proper position and alignment under all operating conditions
with due allowance for expansion and contraction, and shall have springs where necessary.
Hangers and supports shall be of standard design where possible, and be best suited for the service
required, as approved by the Engineer. Where required, they shall be screw adjustable after
installation.

Supporting devices shall be designed in accordance with the best practice and shall not be
unnecessarily heavy. Sufficient hangers and supports shall be installed to provide a working safety
factor of not less than five for each hanger.

All supporting devices shall be designed as to minimize interference with access and
movement. The injury hazard shall be considered and minimized in all protruding supporting
devices.

On pipes which are covered with heating insulation, hangers and supports shall include
proper pipe protection saddles.

Overhead hangers shall be supported by threaded rods properly fastened in place by suitable
screws, clamps, inserts, or bolts, or by welding.

Brackets for the support of piping from walls and columns shall be made of welded steel
and shall be designed for three maximum loads classified as follows:

Light........... 750 pounds
Medium .......... 1,500 pounds
Heavy........... 3,000 pounds
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When medium or heavy brackets are bolted to walls, backplates of adequate size and
thickness shall be furnished and installed to distribute the load against the wall. When the use of
backplates is not practicable, the brackets shall be fastened to the wall in such a manner that the
safe bearing strength of the wall will not be exceeded.

Pipe rolls or chairs shall be of the cast-iron type. Pipe rolls shall be provided with threaded
nuts or with sockets to take threaded rods.

Saddle stands shall be of the adjustable type. Each stand shall consist of a length of steel
pipe fitted at the base with a standard threaded cast-iron flange and at the top with an adjustable
saddle or roll. The base flanges shall be bolted to the floor foundation or concrete base.

Stanchions shall be of similar construction to the saddle stand, except that they shall be
fitted at the top with cast-iron pipe saddle supports or with pipe stanchion saddles with yokes and
nuts.

Where adjustable supporting devices are not required, pipelines 3 inches in diameter and
smaller may be supported on cast-iron, malleable iron, or steel hook, hook plates, rings, or ring
plates.

W-31.04 Anchors

Anchors shall be furnished and installed when specified, shown, or required for holding the
pipelines and equipment in position or alignment. Anchors shall be designed for rigid fastening to
the structures, either directly or through brackets. The design of all anchors shall be subject to
approval by the Engineer.

Anchors for piping shall be of the cast-iron chair type with steel straps, except where
anchors form an integral part of pipe fittings or where an anchor of special design is required.

W-31.05 Inserts

Inserts for concrete shall be galvanized and shall be installed in the concrete structures
where required for fastening supporting devices. They shall be designed to permit the rods to be
adjusted horizontally in one place and to lock the rod nut or head automatically. Inserts shall be
recessed near the upper flange to receive reinforcing rods. Inserts shall be so designed that they
may be held in position during concrete placing operations. Inserts shall be designed by the rod
which they engage.

W-31.06 Painting

Hangers, supports, anchors, and similar devices shall be painted in accordance with the
Workmanship and Materials section headed "Painting."

* % %
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SECTION 32 - VALVES

W-32.01 General

This section includes all valves to be used on City maintained force mains, City owned pump
stations and the Howard F. Curren Advanced Wastewater Treatment Plant. Requirements of this
section apply to all valves unless exceptions are shown or stated on the plans or specific provisions.

Plug valves for buried applications shall be provided with mechanical joints. Plug valves for above-
ground applications shall be provided with flanged connections.

All force main valves shall be plug valves meeting the requirements of the sub-section “Eccentric
Plug Valves.”

Valves 2 inches in diameter and smaller shall be all brass or bronze, except the handwheel, and shall
have screwed ends. Valves 2-1/2 inches in diameter and larger shall be iron body, bronze mounted
with flanged ends, except that in the smaller sizes, valves may be all bronze at the Contractor's
option.

All gate, globe, and angle valves shall have rising stems, unless otherwise specified, and shall open
when the nut or handwheel is turned counterclockwise. Each handwheel shall be marked with an
arrow and the word "Open.” Each nut shall be marked with an arrow and shall not be greater than
24 inches in depth below finished grade.

All references to “stainless steel” or “SS” shall mean 316 stainless steel.

All valves of the same type shall be from a single manufacturer. Parts of valves of the same type
and size shall be interchangeable.

All valves shall be carefully erected in their respective positions, free from all distortion and strain,
and shall be packed and left in satisfactory operating condition.

W-32.02 Submittals

The Contractor shall prepare and submit for approval a complete detail drawing of all valves in
accordance with the requirements of the General Provisions. At minimum the submittal shall show
all proposed material types to be used as well as proposed interior and exterior coating
manufacturer, coating type and proposed minimum dry film thickness.

W-32.03 Flanges

Flanges shall be cast solid and faced accurately at right angles to the axis of the casting. Flanges
shall be faced and drilled and shop coated with a rust preventive compound before shipment.
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Dimensions and drillings of flanges shall meet the requirements of ANSI B16.1 for working
pressures of 125 pounds per square inch. Special drillings shall be provided where required.

W-32.04 Gate Valves

Except as otherwise specified, gate valves shall meet the requirements of Fed. Spec. WW-V-54,
Class A, 125 pounds.

Gate valves shall have standard stuffing box seals. Bonnet bolts, studs, and nuts shall be cadmium
plated. Wedging devices shall be bronze to iron or bronze to bronze as specified. Glands shall be
bronze bushed; gland bolts and nuts shall be bronze.

Gate valves 2-1/2-inch diameter and larger shall be of the double disc type. Gate valves 2-inch
diameter and smaller may be of the double disc or solid wedge type.

Valves with operating nuts or wheels 7 feet or more above the floor shall be provided with chains
and chain wheels.

W-32.05 Globe and Angle Valves

Except as otherwise specified herein, globe and angle valves shall meet the requirements of Fed.
Spec. WW-V-51, Class A, 125 pounds.

W-32.06 Hose Valves

Hose valves shall be globe or angle valves with rising stems, and rubber composition discs for cold
water pressures up to 200 psi, nonshock.

Hose valves shall be all bronze or brass, except the handwheel which shall be of malleable iron.
Hose threads shall conform to ANSI B2.4.

W-32.07 Check Valves

Check valves, unless otherwise specified, shall be APCO Series 100 of the horizontal, swing type
designed to allow full diameter passage and to operate with a minimum loss of pressure. A Letter of
Standardization has been executed for this valve. The letter states that no other valve shall be
considered an “or equal” in accordance with the City’s standardization program. The *“or equal”
clause applies to all other equipment, unless specifically excluded by a Single Source Certificate or
Letter of Standardization.

Check valves shall have body and body cover of heavily constructed cast iron meeting requirements
of ASTM A48, Class 30. Check valve body shall have integrally cast-on end flanges. The flapper
shall be rubber and have an "O" ring seating edge and be internally reinforced with steel. The
flapper shall be easily replaced while the valve remains in place.
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The exterior of the check valve shall be factory coated with an approved interior and exterior
corrosion resistance coating. The exterior of the check valve shall receive a field coat as indicated
for “Steel Pipe and Fittings” in the Workmanship & Materials Section titled “Painting”.

W-32.08 Pump-Check Eccentric Plug Valve

Pump-check valves, unless otherwise specified, shall meet the requirements of the sub-section for
“Eccentric Plug Valves”.

The valve shall be equipped with a G-Series rotary cylinder pneumatic actuator that is properly
sized for the existing compressed air system within the pump station.

Plug valves shall be Dezurik PEF (100% Port) eccentric plug valve or approved equal.

W-32.09 Eccentric Plug Valves

Plug valves shall be of the eccentric valve design and shall meet or exceed the requirements of
AWWA C517 and shall be designed for 175 PSI 3’-12” and 150 PSI 14”-36”. Manufacturer’s
Name shall be cast in body and Valve shall be serialized for future parts identification. Port area
shall be 100% of standard pipe area. The Plug shall be Rectangular with associated Rectangular Port
and shall provide dead tight shutoff when seated in the closed position. Body material shall be Cast
Iron ASTM A126 Class B, Seats shall be 1/8” thick 95% Nickel and 1/2" wide for proper plug
seating. Plug shall be Ductile Iron ASTM A536 and Chloroprene Faced. Bearings shall be sintered,
oil impregnated permanently lubricated type 316 stainless steel, include upper and lower grit
excluders to prevent grit and foreign solids from entering the bearings. Shaft seals shall be multiple
V-ring type and shall be externally adjustable via an air gap and re-packable under pressure without
removing the actuator or bonnet from the valve. Valves shall have interior and exterior epoxy.

Plug valves shall be nut operated (1/4 turn) 4” to 8” and gear operated 10” and larger. Both nut and
gear operated valves shall have a 2-inch square nut for operation. On pump stations where the valve
is 7 feet or more above the floor level, a chain and wheel shall be provided for operation.

Plug valves shall be Dezurik PEF (100% Port) eccentric plug valve or approved equal.

W-32.10 Knife Gate Valves

Valves shall be bonnetless wafer knife gate type with cast single-piece body construction.
Lugged ends shall have threaded holes in accordance with ANSI B16.1 125/150 pound
standards. Working pressure rating shall be 150 psi in sizes 2”-24”. Valve body and gate shall be
stainless steel type 316 or as specified. Stem shall be type 304 stainless steel. Valve shall have a
round port equal to 100% of the connecting pipe. Valves shall be chloroprene resilient seated or
as specified.

The body design shall have no pockets or grooves in the flow port where media can settle and
adversely affect closure. The gate shall be polished to provide low thrust requirements and long
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packing life. The leading edge of the gate shall be beveled to assist in closure. The stem shall be
outside of the body and will not contact the flowing media. Valves shall have multi-layer square
packing with adjustable packing gland bolting.

All valve bodies shall be tested with water at 150% of rated pressure with no visible leakage.
Assembled valves shall be tested for seat leakage with water at 40 psi applied to the back of the
gate (pressure in the normal flow direction) and allowable leakage shall be as per MSS SP-81
specifications.

Valves shall be provided with a manually operated direct-mounted handwheel as specified or
shown on the construction drawings. Floor stands and extensions shall be provided if specified.
Valve superstructures shall be designed to allow easy field interchangeability between manual
and pneumatic actuators. New superstructures shall not be required for conversion between
manual and pneumatic operators.

Metal surfaces other than stainless steel shall receive a field coat as indicated for “Steel Pipe and
Fittings” in the Workmanship & Materials Section titled “Painting”.

Valves shall be model GKU by DeZURIK, Inc, or approved equal.

W-32.11 Multiport VValves

Three-way and four-way valves, unless otherwise specified, shall meet the requirements of the sub-
section for eccentric plug valves.

W-32.12 Solenoid Valves

Solenoid valves, unless otherwise shown or specified, shall be normally closed packless type with
full area ports. The body and bonnet shall be forged brass and the solenoid core shall be stainless
steel. The diaphragm shall be of synthetic rubber assuring long service life. The coils shall be
designed for 115-volt, 60-hertz operation and shall be embedded in molded plastic in NEMA Type |
general purpose enclosure.

W-32.13 Ball Valves for CPVC Piping

Manually operated ball valves for CPVC piping shall be CPVC ball valves having renewable Teflon
ball seats and EPDM seals. Ball valves shall block in both seating directions, leaving full pressure
on the opposite end of the valve. The CPVC ball valves shall be rated at not less than 150 psi
working pressure at 75 degrees F, self-lubricating, and shall have socket end connectors. The ball
valves shall be of true union design to allow for inspection or removal. CPVC ball valves shall be
as manufactured by Hayward Industrial Products, Inc., or equal.
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W-32.14 Ball Check Valves for CPVC Piping

Ball check valves for CPVC piping shall be constructed of solid CPVC and shall have a CPVC hall.
The check valve shall have EPDM O-rings and shall be capable of operating either horizontally or
vertically. The check valve shall have a full flow design that provides a free open area that is
equivalent to the connecting pipe size. The check valves shall have socket end connectors and shall
be of the true union design to allow for inspection and removal of the valve. Ball valves for CPVC
piping shall be as manufactured by Hayward Industrial Products, or equal.

W-32.15 Testing

All valves shall be given hydrostatic shop pressure tests at twice the working pressure specified. The
valves shall be tested, first by applying the hydrostatic pressure with the valve open and then with
the valve closed. The valves shall be tight and secure under the test pressure.

Valves shall be tested in place by the Contractor, as far as practicable, and any defects in valves or
connections shall be corrected to the satisfaction of the Engineer.

W-32.16 Painting and Coating

Plug valves shall receive a factory interior and exterior coating of Tnemec Series 141 (4 mils thick).
All other valves shall receive a factory interior and exterior coating of an approved system.

Metal surfaces other than stainless steel shall receive a field coat as indicated for “Machinery and
Equipment” in the Workmanship & Materials Section titled “Painting”.

Chain wheels shall be coated by galvanizing or electroplating with zinc or cadmium. The chain shall
be coated by electroplating with zinc or cadmium. Zinc electroplating shall meet the requirements of

Fed. Spec. QQ-Z-325, Type Il, Class 2; and cadmium electroplating shall meet the requirements of
Fed. Spec. QQ-P-416, Type I, Class 2.

* k%
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SECTION 36 - PAINTING

W-36.01 General

Painting includes furnishing all labor, materials, and services to paint all structures and
equipment specified and required to complete the work, including, but not limited to, the following:
preparation of surfaces; field painting of existing and proposed structures, piping, conduit,
ductwork and equipment as specified, and the marking of existing piping and electrical conduit.
The work shall include furnishing samples of paints and color charts.

Paint and other materials shall be of the type and quality of the manufacturer on which the
coating schedule is based. All coats of paint for any particular surface and thinners used shall be
from the same manufacturer. The treatment of the surface to be painted and the application of paint
shall be in accordance with the instructions of the manufacturer and as approved by the Engineer.
The colors of paints shall be as approved by the Engineer. Specimens, approximately 8 by 10
inches in size, shall be prepared and submitted to the Engineer. The minimum number of specimen
custom mixed colors submitted shall be 6 not including color coding colors. Only paint of
approved manufacturers shall be delivered and stored at the site.

All painting shall be in accordance with the schedules included in this specification. A
supplementary schedule of paint products shall be submitted, with mil thickness, to cover all paint
applied. The schedule shall be in accordance with the recommendations of the manufacturer of the
paint. The total mil thickness of all coatings shall be not less than the schedule included in this
section.

W-36.02 Delivery and Storage

Paints, stains, varnish, or ingredients of paints to be mixed on the job shall be prepared,
packed and labeled, and guaranteed by an approved manufacturer. All material shall be delivered to
the site in original, unbroken containers.

The manner of and place for storing the painting materials at the site shall be as approved by
the Engineer. The storage space shall be kept clean at all times. Every precaution shall be taken to
eliminate fire hazards.

W-36.03 Surface Preparation

Prior to painting, all surfaces shall be prepared and cleaned in strict accordance with the
paint manufacturer's recommendations and as directed by the Engineer. Surfaces shall be dry
before any paint is applied. Special surface preparation work shall be as directed by the
manufacturer of the paint specified to be applied to the surface.

Metal Surfaces:

This includes all exterior and interior steel surfaces and all nonferrous metals. This applies
to structural and miscellaneous steel, motors, designated housings and protective guards, piping,
valves, stairs, and in general, all surfaces to be painted as designated in these specifications.
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All surfaces shall be cleaned in accordance with Steel Structures Painting Council standards
SSPC - SP1 Solvent Cleaning for removal of grease and oil. This standard allows for pressure
washing, detergent cleaning, etc. Additional rust, loose paint, loose mill scale, etc., shall be
removed in accordance with SSPC - SP2 Hand Tool Cleaning or SSPC - SP3 Power Tool Cleaning.
All welds, beads, blisters or protuberances, other than identification markings shall be ground
smooth. Pits and dents shall be filled with a suitable product as approved by the Engineer, and
other imperfections shall be removed. Painted edges shall be sanded smooth with adjacent bare
metal surfaces.

Where aluminum surfaces come in contact with incompatible metals, lime, mortar, concrete
or other masonry materials, these areas shall be given two coats of asphalt varnish conforming to
Fed. Spec. TT-V-51F.

Concrete and Wood Surfaces:

Surface preparation of all exterior concrete and wood surfaces shall be pressure washed to
remove cobwebs, dirt, dust, and other surface contaminations. Mildew shall be treated with a 22%
chlorine solution or otherwise by mixing equal parts solution bleach and water to the affected area.
Loose paint and other defects shall be removed by hand; brushing, sanding, chipping or other hand
tools or by power; brushes, impact tools, grinders, sanders or other power tools or by any
combination thereof. Painted edges shall be sanded smooth to match adjacent bare surfaces.

All interior concrete and wood surfaces including ceilings, walls, and floors shall be cleaned
similar to SSPC - SP1 Solvent Cleaning standards. Loose paint and other defects shall be removed
by hand; brushing, sanding, scraping, chipping or other hand tools or by power; brushes, impact
tools, grinders, sanders or other power tools or by any combination thereof. Painted edges shall be
sanded smooth to match adjacent bare surfaces.

Priming shall be performed with Porter Acri-Pro 100, 100% Acrylic, or equal. First and
second coats shall be performed with Porter Acri-Shield, 100% Acrylic, or equal. Concrete,
concrete masonry, and wood shall be thoroughly dry prior to painting.”

W-36.04 Coatings

All paints and similar materials shall be mixed in galvanized iron pans or pails or other
approved containers of adequate capacity. All paint shall be stirred thoroughly before being taken
from the containers, shall be kept stirred while using, and all ready-mixed paint shall be applied
exactly as received from the manufacturer without addition of any kind of drier or thinner, except as
specified or as permitted or directed by the Engineer. Successive coats of paint shall be tinted to
make various coats easily distinguishable. Undercoats of paint shall be tinted to the approximate
shade of the final coat of paint. The paint shall be a minimum temperature of 60 degrees F before
application.

Only skilled painters shall be used on the work, and specialists shall be employed where
required. Paint shall be applied by brush, roller, or sprayer in accordance with the manufacturer's
recommendation. Finished surfaces shall not show brush marks or other irregularities. Top and
bottom edges of doors shall be painted. Undercoats on hollow metal work shall be thoroughly and
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uniformly sanded with No. 00 sandpaper or equal abrasive to remove all surface defects and
provide a smooth, even surface.

Painting shall be a continuous and orderly operation to facilitate adequate inspection. All
paint application methods shall be in accordance with the instructions of the paint manufacturer and
as approved by the Engineer. Access panels, pipes, pipe covering, ducts, and other building
appurtenances built into or adjoining walls to be painted shall be painted the same color as adjacent
walls, unless otherwise directed by the Engineer. Hardware and accessories, fixtures, and similar
items placed prior to painting shall be removed or protected during painting and replaced on
completion of painting. All wall surfaces to be concealed by equipment shall be painted before
installation of the equipment.

Areas under and adjacent to painted work shall be fully protected at all times and dripped or
splattered paint shall be promptly removed. Painting shall not be done when the temperature is
below 60 degrees F, or in dust-laden air, or until moisture on the surface has completely
disappeared. If necessary, sufficient heating and ventilation shall be provided to keep the
atmosphere and all surfaces to be painted dry and warm until each coat of paint has hardened. Any
painting found defective shall be removed and repainted or touched up as directed by the Engineer.

Coatings must be allowed to cure before being recoated or placed into service. Drying time
requirements recommended by the manufacturer should be followed exactly.

The final colors shall be as noted on the color schedule.

Coverage shall be complete. When color on undercoats shows through the final coat of
paint, the work shall be covered by additional coats until the paint is of uniform color and
appearance and coverage is complete, at no additional cost.

Rooms or areas being painted shall be supplied with sufficient temporary ventilation during
painting operations to keep the atmosphere safe from harmful or dangerous fumes and harmful dust
levels for personnel.

All application tools and equipment shall be in good working order and suitable for proper

applications. It shall be the Contractor's responsibility to ensure that no paint mist or spatter falls or
blows to other objects, vehicles, equipment, buildings, etc.
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Coating Schedule:

All painting shall be in accordance with the following schedule. The number of coats shall
not be less than the number shown on the schedule.

COATING SCHEDULE

Coats
Surfaces SHOP COAT | Primer | 1°7 | 2"° | 37°
Aluminum A B C
Electrical Conduit A B C
Steel Pipe, Valves, and Fittings A B C
Galvanized Steel A B C
Ductile Iron Pipe, Valves, and Fittings A B C
Miscellaneous Steel and Ironwork A B C
Machinery, Interior, and Nonsubmerged A B C
Exterior Concrete or Masonry D E E

The designations in the following list are given solely for the purpose of indicating the type
and quality of materials desired. Approved equivalent material of other manufacturers may be
substituted. All coats of paint for any particular surface shall be from the same manufacturer.

ALPHABETICAL DESIGNATIONS OF PRODUCTS

Minimum Dry Film Thickness
Symbol | Product Name and Number Mils per Coat

A Tnemec N-140 Pota Pox Epoxy 40- 6.0
B Tnemec Series 446 Perma-Shield 50-7.0
C (Above Grade) Tnemec 1074U Endurashield 4.0-6.0

(Below Grade) Tnemec Series 446 Perma-Shield 50-7.0
D Porter Acri-Pro 100, 100% Acrylic 1.2
E Porter Acri-Shield, 100% Acrylic 1.4

W-36.05 Safety

The Contractor shall be responsible for exercising all necessary precautions to ensure that
no accidents or damage to personnel, equipment, or buildings shall occur. The Contractor shall
further determine any special operations which could influence the safe workmanship of his
personnel with respect to electrical, mechanical, or chemical fumes or fire hazard situations.

When painting in confined areas or otherwise in areas where explosive fumes or gases need
to be ventilated, the Contractor shall use suction type fans designated specifically for the safe
removal of explosive fumes or gases, and all equipment involved shall meet all OSHA
(Occupational Safety Hazard Act) requirements and MSHA (Mine Safety and Health
Administration) approved. The Contractor shall be responsible in all respects for the safe conduct
of his personnel when using any of the rigging or equipment involved in the accomplishment of the
work specified herein.
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W-36.06 Cleaning

The Contractor shall touch up and restore any damaged finish. Paint or other finishes
spilled, splashed, or splattered shall be removed from all surfaces. Care shall be taken not to mar
any surface finish or item being cleaned.

* k% %
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SECTION 45 - ELECTRICAL

W-45.01 Scope of Electrical Work

The work in this section consists of furnishing all labor, materials, equipment, transportation,
and performing all operations required to support the installation and commissioning of the electrical
portion of the Howard F. Curren Advanced Waste Water Treatment Plant. The work includes, but is
not limited to, the following:

1. Submit working drawings, parts schedules and cut-sheets to the Engineer.

2. The project involves the replacement of 60 valves, 35 of which are motor actuated
control valves (on/off). There is one modulating valve (throttling valve), and three air
actuated valves that the City of Tampa, Florida (CITY) desires to convert to motor
actuated control (on/off).

a.

All existing motor driven actuators (valves CB-S-001 through CB-S-035) shall
be removed and replaced with like kind replacements. Existing power and
control conduit and wire shall be reconnected to replacement actuators.

The three air actuated valves (valves CB-STP-1, CB-STP-2, and 1SO-01) shall
be removed and replaced with motor driven actuators. Where possible the
existing control wiring and conduit shall be utilized and reconnected to
replacement actuators. New control cabling shall be provided and terminated at
existing control panels. The CITY to provide re-programming for valves.

The existing throttling motor driven actuator shall be removed and replaced
with like kind replacement. Existing power and control conduit and wire shall
be reconnected to the replacement actuator.

Prior to construction field verify existing valve actuator power and control
connections, and field verify valve control points and control sequence of
operation with CITY.

3. Provide all equipment, controls and instrumentation as shown on the Plans and
described in the Specifications.

Specifically:

a.

Valves CB-S-001 through CB-S-035

Coordinate removal of existing electric actuator with mechanical contractor.
Disconnect existing power and control connections for reconnection to new
electric actuator. Install new electric actuators for the operation of valves.
Utilize and reconnect existing power conduits and control conduits and wire
to new actuator. Coordinate electric actuator with mechanical contractor and
valve manufacturer.
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b. Air actuated valves CB-STP-1, CB-STP-2, and I1SO-01

CB-STP-1 and CB-STP-2: Coordinate removal of existing pneumatic
actuator, pneumatic instrumentation, and valve pneumatic controls with
mechanical contractor. Install new electric actuators for the operation of
valves. Provide new power conduits and wire from MCC-501A as shown on
plans. Provide new controls, control conduits and wire from panel STPCP to
valves CB-STP-1 and CB-STP-2 as shown on plans. Field verify existing
controls in panel STPCP and modify as necessary to ensure operation of
valves. Coordinate any modifications with the CITY. Coordinate electric
actuator with mechanical contractor and valve manufacturer. Provide valve
nameplates on MCC-501A cubicles. Proposed nameplates engraving,
lettering size, and material shall match existing MCC nameplates.

ISO-01: Coordinate removal of existing pneumatic actuator and valve
pneumatic controls with mechanical contractor. Provide new control wire
from panel CBCP and panel RTU to valve ISO-01 as shown on plans. Utilize
existing control conduits where possible. Field verify existing controls in
panels CBCP and RTU and modify as necessary to ensure operation of
valves. Coordinate any modifications with the CITY. Coordinate electric
actuator with mechanical contractor and valve manufacturer. Provide valve
nameplates on MCC-501A cubicle. Proposed nameplate engraving, lettering
size, and material shall match existing MCC nameplates.

C. Throttling Valve CB-S-040

Coordinate removal of existing modulating electric actuator with mechanical
contractor. Disconnect existing power and control connections for
reconnection to new modulating electric actuator. Install new electric actuator
for the operation of valve. Utilize and reconnect existing power conduits and
control conduits and wire to new actuator. Coordinate electric actuator with
mechanical contractor and valve manufacturer.

W-45.02 General Requirements

1.

Codes: Any conflicts between the Specifications and Drawings or with the regulations
of local codes, public utility company, or the National Electrical Code or the National
Electrical Safety Code shall be promptly brought to the attention of the Engineer for
clarification. All materials and work shall be in accordance with said standards.

Contract Documents: The drawings are generally diagrammatic not necessarily
showing in detail all of the minor items and it shall not be interpreted to mean that any
minor item required may be omitted. The Contractor shall make use of all the data in
all of the Contract Documents and shall verify all information at the site which may
influence his proposal. The Contractor shall obtain all necessary shop drawings and
shall consult manufacturer’s representatives during installation startup as needed.
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3. Tests: The Contractor shall provide all necessary instruments and special apparatus to
conduct any test that may be required to ensure that the system is free of all improper
grounds and short circuits. These tests shall be conducted in the presence of the
Engineer prior to final acceptance.

4, Guarantee: The Contractor shall submit a written guarantee to the City that all
electrical work and material provided under this Contract is free from defects for a
period of two (2) years after final acceptance of the job. There will be no additional
charge to the City to repair or replace any such work which is found to be defective
within the guarantee period.

5. Materials and Equipment: All materials and equipment shall be new and shall bear the
manufacturer’s name, date of manufacture, trade name, and the UL label. Equipment
and materials shall be delivered to the site and stored in original containers, suitably
sheltered from the elements, but readily accessible for inspection.

6. Test Documentation: Test all equipment and document tests.

W-45.03 Execution of Work

All work shall be executed in a neat and workmanlike manner by experienced and capable
electricians so as to present a neat installation upon completion.

Electrical work shall be coordinated so as not to interfere with or delay other construction
operations.

The ends of all conduits shall be carefully reamed free from burrs after threading and before
installation. All cuts shall be made square. All joints shall be made up tight. Care shall be taken to see
that all control and power conduits are grounded as required by the NEC and Chapter 5 of the City of
Tampa Code, Building and Construction Regulation.

* % %
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SECTION 47 - ELECTRIC MOTORS

W-47.01 General:

Electric motors shall be of the high energy efficient and high power factor type in full
compliance with the “Federal Energy Policy Act of 1992.” Motors shall be mounted on the
equipment being driven. Motor characteristics shall be as specified under the Workmanship and
Materials sections for equipment.

W-47.02 Design:

Motors shall conform to the latest ANSI Standards for rotating electrical machinery and in
matters not covered therein, the latest NEMA Standards for motors and generators shall apply.

W-47.03 Ratings:

Motors shall have suitable output torque and speed characteristics to operate the driven
equipment under design load conditions without exceeding their nameplate ratings. They shall
have a 1.15 service factor. Definite purpose motors shall be used on specialized equipment
requiring them.

Motors supplied for use with adjustable frequency drives (AFD) and solid-state soft starters
shall be rated for inverter duty.

Ratings shall be based on NEMA Class B, 80 degrees C, temperature rise at rated
conditions above an ambient of 40°C and shall have Class F moisture resistant insulation. This
temperature rise shall be for continuous operation unless otherwise specified or approved.

W-47.04 Operating Types:

Motors of 1/2 HP or larger shall be of the squirrel-cage induction type, designed for 3-
phase, 60-Hertz, 460-volt operation, unless shown or specified otherwise. Smaller motors shall be
of the capacitor induction type designed for single-phase, 115-volt, 60-Hertz operation unless
otherwise noted or approved.

All motors, except where the driven equipment presents unusual requirements, shall have
torque and locked rotor characteristics as outlined in the NEMA Standards for Design B.

All gear motors and speed reducers shall be designed for correct mounting position and

rated in accordance with the application practice outlined in the Standards of the American Gear
Manufacturers Association, for Class Il service.
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W-47.05 Bearings:

All motor bearings shall be of the antifriction type except where otherwise shown or
specified. All antifriction bearings shall have a minimum rating life of 100,000 hours, based on a
reliability of 90 percent in accordance with ANSI B3.15. All motor bearings shall be oil or grease
lubricated with convenient provisions for inspecting and servicing.

W-47.06 Mechanical Protection:

Motors shall be of the totally enclosed, corrosion resistant (mill and chemical duty) type,
unless a higher classification is required by the intended service. Vertical motors shall have solid
shafts with high ring bases having ample space for coupling adjustments.

All motors shall be fan cooled except for smaller sizes (approximately 2 HP and less). All
totally enclosed motors shall be tapped at a low point and fitted with an Appleton ECD 1/4-inch
drain fitting.

W-47.07 Installation:

Motors shall be of the right or left hand assembly, as required, so that the conduit box and
nameplate will be readily accessible.

W-47.08 Performance Data:

Motor make, type and rating, speed-torque curves, along with the outline dimensions and
the guaranteed full load and locked rotor amperes at full voltage, shall be presented with the
equipment details for review and approval.

Motors shall have the following minimum full load efficiency and uncorrected power
factor ratings (efficiencies and power factor of motors at other speeds shall be as specified with
driver equipment):

Motor Efficiency and Power Factor - Minimum Percent

At 1800 RPM At 1200 RPM

Power Power

Horsepower  Efficiency Factor Efficiency Factor
1 825 74.3 80.0 69.7
1-1/2 84.0 76.5 85.5 62.0
2 84.0 70.3 86.5 70.1
3 87.5 79.9 87.5 73.7
5 87.5 83.8 87.5 75.8
7-1/2 89.5 82.4 89.5 78.2
10 89.5 85.0 89.5 76.4
15 91.0 85.0 90.2 81.1
20 91.0 84.6 90.2 81.9
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25 924 84.5 91.7 82.0
30 924 84.2 91.7 82.5
40 93.0 84.2 93.0 83.3
50 93.0 85.0 93.0 84.9
60 93.6 86.8 93.6 85.7
75 941 86.6 93.6 86.0
100 94.5 88.3 94.1 86.4
125 945 89.3 94.1 85.8
150 95.0 88.5 95.0 87.5

The machine noise of the motors shall not exceed the following sound power levels when
measured in accordance with IEEE Standard 85:

Overall Sound Power Level, Decibels, A-Weighted

Horsepower At 1800 RPM At 1200 RPM
1-2 70 67
3-5 74 71
7-1/2 - 10 77 74
15-20 81 78
25-30 85 80
40 -50 89 84
60 - 75 90 88
100 - 150 90 93

W-47.09 Test Reports:

Unless the equipment specifications stipulate shop tests reports on the actual motors used
the test data shall be on a representative motor of the same horsepower and speed. They shall
show the motor full load and locked rotor amperes and full load efficiency and power factor rating,
and be recorded on standard test forms as outlined in the NEMA Standards.

W-47.10 Painting:

Painting shall meet the requirements of the Workmanship and Materials section headed
“Painting.” All steel parts shall be chemically treated to insure clean surfaces, then given a rust-
resistant undercoat. Screws, nuts, bolts and similar items shall be of nonferrous metal or have an
approved rust-resistant finish.

* k% %
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SECTION 62 - CONTROL AND WIRING FOR PACKAGED UNITS

W-62.01 General

The electrical requirements for packaged equipment shall be supplied as complete factory
assembled units that require only external connections for installation. They shall include all
electrical features necessary for the proper functioning of the units.

W-62.02 Standards

All control components shall comply with the latest ANSI, IEEE, and NEMA standards
wherever applicable. The assemblies shall be listed as complying with the requirements of U.L.,
Inc., or other recognized testing organizations, for the particular service to be encountered, where
possible.

The conduit and wiring on each unit shall be in accordance with the Workmanship and
Materials section headed “Conduit, Wire and Grounding,” unless otherwise shown or directed.

The Contractor shall be responsible for providing conduits and wires for field wiring of all
the control devices to the packaged units whether such control devices are specifically shown or not.
The Contractor shall include in his bid cost for installation and connections of all electrical
equipment like control panels, switches, auxiliary control devices, conduit and wires, and all other
appurtenances as required.

W-62.03 Electrical Characteristics

Controls for each unit having motors of 1/2 horsepower or larger, except as noted, shall
consist of combination circuit breaker and magnetic starter, along with all required control
transformers, relays, timers, heaters, and other necessary incidentals to provide a complete
functioning unit. Motors shall be designed for 480-volt, 3-phase, 60-Hertz operation with all
controls at 115 volts or less.

Controls for each unit having motors of less than 1/2 horsepower shall be provided with
120-volt, single phase, toggle type thermal manual motor starter with neon pilot light.

All controls and equipment shall meet the requirements of the appropriate Workmanship
and Materials sections contained herein.

W-62.04 Enclosures

Principal control components shall be installed in NEMA rated enclosures as follows:

AREA ENCLOSURE

All areas listed Class I, Group C, D NEMA 7 - Explosion-proof
Outdoor and below grade elevation indoor NEMA 4X - Watertight
Above grade indoor NEMA 12 - Industrial
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W-62.05 Auxiliary Control Devices

Float switches, pressure switches, limit switches, thermo-stats, and other auxiliary control
devices shall be of the heavy-duty type and rugged enough to satisfy the intended service. All
contacts shall be rated at 10 amperes, 120 volts, 60 Hertz a-c, unless otherwise specified. Where
adjustable, the devices shall be conveniently set and the setting secured firmly. Limit switches shall
function in accordance with contact development charts.

W-62.06 Painting

Enclosures for electrical controls and connecting conduit shall be finished in accordance
with Workmanship and Materials section headed “Painting.”

* k%
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SECTION 65 - MOTOR CONTROL CENTERS AND
MISCELLANEOUS CONTROL EQUIPMENT

W-65.01 General:

The work shall include furnishing, installing, wiring, testing and placing in satisfactory
operating condition all power and motor control centers, main breakers, disconnect circuit
breakers/switches, thermal relays, metering devices, control stations, control devices, indicating
lights and enclosures as listed herein or shown.

The following working drawings shall be furnished in accordance with the General
Provisions:

1. Bill of materials.

2. Outline drawings showing arrangement, identification of components and nameplate
schedule for all units.

3. Interconnecting wiring diagrams, where required.

4. Individual schematic and wiring diagrams for each compartment.
5. Catalog data for all components.

6. Required test reports.

The Contractor shall obtain the full performance details on all motors and other equipment
being served, and enter such details on the above drawings to permit checking of component ratings
and similar requirements.

W-65.02 Design:

The motor control centers and all other equipment specified herein and shown shall be
constructed in accordance with the American Standards for Industrial Control Apparatus, IEEE
Publication No. 15, and NEMA Standards for Industrial Control, Publication ICS. Motor control
centers shall be U.L., Inc. listed.

The motor control centers shall be NEMA Class I1, Type B, except as specified herein, and
shall be assembled by the manufacturer, including internal interlock and interwiring between
controller units and devices. The motor control center shall be designed to form complete control
systems with terminals for external device connections as shown.

The manufacturer of this equipment shall be experienced in the design, construction, and

operation of this class of equipment. Evidence of such successful operation shall be submitted to
the Engineer upon request.
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Motor control centers shall be Square D Model 6, Siemens, Cutler-Hammer or equal.
W-65.03 Service Voltage and Insulation Class:

Service to the motor control centers will be 3-phase, 240-volt, 4-wire, B-phase high leg,
delta, 60-Hertz. An isolated neutral lug and neutral distribution unit shall be supplied.

All control devices in the center shall be selected for operation at 120 volts, 60-Hertz, unless
specifically noted otherwise.

All control equipment and devices shall conform to the 600-volt insulation class.

W-65-04 Equipment Arrangement:

Motor control centers shall consist of the indicated number of 15-inch deep sections with
front mounted component equipment arranged as shown. Motor control centers shall not exceed the
dimensions shown.

W-65.05 Motor Control Center Construction:

Motor control centers shall be totally enclosed, dead front, rigid, NEMA 1A (gasketed),
self-supporting and freestanding structures consisting of a number of panel sections as shown. The
various sections shall be constructed from specially smooth steel sheets not less than 3/32-inch
thick, formed into proper shape, suitably reinforced and welded. All internal welds shall be ground
smooth and all corners rounded to give a neat and pleasing appearance.

Each motor control center shall have a 3-phase bus compartment at the top and a conduit
and cable compartment at the top and bottom. These compartments shall extend the full length of
the center. Access to these compartments shall be by means of removable steel plates. Each
structure shall have a vertical wiring space between starter cells and side sheet for unit wiring. The
vertical wiring space shall be equipped with cable supports to hold cables and wiring in place.

A main horizontal bus shall be provided across each structure. Main buses shall be tin
plated copper bars rated as shown and shall be sized in accordance with NEMA temperature rise
standards for this class of equipment based on a 40°C ambient temperature. Bus bars shall be
supported in each structure by means of bus supports fabricated from an approved insulating
material. Distribution to units in each structure shall be by means of a vertical 3-phase copper bus,
tin plated, and of sufficient size to carry loads served based on NEMA temperature rise standards
for this class of equipment on a 40°C ambient temperature. All bus bars shall be insulated over the
entire length of the units. Insulated covers shall be provided over bolted bus bar connections. Bus
bar compartments shall be separated from breaker and controller cubicles by insulated barriers or
steel plates.

An uninsulated tin-plated copper ground bus shall be provided that runs the entire length of
the MCC. The ground bus shall be 0.25 in x 1.0 in. and be rated for 300 amperes. Compression-
type lugs shall be provided in the MCC for terminating on the ground bus the grounding conductors
designated on the drawings. The ground bus shall be provided with (6) 0.38 in holes for each
vertical section to accept customer-supplied ground lugs for any loads requiring a ground conductor.
Each vertical section shall have a copper vertical ground bus that is connected to the horizontal
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ground bus. This vertical ground bus shall be installed so that the plug-in units engage the ground
bus prior to engagement of the power stabs and shall disengage only after the power stabs are
disconnected upon removal of the plug-in unit.

All bus work shall be suitably braced to withstand a minimum of 42,000 RMS amperes
symmetrical short circuit current. Construction shall be substantiated by a certified laboratory test
covering units of similar construction.

Motor control or circuit breaker units shall be built in combinations of not less than 12-inch
modular heights. Units shall be of the plug-in or nonremovable type in accordance with the
manufacturer’s standard for type and size of controller. Plug-in units shall have tin-plated,
pressure-type line disconnecting stabs of high strength copper alloy. Each plug-in unit shall be held
in place and arranged so that units can be removed or remounted readily without access to the rear
of the structure. Each unit shall be totally enclosed and effectively baffled to isolate any ionized
gases which may occur within the unit starter. In addition, each unit shall be ventilated so that it can
be located anywhere within the structure using the same overload heaters for the same load. All
doors shall have hinges and shall be held closed by means of screw fasteners. Each door shall be
part of the structure and not part of the starter.

Doors shall be designed and constructed to insure being dripproof and dust-tight.

Doors for motor control compartments shall be equipped with a circuit breaker operating
mechanism, thermal overload relay reset mechanism button or buttons, control station where
indicated, indicating lights where indicated and other required devices as shown. Doors for branch
feeder equipment shall be equipped with a circuit breaker operating mechanism, or the circuit
breaker handle extended through them.

Each circuit breaker shall be of the dead front type arranged for operation external to the
compartment. Mechanical interlocks between the compartment door and breaker operating
mechanism shall prevent opening the door unless the breaker is in the OFF position, and shall
prevent closing the breaker unless the door is fully closed. An arrangement shall be provided
whereby the circuit breaker operating mechanism or handle may be padlocked in the OFF position
with a minimum of three padlocks.

Spaces for future equipment in unit structures shall be furnished with blank hinged doors
and removable metal barriers for isolation of vertical buses.

All control and switching units shall be front connected only suitable for mounting without
provision for rear access.

The rear of each structure shall be covered with an easily removable steel panel for access to
vertical buses. Both ends of a completely assembled center shall be designed so that extensions can
be added easily in the future.

Control centers shall be freestanding as shown.

Hinges, screws, bolts, circuit breaker operating mechanisms, nameplate mounting screws
and other metallic appurtenances shall be provided with a corrosion-resistant metal finish.

W65-3



Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

Internal wiring runs for interconnecting units shall be made with stranded switchboard wire
having thermoplastic insulation, flame-resistant. No. 14 AWG wire shall be used for control
interconnections. Power connections shall be as required for the service.

Where wiring connections are to be made to equipment mounted on hinged doors,
connections shall be made with extra flexible wires which shall be suitably cabled together and
cleated. All feeder and control connections shall be wired to individual terminal boards at each
motor starter. Terminal boards shall be located for front access.

Interlocking wiring between units of a control center or between units of grouped centers
shall be installed as internal wiring with terminals provided for external connections.

Indication lights, control relays, timers, and accessories shall be provided as units as
specified herein and as shown.

Each magnetic motor starter shall have three thermal block type overload relays of the
adjustable type. Where shown a single pole double throw switch providing normally open and
normally closed contacts with common shall be provided.

Control circuits for each unit shall be of the individual transformer type for 120 volts,
grounded and fuse protected. The control transformers shall have sufficient capacity to provide the
energy demands for all related control components. This shall include relays, solenoids and other
indicated items.

The control center starters shall be equipped with all required auxiliary contacts.

Trip elements of motor branch circuit protectors shall be in accordance with the motor and
wire sizes shown.

The Contractor shall furnish and install additional switches, relays, and other electrical
accessories to control and safeguard the operation of process equipment as shown.

Indicating lights shall be of the LED type suitable for operation on 120 volts, 60-Hertz a-c
control circuit voltage. The indicating lights shall be rated NEMA 4X and be at least one inch in
diameter.

In general, indicating lights shall be color coded as follows:

Red - Motor running or valve open

Green - Motor off or valve closed

Amber - Ready (capable of operation from this point)
Blue - Tripped (alarm or trouble condition)

White - Power ON

Control stations shall be heavy duty, oiltight, combination push button or selector switch
stations arranged for flush panel mounting. Indicating lights may be combined with control
stations.
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All equipment located within centers shall be arranged for convenient and ready
accessibility from the front for inspection and maintenance of equipment, terminals and wiring. A
laminated plastic nameplate shall be installed on the door of each control and switching unit for
circuit designation in 1/2-inch high letters. Each center shall be provided with a laminated plastic
nameplate giving center designation in one-inch high letters. Relays, timers and other elements of
control equipment within compartments shall be identified by nameplates.

A schematic wiring diagram of each unit shall be affixed to the inside of the door of that
unit.

W-65.06 Combination Motor Circuit Protector Magnetic Starters:

Combination motor circuit protector magnetic starters shall be 480-volt, 3-phase, 60-Hertz
across-the-line units. The starters shall be for full voltage nonreversing operation (FVNR), as
shown.

Motor circuit protectors for combination starters shall be of the molded case, air-break type
designed for 600-volt, 60-Hertz service and provide 65,000 ampere interrupting rating. They shall
be 3-pole units with magnetic adjustable trip units actuating a common tripping bar to open all poles
when an overload or short circuit occurs. They shall not have thermal elements. The magnetic trip
units shall be capable of being set from 700% to 1300% of motor full load amperes. Equipment
shall be Square D Type Mag-gard, General Electric, or equal.

Starter units shall be magnetic contactors with thermal overload elements and all required
accessories as shown. Size 5 and larger starters shall have current transformer operated overload
relays. Contacts shall be of the replaceable spring-loaded wedge type with silver-cadmium oxide
plated contact surfaces. Coils shall be of the epoxy sealed replaceable type. Overload relays shall
be of the ambient compensated, bimetallic type with adjustment knobs which will allow plus or
minus 15% adjustment of the nominal heater rating. All component parts of the starters shall be
field replaceable by means of simple methods. Overload relays shall be supplied and adjusted to
match the associated motor nameplate running current rating.

W-65.07 Feeder Circuit Breakers:

All feeder circuit breakers installed in the motor control center shall be 2-pole or 3-pole as
shown and shall have a minimum voltage rating of 600 volts a-c.

Rated interrupting capacities at 480 volts ac shall be as follows:

Continuous Ampere Rating Interrupting Capacity in RMS
(Frame Size) Sym. Amperes

100 - 400 65,000

600 and Larger 35,000

Interrupting ratings shall be based on the IEEE and NEMA Standard duty cycle for this class
of equipment. The continuous current ratings of the circuit breakers shall be as shown.
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Circuit breakers in frame sizes 600 amperes and larger shall be of the 2-pole or 3-pole,
molded case type with solid state trip units. All other circuit breakers shall be of the 2-pole or
3-pole, molded case type units with individual thermal-magnetic trip units. The trip units shall
actuate a common tripping bar to open all poles when an overload or short circuit occurs on any
one. Trip elements shall provide inverse time tripping and instantaneous tripping at about ten times
the normal trip device rating. Units shall have trip-free handles.

W-65.08 Instrument Transformers:

All current transformers to be supplied with each motor control center shall be of the dry,
wound type with fully coordinated insulation for 600-volt insulation class.

All potential transformers shall be rated 240 to 120 volts.
Transformers shall be in an accuracy class to meet the requirements for metering service as
established by the latest ANSI Standards, and for the secondary burdens connected to the

transformers.

W-65.09 Relay Panels:

Relay panels shall comprise formed steel enclosures, subpanels, control relays, timers and
other control devices, terminal blocks, wiring and all necessary appurtenances as specified, shown
and required.

Relay panels shall be the product of the manufacturer of the motor control center or
qualified subcontractor and shall conform to the applicable NEMA Standards. All wiring shall be
installed in accordance with the NEC and local electrical codes.

The enclosure shall be of NEMA 1A (gasketed) construction suitable for freestanding floor
mounting. The enclosure shall be made from No. 10 gauge formed steel panels with all seams
continuously welded. Steel stiffeners shall be arc-welded to the tops, back and doors of the panels
to maintain flatness and rigidity.

The panels shall have one or more doors as shown, and required. Doors shall have
concealed hinges and multipoint vault-type hardware.

Subpanels shall be of No. 10 gauge steel mounted on collar studs and removable through
door openings. There shall be no mounting holes through the enclosure. Equipment shall be
mounted so that any component can be replaced without removing the panel. No components shall
be mounted behind any door mullions.

All relays and timers shall be as specified in the subsections headed “Control and Latching
Relays”, and “Timing Relays, Reset and Repeat Cycle Timers”, respectively. They shall have the
number of contacts shown and required. Trough covers shall be provided between each row of
relays to cover all wire bundles. All wiring shall be brought to terminal blocks. Terminal blocks
shall be located so that wiring does not cross over terminals. Raised staggered terminal blocks shall
be provided where necessary.
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All relays, timers, and control devices shall be permanently identified as shown and
specified. All terminals and wiring shall be identified to conform to the wiring diagrams to facilitate
external wiring to motor control centers and other control points.

All internal wiring shall have a minimum rating of 600 volts, with 90°C moisture-resistant
insulation. Conductors shall be of copper, stranded No. 14 AWG.

W-65.10 Panel Equipment and Accessories:

Fuse blocks and fuses, indicating lamps, control and indicating switches and all other
devices for mounting on the motor control center panels shall conform to NEMA-4X Heavy Duty
Oil Tight Standards for installation in or upon motor control centers.

W-65.11 Elapsed Time Meters:

Elapsed time meters shall be furnished and installed where shown. Time meters shall
register up to 9999.9 hours, shall have square cases suitable for panel mounting and shall have coils
for 120-volt, 60-Hertz operation. The units shall be Eagle Signal Cat. No. HK510A6, Agastat or
equal.

W-65.12 Control and Latching Relays:

Control and latching relays shall be 600-volt class machine tool quality devices. Contacts
shall be easily converted from normally open to normally closed and vice-versa. They shall be
Siemens, Cutler-Hammer, Square D, General Electric, or equal.

W-65.13 Timing Relays, Reset and Repeat Cycle Timers:

Timing relays shall be Agastat 7000 Series, Eagle Signal Co., or equal. Timing relays shall
be double-pole, double-throw, with timing ranges and ON-DELAY or OFF-DELAY operation as
shown and required.

Reset and repeat cycle timers shall be Eagle Signal HP5 Series, Zenith, Automatic Timing
and Controls Co., or equal.

W-65.14 Feeder Cable Terminals:

Closed-end, compression-type solderless connectors and terminals, suitable for copper
conductors, shall be provided and mounted for terminating cables. Connectors and terminations
shall meet the requirements of similar equipment specified in the Workmanship and Materials
section headed “Conduit, Wires and Grounding”.

W-65.15 Remote Control Devices:

Remote control station indicating lights and push buttons shall be of the heavy-duty,
NEMA-4X, oiltight type with LED lamps and double break silver contacts installed in NEMA rated
enclosures as follows:
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AREA ENCLOSURE

Outdoor and below grade elevation indoor NEMA 4X — Watertight, corrosion-
resistant

Above grade indoor NEMA 12 - Industrial

Remote control stations, indicating lights and push buttons shall be mounted 4 feet 6 inches
above finished floor to centerline, unless otherwise shown.

On-Off lockout selector switches shall consist of a two-position selector switch (push-pull)
with a pad-lockable attachment (lock in off position). Key operated switches will not be accepted.

W-65.16 Manual Motor Starters:

Manual motor starters shall be provided for all 120-volt, single-phase motors rated 1/3 HP
or less. Starters shall be toggle type thermal switches with neon pilot lights, General Electric Co.
CR101 series or equal. Starters shall be provided complete with HAND-OFF-AUTO selector
switches, where required. Starters shall be mounted 4 feet 6 inches above finished floor to center
line, unless otherwise shown. The enclosures shall be as specified hereinbefore under the
subsection headed “Remote Control Devices”.

W-65.17 Disconnect Circuit Breakers:

Disconnect circuit breakers shall be molded-case switches, with high magnetic trips
(instantaneous trips without overloads) with the number of poles, voltage and current ratings as
required.

Disconnect circuit breakers shall have adequate fault current withstand capability to safely
interrupt the circuit in which the unit is installed based on U.L. listed series application. Disconnect
circuit breakers shall be provided as follows:

1. 15 through 100 amperes, Square D Type FA
2. 125 through 250 amperes, Square D Type KA

Provisions shall be made for padlocking the operating handle in the OFF position. The
circuit breakers shall be housed in NEMA rated enclosures as specified hereinbefore under the
subsection headed “Remote Control Devices”. Disconnect circuit breakers shall be as manufactured
by Cutler-Hammer, Siemens, Square D or equal.

W-65.18 Spare Parts:

The Contractor shall furnish the following spare parts for equipment under this section:

1. One set of contact tips, control power transformers and operating coils for each six
or less of each size of motor starters.
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2. One auxiliary contact unit or one set of auxiliary contact tips for each six or less
motor control units.

3. Ten percent, but not less than two complete control, latching, and timing relays of
each type used in motor control centers.

4. One complete reset and repeat cycle timer of each type and rating used in motor

control centers.

5. Two sets of arc chutes for each type and rating of magnetic contactor.

6. Two complete replacements of overload heater units for each catalog number
installed in motor control centers and motor starters.

7. Two complete replacements of all indicating lamps and fuses used in the installation.

8. One complete magnetic starter with motor circuit protector for each size required.

0. One complete set of replacement indicating light lenses consisting of 6 lenses of

each color required.
10. One selector switch of each type required.
11. One of each type and kind of manual starter.

W-65.19 Factory Tests:

After the equipment has been completely assembled, it shall be given shop tests to
determine general operating condition and circuit continuity, high potential tests and other standard
tests for that particular class of equipment.

W-65.20 Field Tests and Adjustment:

An experienced, competent and authorized representative of the manufacturer of this
equipment shall visit the site of the work and inspect, check, adjust if necessary, and approve the
equipment installation. The representative shall be present when the equipment is placed in
operation. The representative shall revisit the jobsite as often as necessary until all trouble is
corrected and the equipment installation and operation is satisfactory to the Engineer.

The representative shall furnish to the Engineer a written report certifying that the
equipment (1) has been properly installed and lubricated, (2) is in accurate alignment, (3) is free
from any undue stress imposed by connecting piping or anchor bolts, and (4) has been operated
under full load conditions and that it operated satisfactorily.

W-65.21 Instructions and Parts Lists:

Nine copies of a manual containing specifications, drawings and description of equipment,
installation instructions, operating and maintenance instructions, parts lists, and where applicable,
test data and curves shall be provided for the equipment.

These manuals shall be in addition to any instructions packed with the equipment and shall
be submitted to the Engineer not later than the date of shipment of the equipment. Each manual
shall be bound in a heavy fiberboard or hardback cover having indicated thereon the type of
equipment, manufacturer’s name, and year of purchase.
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W-65.22 Nameplates:

Nameplates made of laminated plastic with white printed characters engraved through a
black top layer, and fastened with corrosion-resistant screws, shall be provided as required.
Mounting cement is not acceptable.

Nameplates with 1-inch high lettering shall be provided for motor control centers, control
panels, relay panels and similarly grouped equipment.

Nameplates with 1/2-inch high lettering shall be provided for individual components of a
group, such as main breakers, motor control units, and similar devices.

Nameplates with 1/4-inch high lettering shall be provided for all remote motor controllers,
control stations, relays and similar equipment.

Where the amount of lettering causes excessively large nameplates, smaller lettering may be
used to provide a neat, legible nameplate.

W-65.24 Painting and Shipment:

Motor control centers shall be finished in accordance with the best industry practice. All
steel parts shall be chemically treated to insure clean surfaces, and then given a rust-resisting
undercoat. The inside and outside shall be finished with paint meeting the requirements of ANSI
Z55.1. Screws, nuts, bolts and similar items shall be of nonferrous metal or shall have an approved
rust-resisting finish.

Three 12-ounce spray cans of the final finish shall be furnished to touch up any scratches or
other blemishes.

All structures and equipment shall be suitably packed, rigidly braced, and protected against
weather, damage, and undue strain during shipment.

* k%
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SECTION 68 - MISCELLANEOUS PIPE AND FITTINGS

W-68.01 General

Miscellaneous pipe and fittings include all aluminum, copper, brass, plastic, cast iron soil
pipe and fittings. Such pipelines shall be provided where shown or specified.

Completely detailed working drawings shall be submitted by the Contractor for approval by
the Engineer in conformance with the requirements of the General Provisions. Such drawings shall
show the piping layouts and contain schedules of all pipe, fittings, valves, expansion joints, flexible
couplings, hangars and supports, and other appurtenances. When any of the work is of special
design, such work shall be shown in large detail and shall be completely described and
dimensioned.

Miscellaneous pipelines which are shown in diagram on the Plans shall be arranged clear of
other pipelines and equipment and be fitted and installed in a neat and workmanlike manner in
accordance with approved shop drawings. An adequate number of unions shall be provided in
main pipe and branch pipe runs to facilitate dismantling or removal of pipeline sections without
disturbing adjacent branch or connecting lines.

Where connections between pipelines or equipment of corrosion- causing dissimilar metals
are required, the junction of the two dissimilar metals shall be made through a dielectric insulating
coupling, union, or other approved dielectric insulating device. Dielectric insulating fittings shall
be those manufactured by Walter Vallett Company, Detroit, MI; EPCO, Inc., Cleveland, OH; or
equal.

Couplings will be permitted only to join standard lengths of pipe and as required to
complete a straight run of pipe. Joining by couplings, of random lengths of pipe and cuttings from
standard lengths to form a required run, will not be permitted.

Reduced fittings shall be used for all changes in pipe size. Bushings will not be permitted.

W-68.02 Aluminum Pipe and Fittings

Aluminum pipe shall be ANSI B36.10, Schedule 40, Alloy AA No. 6061-T6 conforming to
ASTM B 241. Fittings shall be aluminum forged welding fittings or cast threaded fittings
conforming to ASTM B 26 or B 108. Joints shall be flanged or made with aluminum mechanical
couplings for use with grooved, flared, or plain end pipe. When grooved couplings are used, the
grooves shall be rolled into the pipe in conformance with the coupling manufacturer's
specifications. Cut grooves will not be permitted. Fittings and couplings shall be carefully
assembled with an approved lubricating compound to prevent seizing of the connection and
overstressing of the pipe. For pipelines subject to internal pressure, the lubricating compound shall
provide lubrication and sealing.
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Supports for aluminum pipelines shall be aluminum, hot-dipped galvanized steel or other
approved type painted with a minimum of two coats of high quality aluminum paint before
erection.

Where aluminum pipelines are specified to be hot bituminous coated and wrapped, the
work shall conform with the requirements of the Workmanship and Materials section headed "Steel
Pipe and Fittings," except that the reinforcing wrap used in conjunction with the coating shall be of
borosilicate-type glass fiber.

Plastic tape wrapping may be used for aluminum pipelines in lieu of hot bituminous coating
and wrapping. Plastic tape shall be 14 mils minimum thickness Polyken 900 or 980 as
manufactured by the Kendal Company; Trantext E-20 as manufactured by Johns-Manville; or
equal. The tape shall be applied over the manufacturer's primer and in strict accordance with the
manufacturer's instructions. Plastic tape wrapping on pipelines shall be tested using high voltage
type detection equipment to signal a holiday across a gap twice as great as the tape thickness.

Where aluminum pipelines are encased in concrete, all pipe and fittings in contact with
concrete shall be given 4 coats of asphalt varnish meeting the requirements of Fed. Spec. TT-V-51.

Aluminum pipelines to be painted shall conform to the requirements of the Workmanship
and Materials section headed "Painting."

Connections to equipment shall be made with screwed connections or flexible pipe as
shown on the Plans. Flexible piping shall be of the same nominal size as that of the connected pipe
with a strength adequate for the pipeline pressures specified. Pipe ends shall be securely anchored
where connected to flexible piping. Flexible piping shall be helically corrugated metal hose with
screwed connections and shall be Series 300, bronze braided, as made by Flexonics, Inc., Bartlett,
IL. or equal.

W-68.03 Brass Pipe and Fittings

Brass pipe shall be red brass pipe meeting the requirements of ASTM B 43. Pipe sizes, wall
thickness, and dimensions shall meet the requirements of ASTM B 251 Table | for regular pipe.
Brass pipe fittings shall be screwed and malleable iron pattern meeting the requirements of ANSI B
16.15. They shall be finished rough, unless otherwise specified. Unions shall be of all brass or
bronze with ground joints and shall be left semi-finished. Fittings shall be rated for steam working
pressures up to 125 psi. Joints shall be screwed type with threads clean cut, tapered and smooth
meeting the requirements of ANSI B2.1.

W-68.04 Plastic Pipe and Fittings

Plastic pipe and fittings shall be Schedule 80 PVVC pipe meeting the requirements of ASTM
D 1785 Type 1, Grade 1, normal impact.

Chlorinated polyvinyl chloride (CPVC) shall meet the requirements of ASTM F 441,
Plastic fittings shall be solvent welding socket type meeting the requirements of ASTM D 2467 for
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PVC and F 439 for CPVC unless shown or specified otherwise. Solvent cement for PVC and
CPVC plastic pipe and fittings shall meet the requirements of ASTM D 2564. Adequate provision
shall be made for pipe expansion.

W-68.05 Cast-Iron Soil Pipe and Fittings

Cast-iron soil pipe and fittings shall be extra heavy and shall meet the requirements of
Commercial Standard CS 188 published by the United States Department of Commerce. Pipe and
fittings which will not be exposed in the finished work shall have a bituminous lining and coating
meeting the requirements of ANSI A21.6. Pipe and fittings exposed in the finished work shall be
painted on the outside as specified for cast-iron pipelines in the Workmanship and Materials section
headed "Painting."”

Joints shall be lead and oakum or rubber gasket compression type. Leaded joints shall be
thoroughly caulked with packed oakum and molten lead. Twelve ounces of soft pig or bar lead
shall be used in each joint for each 1-inch diameter pipe. The lead shall be poured in at one time.
The face of lead joints shall be finished with the face of the hub and left without putty, paint, or
cement. Rubber gasket joints shall have gaskets extending for the full depth of the bell and
overlapping the face of the bell. All joints shall be leakproof and gastight. Joints made before
setting pipe shall be remade after being placed in position.

W-68.06 Copper Pipe and Fittings

Copper pipe 3 inches in diameter and smaller shall be Type K hard drawn copper tubing and
shall meet the requirements of ASTM B 88. Fittings for copper tubing shall be case-brass solder
fittings. Joints shall be threaded or soldered.

Copper pipe larger than 3 inches in diameter shall be regular seamless copper pipe meeting
the requirements of ASTM B 42. Fittings for copper pipe shall be solder type of the same material
as the pipe. Joints shall be threaded or brazed.

W-68.07 Fiberglass Reinforced Plastic Pipe and Fittings

Fiberglass reinforced plastic (FRP) pipe and fittings shall be constructed by filament
winding and custom contact molded techniques. The polyester resin used shall be corrosion
resistant in the presence of sewage and sewage gases, shall be non-pigmented, and shall be ICI
Americas ATLAC 400, Ashland Chemical ARAPOL 7240, or equal. FRP pipe shall be
constructed in general in conformance with VVoluntary Product Standard PS 15-69.

FRP pipe shall be free from all defects including indentations, delaminations, bubbles,
pinholes, scratches, cracks, foreign inclusions, and resin-starved areas. The pipe shall be round and
straight and the bore of the pipe shall be smooth and uniform.

The FRP pipe shall be a filament wound laminate with an inner corrosion barrier, a

structural layer, and an out corrosion barrier. The inner layer shall be composed of "C" glass
surface veil, 10 mils thick, and two layers of 1-1/2 ounce mat. This layer shall be hand rolled and
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allowed to harden.

The structural layer shall consist of alternate layers of filament wound roving, Type "E"
glass, with a layer of 1-1/2 ounce mat embedded in the rovings at the mid-point of construction.

The outer layer shall consist of 1-1/2 ounce mat hand rolled. U.V. inhibitor shall be
incorporated in the final coat of resin. The outer surface shall be relatively smooth with no exposed
glass fibers.

Flanges shall be custom contact molded on pipe stubs with a liner of "C" glass and
additional layers of 1-1/2 ounce mat. Flanges shall be designed for an internal pressure of 25 psi.
The flange outside diameter, bolt circles, number of bolt holes, and bolt-hole diameters shall be in
accordance with ANSI Class 150. All bolts shall be Type 304 stainless steel.

Cut edges shall be coated with the specified resin.

Mold release agents shall be removed prior to shipment.

FRP pipe and fittings shall be shipped horizontal on padded cradles. All tie-down straps
shall have provisions for thermal expansion and shall be padded where in contact with the pipe or
fittings. Flange faces shall be protected in shipment by covering with plywood or hardboard

securely fastened.

W-68.08 Expansion and Flexible Couplings

Provisions for pipeline expansion shall be in accordance with the Workmanship and
Materials section headed "Steel Pipe and Fittings."

W-68.09 Sleeves and Wall Castings

At all points where pipes must pass through walls or floors of structures where wall castings
are not provided, the Contractor shall install suitable sleeves unless shown or specified otherwise.
Sleeves inside buildings and between floors shall be of steel with a minimum thickness of Schedule
40 and the space between the pipe and the sleeve shall be caulked with lead and oakum. Sleeves
through walls of structures shall be cast-iron solid sleeves meeting the requirements of AWWA
C100 with caulked bell and spigot or mechanical joint ends, except as otherwise specified.

Sleeves through walls where piping materials, as scheduled and detailed on the Plans, are
not suited for use with cast-iron solid sleeves as previously specified, shall be of steel with a
minimum thickness of Schedule 40. Seals shall be modular mechanical type consisting of
interlocking synthetic rubber links shaped to continuously fill the annular space between the pipe
and the sleeve. The modular mechanical seals shall be Link Seal as manufactured by Thunderline
Corp., Wayne, M, or equal.

Piping and vents through roofs shall be provided with caulked sleeves and a 6-pound sheet
lead flashing consisting of a 24- by 24-inch flat base with a tubular vertical sleeve surrounding the

4/99 W68-4



Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

pipe. The tubular sleeve shall turn in at the top of the pipe or be attached to the pipe with a flashing
ring, depending on the termination arrangement of the pipe or vent.

W-68.10 Cleanouts

Cleanouts shall be provided where shown or specified, and shall meet the requirements of
the Workmanship and Materials section headed "Ductile Iron Pipe and Fittings,” unless otherwise
specified.

W-68.11 Laying and Jointing Buried Pipelines

Miscellaneous pipe shall be transported, delivered, and installed in accordance with the
requirements of the Workmanship and Materials section headed "Laying and Jointing Buried
Pipeline.”

W-68.12 Erecting and Jointing Interior Piping

All miscellaneous pipelines shall be permanently erected and supporting devices shall be
furnished and installed as specified in the Workmanship and Materials section headed "Erecting
and Jointing Interior Piping."

W-68.13 Insulation

Miscellaneous pipelines shall be insulated where shown or specified and shall conform to
the requirements of the Workmanship and Materials section headed "Insulation.”

W-68.14 Drip Pans

The Contractor shall furnish and install 16-ounce copper polished reinforced drip pans
under all metallic pipelines installed over electrical equipment. The drip pans shall be properly
drained, tapped, and connected with 1/2-inch red brass pipe into the drainage system.

W-68.15 Soil and Waste Piping

All piping for soil or waste, and vent 3 inches in diameter and smaller shall be of copper as
specified hereinbefore unless otherwise shown or required. All piping for soil, waste, vent or drain
lines 4 inches in diameter and larger, shall be ductile-iron soil pipe as specified hereinbefore unless
otherwise shown or required. Screwed cleanouts shall be provided at the ends of all drainage lines,
at changes of direction, and at other points to make the entire drainage system accessible for
rodding. Cleanouts shall be the same size as piping but not larger than 4-inch diameter and shall
be closed gastight with cast-brass cleanout plugs. Cleanouts not accessible below the floor shall be
extended to the floor level and provided with deck plate plugs.

Horizontal soil or waste drainage piping 2-1/2 inches in diameter and smaller shall be

installed with a minimum uniform pitch of 1/4 inch per running foot. Horizontal soil or waste
drainage piping 3 inches in diameter and larger shall be installed with a minimum uniform pitch of

4/99 W68-5



Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

1/8 inch per running foot. Offsets in piping shall be made at angles of 45 degrees or less.
Horizontal vent piping shall be graded to prevent an accumulation of water.

Each vent pipe passing through a roof shall be provided with a 6-pound sheet lead flashing
consisting of a 24- by 24-inch flat base with a tubular vertical sleeve surrounding the pipe. The
tubular sleeve shall turn in at the top of the pipe or be attached to the pipe with a flashing ring,
depending on the termination arrangement of the pipe or vent.

W-68.16 Hot and Cold City Water Piping

Water piping shall be installed to permit easy drainage of all parts of the system. Low
points of water piping shall be provided with a 1/2-inch globe valve, nipple, and 3/4-inch hose
coupling.

Swing joints or expansion loops shall be installed where necessary to allow for pipe
expansion. Branches from hot water mains shall be provided with at least four fittings, including
the tee in the main. Threaded fittings shall be used at swing joints.

All piping shall be sectionally controlled by shutoff valves to permit shutting off groups of
fixtures without interrupting service to other parts of the system. All connections to equipment,
fixtures, and apparatus shall be provided with shutoff valves. All valves shall be installed with
stems on the horizontal or above the horizontal. Valves shall not be installed with stems below the
horizontal plane.

Air chambers at least 12 inches long and the same pipe size as the water branch shall be
provided at each plumbing fixture. All nipples shall be made of extra heavy pipe. Close nipples
will not be permitted.

W-68.17 Drains

Piping for floor drains shall be ductile-iron soil pipe as specified hereinbefore. Floor
drainage piping shall be pitched as shown or required to give complete drainage. Screwed
cleanouts shall be provided at the ends of all drainage lines, at changes in direction, and at other
points necessary to make the entire drainage system accessible for rodding. Cleanouts shall be the
same size as piping but not larger then 4 inches, unless otherwise shown or specified. Equipment
drains shall be 2 inches minimum or larger if required for approved equipment. Equipment drains
are only generally located on the Plans. Final locations of equipment drains shall be as required to
serve approved equipment.

In the following schedule of drainage appurtenances, catalog numbers refer to items
manufactured by Josam or Neenah Foundry. Equal items by Wade, Zurn, or East Jordan Iron
Works will be acceptable:

Roof Drains: Josam 4110, 4-inch minimum

Floor Drains: Josam 3510, 4-inch unless otherwise shown
Cleanouts: Josam 8310
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Equipment Drains: Josam 3510 with Model FF Funnel
Gallery Drains: Neenah Model R-4941

W-68.18 Painting, Linings, Coatings

Painting shall conform to the requirements of the Workmanship and Materials section
headed "Painting.”

Linings and coatings, unless specified otherwise, shall be applied to all parts of the
pipelines, including fittings, flanges, wall pipes, or castings.

Where buried piping connects to aboveground pipe, the coating or other protection for the
buried pipe shall extend 6 inches above finish or other grade given by the Engineer.

W-68.19 Pipe Schedule

The following schedule of miscellaneous pipelines is given for information purposes only
and should not be deemed to be complete. The schedule of miscellaneous pipelines shall be finally
verified by the Contractor. Parts of wall casting sleeves, or piping which extend into a gallery or
building shall be painted as specified for the attached pipelines.

The following abbreviations apply to the Schedule:

AL - Aluminum

BR  -Brass

CK - Copper-Type Kor L

CPVC - Chlorinated Polyvinyl Chloride
PVC - Polyvinyl Chloride

FL - Flanged Joint

SC - Screwed

SW - Solvent Welded
w - Welded

G - Grooved Coupling
SD - Soldered

CB - CastBrass

BWH - Hot Bituminous Coating and Wrapped
PT - Plastic Tape Wrapping

FX - Flexible Coupling

EC - Encased in Concrete

P - Painted

I - Insulated

A - Air test pressure, all other test pressures hydrostatic

NIC - Not In Contact
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Schedule of Miscellaneous Pipelines

Service Test

& Diameter Pressure Joint  Fitting Protection
Location Inches Type  Psi Type Type Inside Outside
Sludge Control

Building

Polymer 1-3inch PVC 150 SCor PVC - P

SW

* % %
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SECTION 73-RESTRAINING DEVICES

W-73.01 General

Restraint devices for mechanical joint fittings and appurtenances conforming to
either ANSI/AWWA C111/A21.11 or ANSI/AWWA C153/A21.53, shall conform to
the following:

Restraint devices for nominal pipe sizes 3 inch through 36 inch shall consist of
multiple gripping wedges incorporated into a follower gland meeting the applicable
requirements of ANSI/AWWA C110/A21.10.

The devices shall have a working pressure rating equal to that of the pipe on
which it is used but a minimum 100 psi. Ratings are for water pressure and must include
a minimum safety factor of 2:1 in all sizes.

W-73.02 Material

Gland body, wedges and wedge actuating components shall be cast from grade
65-45-12 ductile iron material in accordance with ASTM A536.

Ductile iron gripping wedges shall be heat treated within a range of 370 to 470
BHN.

Three (3) test bars shall be incrementally poured per production shift as per
Underwriter’s Laboratory (U.L.) specifications and ASTM A536. Testing for tensile,
yield and elongation shall be done in accordance with ASTM ES8.

Chemical and nodularity tests shall be performed as recommended by the
Ductile Iron Society, on a per ladle basis.

W-73.03 Gaskets

Mechanical joint gasket shall be of a design that causes the gasket to deflect
approximately 30% during assembly of the mechanical joint. The gasket material shall
conform to the requirements of ANSI/AWWA C111/A21.11, section 11-6.4, of the
latest revision.

W-73.04 Traceability

An identification number consisting of year, day, plant and shift (YYDDD)
(plant designation) (Shift number), shall be cast into each gland body.

All physical and chemical test results shall be recorded such that they can be
accessed via the identification number on the casting. These Material Traceability
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Records (MTR’s) are to be made available, in hard copy, to the purchaser that requests
such documentation and submits his gland body identification number.

Production pieces that are too small to accommodate individual numbering, such
as fasteners and wedges, shall be controlled in segregate inventory until such time as all
quality control tests are passed. These component parts may then be released to a
general inventory for final assembly and packaging.

W-73.05 Installation

Mechanical joint restraint shall require conventional tools and installation
procedures per AWWA C600, while retaining full mechanical joint deflection during
assembly.

Proper actuation of the gripping wedges shall be ensured with torque limiting
twist off nuts.

W-73.06 Approvals

Mechanical Joint Restraints shall be listed by Underwriters Laboratories in the 4
inch through 12 inch sizes.

Mechanical Joint Restraints shall be Factory Mutual Approved in the 4 inch
through 12 inch sizes.

Mechanical Joint Restraints, 4 inch through 24 inch, shall meet or exceed the
requirements of ASTM F1674 of the latest revision.

Mechanical joint restraint shall be Series 2000PV for PVC pipe and Series 1000
for DIP pipe produced by EBAA Iron Inc. or approved equal.

W-73.07 Coating System

Coating for restraint devices shall consist of the following:

All wedge assemblies and related parts shall be processed through a phosphate
wash, rinse and drying operation prior to coating application. The coating shall consist
of a minimum of two coats of liquid Xylan® fluoropolymer coating with heat cure to
follow each coat.

All casting bodies shall be surface pretreated with a phosphate wash, rinse and
sealer before drying. The coating shall be electrostatically applied and heat cured. The
coating shall be a polyester based powder to provide corrosion, impact and UV
resistance.
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The coating system shall be MEGA-BOND by EBAA Iron, Inc. or approved
equal. Requests for approved equal must submit coating material and process details for
review.

*k*k
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SECTION 76 - CONDUIT, WIRE, AND GROUNDING

W-76.01 General

Conduit, wire, and grounding includes furnishing and installing all conduits, underground
ducts, bus ducts, wires, cables, and grounding systems as shown, specified, and required for a
complete installation. The work includes the furnishing and installation of wires and cables in
flexible and rigid conduits, underground ducts, all as required, shown, and specified.

Descriptive literature and technical information relative to conduits, wires, and grounding
shall be submitted by the Contractor in conformance with the requirements of the General
Provisions.

The Contractor shall, with reference to approved drawings of equipment being installed,
prepare detailed plans showing the layout and size of all conduits, ducts, bus ducts, cables and
wires, connections between the point of service connection and all utilizing equipment. These plans
shall be in sufficient detail to serve as working drawings for the installing electricians. The
drawings shall be to scale not less than the Plans and be prepared as the work develops with
approval by the Engineer before major steps of work are undertaken.

During construction, careful notes shall be kept of all deviations or changes in the layout or
connection diagrams. Upon completion of the work, all working drawings shall be corrected and
then marked “Record Drawings”. Four sets of final prints, along with an equal number of bound
instruction manuals and parts lists shall be given to the Engineer at the end of the job.

Excavation, backfill, form work, concrete, and reinforcing shall be in accordance with the
applicable Workmanship and Materials sections.

W-76.02 Underground Ducts

In general, underground ducts for feeders and control wiring shall be plastic conduit. The
plastic conduit shall be PVC, Schedule 80, and U.L. Inc. listed for direct burial, as manufactured by
Carlon, Triangle, Allied Tube, or equal. The conduit shall be buried a minimum of 18 inches below
grade. Manufactured fitted plastic duct spacers shall be used for installation spacing.

Ducts installed under streets, roads, alleys, driveways, and parking lots shall be rigid
aluminum conduit covered with no less than 40 mils of PVC, as manufactured by Robroy, Ocal or
equal. The PVC material shall conform to the applicable ASTM standards. The conduit shall be
buried a minimum of 24 inches below grade.

Each duct shall be carefully cleaned before and after installation. All inside surfaces shall be
free from imperfections likely to injure the cable. After installation of complete duct runs in sizes 2
inches and larger, ducts shall be snaked with an approved tube cleaner equipped with an approved
cylindrical mandrel of a diameter not less than 85 percent of the nominal diameter of the duct.
Ducts through which the mandrel will not pass shall not be incorporated in the work. After snaking,
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the ends of dead-ended ducts shall be protected with standard conduit caps to prevent the entrance
of water or other foreign matter.

Where ducts enter buildings or at stub-ups to equipment, transitions to aluminum conduits
shall be made as noted and detailed. Where it is not otherwise shown, all ducts entering buildings
and structures shall have transitions to aluminum conduit at least 5 feet from the outermost edge of
the pile cap or footing supporting the outermost vertical wall of the building or structure.

Transitions from above-grade rigid aluminum conduit to nonmetallic conduit shall be
accomplished with a threaded adapter. Rigid aluminum conduit installed above grade and extending
below grade shall include the first 90° elbow. All rigid aluminum conduits extending below grade
shall be coated with two coats of an asphaltum-type paint along its entire length below grade and
extending 6” above grade or above the top of the finished slab. The asphaltum-type paint shall
conform to Fed. Spec. TT-V-51 and equivalent to Koppers Bitumastic Super Service Black.

W-76.03 Liquidtight Flexible Nonmetallic Conduit (Size 2 Inch or Less)

All flexible conduits size 2 inch or less in non-classified areas shall be nonmetallic,
liquidtight, and have a circular cross section. The conduit shall be resistant to oil, water, heat,
sunlight, corrosion, most acids, ozone, alkali, strains, abrasions, and crushing. The conduit shall be
rated for continuous use at 140°F and be U.L. Inc. listed. Compatible liquidtight nonmetallic
fittings shall be used for conduit installation. The flexible conduit and fittings shall be as
manufactured by Carlon, Kellems, K-Flex, or equal.

W-76.03(a) Liquidtight Flexible Metallic Conduit (Greater Than 2 Inch)

All flexible conduits greater than 2 inch in non-classified areas shall be metallic, liquidtight,
and have a circular cross section. The conduit shall be of a light-weight aluminum core, coupled
with a PVC jacket. The conduit shall be resistant to sunlight, acid, and oil. The conduit shall be
rated for a working temperature between -20°C to 80°C and U.L. Inc. listed. Compatible liquidtight
metallic fittings shall be used for conduit installation. The flexible conduit and fittings shall be as
manufactured by Thomas & Betts or equal.

W-76.04 Metallic Conduit and Boxes

All conduit shall comply with the requirements of the U.L. Inc. Standards. Conduit shall be
delivered to the job site in standard bundles having each length suitably marked with the
manufacturer’s name or trademark and bearing the label of the U.L. Inc. inspection service. The
minimum size conduit service shall be 3/4 inch.

All exposed conduit within buildings and exposed on outdoor structures shall be rigid heavy
wall, 6063 alloy, T-1 temper, aluminum conduit. Aluminum conduit shall conform to Fed. Spec.
WW-C-540 and ANSI C80.5.

All conduit encased in building structures, exposed in the screen room/wet well area, or
otherwise noted, shall be rigid aluminum covered with not less than 40 mils of PVC outside, and 2
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mils of urethane inside, as manufactured by Robroy, Ocal, or equal. The physical properties of the
PVC and urethane materials shall conform to the applicable ASTM standards.

Cast aluminum shall be used for outlet boxes and fittings in aluminum conduit systems.
Outlet and junction boxes shall be of proper dimensions for each application. Cast metal boxes
shall have watertight gaskets and covers secured with nonferrous screws.

PVC coated boxes and fittings shall be used in PVC coated conduit systems.

Conduit fittings, such as elbows, tees, couplings, caps, bushings, nipples, and locknuts shall
be threaded to provide watertight connections.

Where it is necessary to use electrical unions, Universal, Erikson, or equal conduit couplings
shall be used.

W-76.05 Conduit Installation

All conduits shall be installed as required. The conduit system shall be installed complete
with all accessories, fittings, and boxes, in an approved and workmanlike manner to provide proper
raceways for electrical conductors.

The Contractor shall note that conduit runs shown are for the purpose of outlining the
general method of routing the conduits to avoid interferences.

All other conduit shall be run exposed, except where shown otherwise.

Sizes not shown shall be one size larger than indicated in Tables 1 or 4, Chapter 9, of the
NEC. Exposed conduit shall be run parallel to or at right angles from walls or beams and plumb on
columns and on walls. Conduit shall not be run through beams except where approved by the
Engineer or specifically detailed. Where possible, conduit shall be pitched slightly to drain to the
outlet boxes or otherwise installed to avoid trapping of condensate. Where necessary to ensure
drainage, Appleton Type ECD, Crouse-Hinds, or equal, 1/4-inch drain fitting shall be installed in
the trapped conduit at low points.

Factory made bends or elbows shall be used wherever possible. Field bends shall be
carefully made to prevent conduit damage or reduction in the internal area. The bending radius shall
be not less than six times the nominal diameters of the conduit with carefully matched bends on
parallel runs to present a neat appearance. The number of crossovers shall be kept to a minimum.

All conduit shall be reamed to remove burrs before installation. Aluminum conduit shall be
cut with a saw to prevent reduction in internal area. All threads in steel conduit shall be given a coat
of zinc dust in oil or other approved corrosion-preventive compound before making connections.
Threads on aluminum conduit shall be given a coat of graphite or other approved compound. All
connections and joints in all conduit runs shall be watertight and ensure a low resistance ground
path in the conduit system. All conduit runs shall be swabbed to remove foreign matter before wires
are pulled in. Conduit terminations in boxes, panels, switchboards, motor control centers, and other
sheet metal enclosures shall be bonded together for grounding and be fitted with insulating
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bushings, O.Z./Gedney Type A, Thomas and Betts, or equal. Where grounding bushings are
required by code or shown, O.Z./Gedney Type SBLG, Thomas and Betts, or equal shall be
furnished.

Conduit shall be neatly grouped where several lines follow a parallel course, and shall be
well supported, using galvanized clips or hangers of the ring or trapeze type. Clips, hangers, and
support rods shall be held by self-drilling anchors, power-driven fasteners, or steel channel insets in
the concrete ceilings or walls. Perforated strap hangers will not be accepted.

Conduit runs that enter the building from outdoors, or that pass through refrigerated or air
conditioned areas, are subject to moisture accumulation due to condensation. A pull box shall be
provided in the conduit run near the point of temperature change to prevent trapping of moisture
within the conduit system. A 1/4-inch weep hole shall be drilled in the bottom of the pull box.
After the wires and cables are installed, the end of the conduit continuing into the warmer area shall
be packed with a nonsetting sealing compound.

Firestopping for Pipe and Conduit Penetrations:

Two-part, expand-in-place silicone foam: CTC PR 855 “Chase Foam” as manufactured by
Chase Technology Corporation, Huntington Station, New York; or approved substitution. At
masonry walls or partitions, Contractor may use Nelson FSP Firestop Putty as manufactured by
Nelson Electric, P.O. Box 726, Tulsa, Oklahoma, in lieu of silicone foam. Tremco “Fyre-Shield” or
3M “FireDam 150 one-component sealant may be used in lieu of foam or putty at the Contractor’s
option.

The above fire seal is for use with metallic pipe and conduit only. Nonmetallic and plastic
pipe and conduit shall be firestopped with a UL-rated intumescent putty compound, or approved
firestop collar.

Penetrations containing loose electrical, data or communications cabling shall be protected
using firestop-ping systems that allow unrestricted cable changes without damage to the seal.

W-76.06 Conduit Connections to Equipment

The conduit system shall terminate at the terminal box or at the conduit connection point of
electric motors, devices, and equipment. Terminations of conduits at such locations shall permit
direct wire connections to the motors, devices, or equipment.

Conduit connections shall be made with rigid conduit if the equipment is fixed and not subject
to adjustment, mechanical movement, or vibration. Myers water-tight /dust-tight hubs shall be used
for outdoor, below grade, or wash down areas. Rigid conduit connections shall have union fittings to
permit removal of equipment without cutting or breaking the conduit.

Conduit connections shall be made with approved flexible nonmetallic conduit if the

equipment is subject to adjustment, mechanical movement, or vibration. Flexible conduit
connections shall be watertight.
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W-76.07 Expansion Fittings

Expansion fittings shall be installed at all expansion joints and where required by codes.
Conduit expansion fittings shall be Crouse-Hinds Type XD, O.Z./Gedney Type DX, or equal.

W-76.08 Terminal, Junction, and Pull Boxes

Junction and pull boxes shall be installed as shown and as required.

Surface-mounted junction and pull boxes, unless specified otherwise herein, shall be of cast
aluminum complete with mounting lugs, threaded entry bosses and flange or rabbeted gasketed
covers.

Surface-mounted junction and pull boxes which would exceed 50 pounds weight if cast or
which are shown as fabricated sheet metal boxes shall be made of 1/8-inch sheet aluminum with
sides return channel flanged around the cover opening or with approved welded angle or channel
supporting frames. Sheet aluminum boxes shall be provided with mounting lugs or channels and
with conduit termination hubs. All seams in sheet aluminum boxes shall be continuously welded
and ground smooth. All surface boxes larger than 6 inches square shall be mounted a minimum of
3/4 inch clear of the mounting surface by means of offset lugs or support channels.

Fabricated junction and pull boxes which are partially or fully encased in concrete shall be
made of 10-gauge sheet stainless steel and fabricated in a similar manner to the sheet aluminum pull
boxes specified herein, complete with mounting lugs or channels and conduit termination hubs.
Cast steel boxes shall be provided in smaller sizes where required for full or partial encasement in
concrete.

All junction and pull boxes shall be provided with covers or doors as shown or required.
Covers and doors shall be fabricated of materials equal in weight, gauge, structure, and metallic
composition as the basic box. All covers shall be gasketed and held in place with nonferrous
captive knurled head screw slot bolts. All pull and junction boxes shall be provided with hinged
doors. Doors shall have continuous hinges, and 3-point catches with external handles and hasps for
padlocks. All doors shall be gasketed.

All boxes shall be provided with partitions as shown and as required.

Fabricated boxes shall be rated NEMA 12 for indoor, above grade areas; rated NEMA 4X
for outdoor areas; and manufactured by Hoffman, Hope, or equal.

W-76.09 Hazardous Areas

All conduit and equipment installed in or routed through hazardous areas, as well as other
electrical appurtenances installed therein, shall be installed to conform in every respect to Chapter 5
of the NEC for Class I, Division 1, Group D hazardous locations. All material installed in
hazardous areas shall be listed as complying with the requirements of the U.L. Inc. for use in Class

W76-5



Contract 14-C-00029; Howard F. Curren AWTP Sludge Control Building Valve and Piping Replacement

I, Group D atmospheres. Terminal Boxes and Enclosures mounted in Hazardous Areas shall be
NEMA 7, cast aluminum.

Sealing shall be provided for all conduits within and leaving hazardous areas as required.

W-76.10 Grounding System

A complete grounding system shall be in accordance with applicable ANSI, IEEE, and NEC
Standards and local codes.

All noncurrent-carrying metal parts of the electrical wiring system shall be grounded. The
grounding system shall include, but not be limited to, the following:

Motor control center controllers, ground bus, and enclosures.
All motor frames.

All conduit systems.

All mechanical equipment and structures.

Distribution and lighting panelboards.

Control, relay, and instrumentation panels.

Lighting fixtures and receptacles.

Fans, blowers, pumps, and similar equipment.

Hoist beams, cranes, and similar items.

©CoNoOk~wWwNE

A grounding connection from the transformer to the City water pipe shall be provided. The
wire and conduit shall be attached to the City water pipe with a U.L. Inc. listed cast bronze U-bolt
connector with silicon bronze bolts and nuts.

Motor frames shall be grounded by means of stranded, 600-volt insulated copper cables
installed within the motor feeder conduit system. The cable shall be lug bolted to the motor
terminal box and the ground bus of the motor control center serving the motor.

An equipment grounding conductor shall be installed in all electrical raceways, and shall be
sized in accordance with Article 250.95 of the National Electrical Code (NEC).

Exposed or buried ground conductors shall be bare copper wires or bars of the proper sizes.

All exposed ground cables or bars shall be firmly and neatly supported in place at proper
intervals. Where subjected to mechanical abuse, protective enclosures shall be provided.

Grounding conductors run in conduits with circuit conductors shall be stranded cable with
600-volt green XHHW, TW, THW, or RHW Code insulation.

Stainless steel ground rods shall be 5/8-inch diameter with the length as required, and made
up of a 10-foot section with 5-foot sections added as required. Rods shall be driven to permanently
moist soil.
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Connections to ground rods, transformer case ground bus bars, case grounds, bare ground
grid conductors, and the like, shall be made by an exothermic welding process or by clamps
specifically designed for this application.

Ground conductor connections to ground bus bars in motor control centers, and the like,
shall be cable lug bolted terminations equal to line conductor terminations specified hereinafter.

Welds embedded in the ground or concrete shall be cleaned and painted with an asphaltum
base paint.

Tests shall be conducted by the Contractor and witnessed by the Engineer to determine the
ground impedance for the entire system. The test shall be accomplished by using a ground loop
impedance tester. The result shall not exceed 2 ohms at any point of test. If necessary, additional
ground rods shall be installed at locations approved by the Engineer.

Care shall be exercised to ensure good electrical connections between the conduits and
metallic enclosures of switchgear, control centers, and the like. Grounding jumpers shall be
installed where necessary to accomplish this purpose.

W-76.11 Wires and Cables - General

Wires and cables required for all systems shall be complete, connecting all equipment and
control components. Conductors shall be of ample size, with suitable insulation as specified
hereinafter.

W-76.12 600-Volt Wire and Cable - Conductors

All ground conductors and power, control, and lighting conductors shall be soft-drawn or
annealed stranded copper wire meeting the requirements of ASTM B 3 or B 33. For lighting fixture
and convenience outlet wiring only, conductors No. 10 AWG and smaller may be solid conductor.
Conductors shall be sized to limit the maximum conductor temperature to less than 75°C, except
where specifically stated otherwise. Table 310.16 of the NEC shall be the guide in determining
600-volt conductor sizes. The minimum size of conductor for power and lighting wiring shall be
No. 12 AWG.

W-76.13 600-Volt Power and Control Cable - Insulation

Low voltage circuits shall be wired with 600-volt insulated conductors, sized as shown, or as
required by the actual load to be served, whichever is larger.

Single Conductor: Insulation for single 600-volt copper conductors shall be cross-linked
polyethylene compound, U.L. Inc. listed, NEC Type XHHW-2, with surface print cable
identification; as manufactured by Okonite, American, Southwire or equal.

Multiconductor Cables: Individual conductors shall be insulated with 15 mils of
polyethylene or PVC and 4-mil nylon jacket. The bundle of conductors shall be wrapped with tape
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binder and an outer jacket of not less than 45 mils of PVC. Use ICEA Method 1 for color coding
wires.

W-76.14 Instrumentation / Data Cables - Insulation

4-20 mA Analog: Shielded two-conductor No. 16 AWG cables for instrumentation shall be
properly stranded 600-volt insulated copper wire twisted cables as shown. Conductor insulation
shall be polyethylene. Shields shall be overlapped metalized tape providing 100% coverage with
tinned copper drain wire. Cable outer jacketing shall be of polyvinyl chloride. Cables shall be
Belden #8719, or equal.

Three Conductor: Stranded No. 16 wire, 600 volt polyethylene insulation, twisted
conductors, tinned copper drain wire, overlapped metalized tape overall shield providing 100
percent shield coverage and outer jacket of PVC. Belden Cat. No. 8618.

Category 5: Provide cable having third party verification to TIA/EIA 568-A Category 5
requirements and constructed of four pair of stranded No. 24 AWG solid copper wire, polyethylene
or polypropylene insulation, stranded No. 24 AWG tinned copper drain wire, overlapped metalized
tape overall shield providing 100 percent shield coverage and outer jacket of gray PVC. Belden Cat.
No. 1624R.

Twinaxial (Data Highway): Provide stranded No. 20 AWG tinned copper wire (9.5
ohms/mile), 78 ohm nominal impedance, 300 volt polyethylene insulation, tinned copper drain wire,
overlapped metalized tape overall shield providing 100 percent shield coverage and 55 percent
tinned copper braid shield (4.1 ohms/mile) and outer jacket of blue PVC. Belden Cat. No. 9463.

1-1/2 Pair (RS-485): Provide three stranded No. 22 AWG tinned copper wires with 300 volt
FHDPE insulation, a tinned copper drain wire, overlapped metalized tape overall shield providing
100 percent shield coverage, 90 percent tinned copper braid shield and a PVC outer jacket.
Insulated wires shall be configured as one twisted pair and one reference conductor— 120 Ohms
characteristic impedance. Belden Cat. No. 3106A.

W-76.15 600-Volt Wire and Cable - Installation

The 600-volt wires and cables pulled into ducts and conduit shall be installed without the
use of lubricants, except where such use is necessary and approved by the cable manufacturers and
the Engineer. Wires and cables shall be carefully handled to avoid twists and kinks in the
conductors or damage to the insulation. All trapped conduit and duct lines shall be swabbed to
remove any accumulated moisture or debris before wires or cables are pulled in.

Cable reels shall be stored on concrete or other hard surface, or shall be lagged with 2 x 4
wood laggings providing 100% coverage.

No splicing will be permitted, except in junction boxes.

Lug bolting at terminals, devices, or bus bars shall be made up with a flat washer, a
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Belleville washer, and a locknut.

Lines of nylon or polypropylene, propelled by carbon dioxide or compressed air, shall be
used to snake or pull wire and cable into conduits. Flat steel tapes or steel cables shall not be used.

W-76.16 600-Volt Wire and Cable - Splices and Terminations

Splices between copper conductors, size no. 10 AWG and smaller, shall be made up with
compression type butt connections. Splices between copper conductors, size no. 8 AWG and larger,
shall be made up with U.L. Inc. listed compression type tube connectors. Lug bolting at devices or
bus bars shall be made up with a flat washer, a Belleville washer, and a locknut.

Splices and pigtail connections for lighting and receptacle wiring inside the buildings, no. 10
AWG and smaller, shall be made with a pre-insulated spring connectors, or equal.

Splices and lug terminations in 600-volt insulated cables shall be carefully taped and
covered, using materials recommended by the cable manufacturer, to provide watertight insulation
equal to that of the conductors.

Splices shall not be made within manholes unless specifically approved by the Engineer.

W-76.17 600-Volt Wire and Cable - Tests

The 600-volt insulated cables shall be factory tested prior to shipment in accordance with
IPCEA standards for the insulation specified.

The following 600-volt wires and cable shall be tested after installation but before final
connections are made up:

1. All feeders from motor control centers to motors 30 horsepower and larger.
2. All feeders from variable speed drive units.
3. All feeders from motor control centers to lighting panels and dry-type transformers.

For the above listed cables, a test voltage of 1,500 volts AC shall be applied for a period of
1 minute between all conductors in the same conduit, and between each conductor and ground.

All tests shall be made at the Contractor’s expense, and certification of the tests shall be
submitted to the Engineer. If any failures occur during the tests, the Contractor shall replace the
cable.

W-76.18 ldentification of Circuits

All wires and cables shall be banded with an identifying number and color code at each end
termination and at each splice point in junction boxes. The identifying number of each wire shall be
determined at the point of circuit origin, and shall continue unchanged to the point of circuit
termination. In each conduit system, the wire identifying numbers shall include the conduit
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designation with a numeral suffix. The numeral suffix shall start with No. 1 and continue as
required.

Where conduits enter motor control centers, switchgear terminal cabinets, and the like, the
identification tag shall be fastened to the wire bundle near the conduit termination. The tag shall be
held by an adjustable, self-locking nylon “Ty-Rap” as manufactured by Thomas and Betts Co., or
equal. The identifying tag shall be of aluminum, brass, rigid fiber, and shall be engraved, stamped,
or painted with the scheduled conduit number.

The wire identifying numbers and color code shall be applied as PVC slip-on sleeves,
properly fitted to the wire diameter. The sleeves shall be as manufactured by Brady Co., Thomas
and Betts Co., or equal. Wires shall be color coded in conformance with the requirements of
applicable codes.

W-76.19 Wire and Cable Connections to Equipment

Electrical connections shall be made to all equipment in strict accordance with the
manufacturer’s approved wiring diagrams, the Plans, or as approved by the Engineer. The
Contractor shall be responsible for the accuracy of his work, and shall repair any damage and
replace any damaged equipment resulting from erroneous connections.

W-76.20 Painting

Conduit and boxes shall be painted in accordance with the Workmanship and Materials
section headed *“Painting.”

Where aluminum surfaces such as boxes, conduit, or structural supports come in contact
with incompatible metals, lime, mortar, concrete, or other masonry materials, the contact areas shall

be given one field coat of Koppers Metal Passivator No. 40 and one coat of Koppers Bitumastic
Super Service Black or two coats of asphalt varnish conforming to Fed. Spec. TT-V-51.

* * *
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SECTION 83 - ERECTING AND JOINTING INTERIOR PIPING

W-83.01 General

Erecting and jointing interior piping includes furnishing of supports and hangers and
installation of all interior and exposed exterior piping. Piping materials, coating, and linings shall
be located and installed where shown on the Plans or as specified. The work shall include
providing working drawings required by the General Provisions, showing the type, quantity, design,
calculations, arrangement, and location of all hangers and supports.

W-83.02 Materials

Structural and miscellaneous steel, metal castings, ductile-iron pipe, and steel pipe used for
hangers and supports shall meet the requirements of the applicable Workmanship and Materials
sections.

W-83.03 Design

Hangers and supports not detailed on the Plans shall be adequate to maintain the pipelines,
apparatus, and equipment in proper position and alignment under all operating conditions with due
allowance for expansion and contraction, and having springs where necessary. Hangers and
supports shall be of standard design where possible, and be best suited for the service required, as
approved. They shall be screw adjustable after installation. Perforated straps will not be accepted.

All supporting devices shall be designed in accordance with the best practice and shall not
be unnecessarily heavy. The injury hazard shall be considered and minimized in all protruding
supporting devices.

Hangers and supports shall be supported by threaded rods properly fastened in place by
suitable screws, clamps, insets, bolts, or by welding.

Brackets for the support of piping from walls and columns shall be made of welded steel
and designed for three maximum loads classified as follows:

Light 750 pounds
Medium 1,500 pounds
Heavy 3,000 pounds

When medium or heavy brackets are bolted to walls, backplates of adequate size and
thickness shall be furnished and installed to distribute the load against the wall. When the use of
backplates is not practicable, the brackets shall be fastened to the wall in a manner that the safe
bearing strength of the wall will not be exceeded.

Pipe rolls or chairs shall be of cast iron. Pipe rolls shall be provided with threaded nuts or
with sockets to take threaded rods.
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Saddle stands shall be of the adjustable type. Each stand shall consist of a length of steel
pipe fitted at the base with a standard threaded ductile-iron flange and at the top with an adjustable
saddle or roll. The base flanges shall be bolted to the floor, foundation, or concrete base.

Stanchions shall be of similar construction to the saddle stand, except that they shall be
fitted at the top with an adjustable saddle or roll, ductile-iron pipe saddle supports, or with pipe
stanchion saddles with yokes and nuts. The base flanges shall be bolted to the floor, foundation, or
concrete base.

Where adjustable supporting devices are not required, pipelines 3 inches in diameter and
smaller may be supported on ductile-iron, malleable iron, or steel hooks, hook plates, rings, or ring
plates.

W-83.04 Anchors

Anchors shall be furnished and installed when specified, shown, or required for holding the
pipelines, tanks, apparatus, and equipment in position or alignment. Anchors shall be designed for
rigid fastening to the structures, either directly or through brackets. The design of all anchors shall
be subject to approval.

Anchors for piping shall be of the ductile-iron chair type with steel straps, except where
anchors form an integral part of pipe fittings or where an anchor of special design is required.

Anchors detailed on the Plans shall be provided as shown and specified.

W-83.05 Inserts

Inserts for concrete shall be galvanized and installed in the concrete structures where
required for fastening supporting devices. They shall be designed to permit the rods to be adjusted
horizontally in one plane and to lock the rod nut or head automatically. Inserts shall be recessed
near the upper flange to receive reinforcing rods and be designed so that they may be held in
position during concreting operations. Inserts shall be designed to carry safely the maximum load
that can be imposed by the rod which they engage.

W-83.06 Galvanizing and Painting

When galvanizing is specified, it shall be done in accordance with the Workmanship and
Materials section headed "Galvanizing.”

Hangers, supports, anchors, and similar devices shall be painted in accordance with the
Workmanship and Materials section headed "Painting."
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W-83.07 Transportation and Delivery

Every precaution shall be taken to prevent damage to the pipe during transportation and
delivery to the site. Extreme care shall be taken in loading and unloading the pipe and fittings.
Such work shall be done slowly with skids or suitable power equipment, and the pipe shall be under
perfect control at all times. Under no condition shall the pipe be dropped, bumped, dragged,
pushed, or moved in any way which will cause damage to the pipe or coating. When handling the
pipe with a crane, a suitable pipe hook or sling around the pipe shall be used. Under no condition
shall the sling be allowed to pass through the pipe unless adequate measures are taken to prevent
damage to the pipe ends.

If any pipe or special is damaged in the process of transportation, handling, or laying, such
pipe or pipes shall be replaced or repaired by the Contractor at his own expense.

The Contractor shall furnish and install suitable blocking and stakes to prevent the pipe
from rolling.

W-83.08 Flanged Joints

Flanged joints shall be made with bolts or bolt studs with a nut on each end. Bolts, stud
bolts, and nuts shall meet the requirements of ASTM A 307 Grade B, and ANSI B16.1.

W-83.09 Screwed Joints

Threads for screwed joints shall be thoroughly cleaned after reaming. All threads shall be
coated with a suitable pipe dope, mastic metallic compound as manufactured by James K.
Harbinson & Co., graphite and engine oil, or equal, before jointing. Joints shall be screwed on until
a tight metal-to-metal joint is produced without evidence of heat in the threaded portion. Once a
joint has been screwed up, it shall not be backed off unless the threads are recleaned and new
compound applied before rejointing.

For pipe fitted with screwed flanges, the flanges shall be fitted to the pipe in the shop unless
otherwise permitted. The pipe flanges shall be accurately threaded to the American Briggs gauge,
after which the flanges shall be screwed on by heavy machinery until the end of the pipe projects
beyond the face of the flange and a tight metal-to-metal joint is produced without evidence of heat
in the threaded portion. The projecting end of the pipe shall then be cut off flush with the face of
the flange. A light refacing cut shall be taken across the end of the pipe and the face of the flange at
right angles to the centerline of the pipe and the pipe shall then be reamed.

W-83.10 Mechanical joints

In making up mechanical joints, the spigot shall be centered in the bell. The surfaces with
which the rubber gasket come in contact shall be thoroughly brushed with a wire brush just prior to
assembly of the joint. Lubricant shall be brushed over the gasket just prior to installation. The
gasket and gland shall be placed in position, bolts inserted, and nuts tightened fingertight. The nuts
shall be tightened by means of a torque wrench in a manner that the gland shall be brought up
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toward the pipe evenly. The following range of bolt torques shall be applied:

Size Range of Torque
Inches (ft. Ibs.)

5/8 45-60

3/4 75-90

1 85-100

1-1/4 105-120

If effective sealing is not obtained at the maximum torque listed above, the joint shall be
disassembled and reassembled after thorough cleaning.

All bolts shall be primed by dipping with a bituminous coating, except the threads, which
shall be coated immediately prior to installation of the nuts.

W-83.11 Sleeve Type Couplings

For sleeve type couplings, diametrically opposite bolts shall be equally tightened on the
connection so that the gaskets will be brought up evenly all around the pipe. Final tightening shall
be done with torque wrenches set for the torque recommended by the coupling manufacturer.

W-83.12 Welding

Field welding of pipe joints where shown, specified, permitted, or required shall meet the
requirements of ANSI B31.1 - Power Piping, Chapter VI (Section 136.4.2 Visual
Examination)(Section 137.4 Hydrostatic Tests) or (Section 137.5 Pneumatic Tests). Pipe and
fittings with wall thickness of 3/17-inch and larger shall have ends beveled for welding. Parts to be
welded shall be securely held in place and in proper alignment during welding. The abutting pipe
ends shall be separated before welding to permit complete fusion to the inside wall of the pipe
without overlapping. Welding shall be continuous around the joint and completed without
interruption. Welds shall be of the single vee butt type, of sound weld metal thoroughly fused into
the ends of the pipe and into the bottom of the vee. Welds shall be free from cold shuts, pinholes,
oxide inclusions, or other defects. All welding of steel pipe done off site shall conform to the
requirements of the Workmanship and Materials section headed "Steel Pipe and Fittings."

W-83.13 Testing

All pipelines shall be watertight and shall be tested for leakage by the Contractor under the
direction of the Engineer. Air and gas lines shall be tested with compressed air and all other
pipelines shall be tested with water under the pressures specified herein.

All tests shall be conducted in a manner to minimize as much as possible any interference
with the Contractor's work or progress.
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The Contractor shall notify the Engineer when the work is ready for testing, and tests shall
be made as soon thereafter as possible. Personnel for reading meters, gauges, or other measuring
devices, will be furnished by the Engineer, but all other labor, equipment, air, water, and materials,
including meters, gauges, smoke producers, blower, fuel, bulkheads, and accessory equipment, shall
be furnished by the Contractor.

Pressure tests of pipelines shall be made by maintaining water in the pipe at a minimum of
125 psi for a period of 30 minutes. The pipelines shall show no leakage.

* % %
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SECTION 84 - VALVE AND GATE OPERATORS

W-84.01 General

All valves and sluice and slide gates shall be manually operated unless otherwise shown or
specified. Operators include manual operators with levers, tee wrenches, handwheels, chain wheels
and chains, cranks and floor stands; electric motor operators with manually operated handwheels;
pneumatic cylinder operators and sluice and slide gate electric motor operators designed for
continuous duty service to provide modulating or throttling control.

Valve and sluice and slide gate operators shall be provided complete with all appurtenances
necessary for the equipment to perform its intended function. Such appurtenances include, but are
not limited to, anchor bolts and other mounting hardware, limit switches, pressure switches, gauges,
control switches and control valves, electrical supply connections, air supply piping, control valves
and regulating controls, solenoid valves, extension stems, local and remote indicators, torque
switches, operating nuts, purge water service with all associated piping valves and controls, push-
button controls, indicating lights, floor boxes, direct burial valve boxes, and other such items.

All electrical equipment and appurtenances associated with valve and gate operators
installed in hazardous areas shall meet the requirements for Class I, Division I, Group D hazardous
areas and shall be approved by the U.L., Inc. for use in such areas.

All valves and sluice gates shall be manually operated, unless otherwise shown, specified,
or directed.

All direct burial valves shall be provided with adjustable type cast-iron valve boxes and
extension stems to grade. All direct burial valves and valves in manholes shall have operating nuts
and extended operating shafts to grade or as shown. Two tee wrenches shall be provided for each
size and type of operating nut.

Manual operators for valves 3 inches and larger shall be handwheels, unless otherwise
shown or specified.

Plug valves 8 inches and smaller shall be wrench operated with operating nuts. One wrench
of suitable length shall be furnished for each three of such size operating nuts. Plug valves with
operating nuts that are extended shaft type and operated from floor boxes shall be provided with
two tee wrenches for each size and type of operating nut. Plug valves 10 inches and larger shall be
gear operated with handwheels.

Any plug or butterfly valve located 7 feet or more above the operating floor shall have
chains and chain wheel or chain lever operators to permit operation from the operating floor. The
Contractor shall provide suitable hooks fastened to walls or other parts of the structure on which the
chains may be hung when not in use.
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Butterfly valve operations shall meet the requirements of AWWA C504, except as
otherwise shown or specified. Manual butterfly valve operators shall be of the worm gear or
traveling nut type and all gearing shall be totally enclosed. Butterfly valves 8 inches and smaller on
process air lines may be lever operated.

Worm gear type operators shall include a worm gear and matching drive worm. Bearings
shall be provided for each rotating member.

Traveling nut type operators shall include a threaded steel screw and a bronze nut. A slotted
lever or link lever system shall be provided to transfer the applied torque to the disc shaft. All
rotating shafts, screws, and links shall have separate bearings. Thrust bearings shall be provided.

W-84.02 Manual Valve Operators

Manual valve operators shall be of the lever type, handwheel, chain lever, chain wheel with
worm gear or wrench type and shall be designed so that a pull of not more than 40 pounds on the
manual operator will produce an output torque equivalent to the maximum valve shaft torque
required to operate the valve under maximum line pressures and velocities. Lever and wrench
handles and gear operators shall be of the locking type to prevent the valve disc from creeping or
fluttering when in any intermediate position between open and closed. Gear operators shall be
permanently lubricated, totally enclosed, with adjustable stops for the open and closed positions to
prevent overtravel in either direction and shall have a valve disc position indicator.

Manual valve operators shall be provided for direct burial butterfly valves.

W-84.03 Floor Stands

Floor stands for 12-inch and smaller valves and sluice gates and 24-inch and smaller slide
gates shall be wheel operated without gears. Floor stands for 12-inch to 20-inch valves and gates
shall be single crank, single speed operated. Floor stands for 24-inch and larger valves and gates
shall be single crank, two speed operated.

Materials used in floor stands shall meet the requirements of the specifications for materials
used in valves and sluice gates. Frames shall be of cast iron of heavy and substantial design with
smooth exterior and neat appearance. Adequate provision shall be made for lubrication and all
operating parts shall be protected.

Each floor stand shall be equipped with a nameplate stating the gate or valve controlled by
the stand shall also be stamped with an arrow and the word "Open” to indicate the direction of
rotation.

Floor stands for rising stem valves or gates shall be fitted with ball or roller bearings
designed to take the thrust and equipped with a hood to protect the stem and an indicator to show
the position of the valve or gate, as specified under the Workmanship and Materials section headed
"Sluice Gates." Floor stands for nonrising stem valves or gates shall be provided with an indicator
to show the position of the valve or gate.
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Operating nuts shall be of bronze meeting the requirements of ASTM B62, finished all
over, suitably splined to connect with the handwheel or gear and with threads which will engage
smoothly with those of the lifting shaft.

Crank-operated floor stands shall be operated by a crank that will open the valve or gate
when the crank is turned counterclockwise. The center of the crank shall be approximately 38
inches above the floor. Gears shall be bevel or worm, of hardened steel or manganese bronze, with
machine cut teeth and shall be enclosed in a cast-iron body. The crank shall have a brass, sleeve-
type handgrip rotating freely on the handle. The gear ratio shall be such that the stand will operate
the valve or sluice gate with a maximum force of 40 pounds on the crank at the single or low speed.

Handwheel-operated stands shall have handwheels that open the valve or sluice gate when
the wheel is turned counterclockwise. The center of the handwheel shall be approximately 36
inches above the floor. The handwheel shall be of sufficient diameter so that the stand will operate
the valve or sluice gate with a maximum pull on the handwheel of 40 pounds.

Floor stands shall be solidly and accurately set to center over the gate or valve and shall be
bolted to the floor with through-bolts wherever possible.

Approximately 3/4 inch of Embeco cement grout or equal shall be placed beneath the floor
stand to assure uniform support.

W-84.04 Bench Stands

Bench stands shall meet the requirements for floor stands, except that instead of a
conventional pedestal for floor mounting, a special housing adapted to bench stand use shall be
provided. Manually operated floor stands located more than 7 feet above the floor shall be
provided with chains and chain wheels, meeting similar requirements specified herein and in the
Workmanship and Materials section headed "Valves."

W-84.05 Electric Motor Operators

Valve and sluice gate motor operators shall be the close-coupled electric motor-driven
screw type. Valve motor operators shall operate the valves from full closed to full open in 120
seconds when the valve is subjected to rated pressure and flow. Sluice gate motor operators shall
be capable of operating the gates at a rate of 12 inches per minute in either direction when the gate
is subjected to maximum head. Motor operators shall be totally enclosed NEMA 4 or NEMA 7
where explosion-proof construction is shown or specified. Operator enclosures shall be provided
with 120-volt compartment heaters. The motor operator shall comprise a motor, power gearing, a
handwheel operator, an integral controller, limit and torque switches and push buttons for open-
stop-close operation. Valve operators shall have an external indicator to show the position of the
valve. Gate operators shall include floor stands and yokes for self-contained gates. Additional
limit switches, indicating lights, position transmitters and remote position indicators, remote
operating controls and other accessories and controls shall be provided as shown, specified, or
required.
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Each operator shall be arranged for 480-volt, 3-phase, 60-hertz electrical supply. All
controls shall be 120-volt, single-phase, 60-hertz and shall be provided with an integral 480/120-
volt control transformer with fused secondary.

Motors shall be of the high starting torque, ball bearing, squirrel-cage type designed for
intermittent operation on 480-volt, 3-phase, 60-hertz electrical current, except as otherwise shown,
specified, or required. The stator windings shall have Class B or better insulation. Joints at the end
rings shall be silver soldered, unless the bars of the squirrel-cage winding are cast integrally with
the end rings. The operator shall have geared limit switches to stop the movement in each direction
and adjustable torque switches to stop the opening or closing movements in case of an obstruction.
At the end of two complete operating cycles with no intervening time delay, the motor winding or
controller elements shall not exceed a temperature rise of 75 degrees C above an ambient or 40
degrees C when measured by thermometer, or 85 degrees C when measured by resistance.

The motor shall be capable of operating the gate or valve against the maximum differential
line pressure when voltage at the terminals is within 15 percent of nominal voltage.

Drive units shall be arranged to permit the motor to attain full speed before the load is
energized. Overload relays shall be provided in each phase of the motor. Full calculations for each
size of motor operator indicating forces, full load and locked rotor current and horsepower shall be
furnished to the Engineer for approval.

A handwheel or crank shall be provided for manual operation. The operator must be
responsive to manual operation at all times, except when being electrically operated. The
handwheel shall not rotate during electric operation. The motor shall not rotate during handwheel
operation nor shall a fused motor prevent manual operation. When in manual operating position,
the operator shall automatically return to electric operation when the motor is energized and remain
in the motor position until manual operation is desired. The movement from motor to manual
operation shall be accomplished by a positive declutching mechanism which will disengage the
motor mechanically but not electrically. Failure of motor gearing shall not render hand operation
impossible. Handwheels shall be removable and adaptor keys provided to permit operation by a
portable operator. Electrical operation of the motor shall be as shown or specified.

The controller shall be a NEMA rated reversing controller, complete with mechanical
interlocks and overload relays, and be an integral part of the operator. Contacts shall be provided
for indicating lights as shown, specified, or required. One light on shall indicate that the gate is
fully open; the other light on shall indicate that it is fully closed; and both lights on shall indicate
that it is in an intermediate position. The internal wiring in the valve operator shall be arranged so
that the opening and closing coils cannot be energized simultaneously at any time, regardless of
external wiring connections.

Power gearing shall consist of generated gears of heat-treated steel and worm gearing. The
worm shall be of hardened alloy steel with the threads ground and polished after heat treating. The
worm gear shall be of chilled nickel bronze. Antifriction bearings shall be used throughout and the
operator shall be grease or oil bath lubricated. Lubricants shall be suitable for ambient temperatures
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from 40 to 150 degrees F.

Limit switches and torque switches shall be the adjustable type with auxiliary contacts,
operative in either direction of travel. Limit switches shall be "in step™ with torque switches at all
times whether in motor or manual operation. The operator shall have geared limit switches to stop
movement in each direction and torque switches shall be provided for protection against
mechanical overload and to stop movement in either direction if an obstruction is encountered. The
number, function, and arrangement of limit switches shall be as shown, specified, or required.

When used for gates or valves specified for continuous duty service (but not modulating or
throttling continuous duty service), motor operators and all required accessories shall be designed
for such service. Such motor operators shall conform to all applicable requirements specified
herein and, in addition, the operator shall be designed to move gates at a speed of 6 inches per
minute in either direction. An easily replaceable stem nut shall be provided which can be installed
in the top of the unit without removing the operator from the stand. The stem nut shall be of nylon
suitable for continuous duty service without stem lubrication.

Motor operators shall be as manufactured by E-I-M Company; Limitorque Corp.; Rotork,
Inc.; or equal.

W-84.06 Electric Gate Motor Operators - Modulating Service

Sluice gate electric motor operators shall be designed for continuous duty modulating
service where shown, specified, or required. The operator shall be arranged to move the gate at a
speed of 6 inches per minute in either direction.

Motors shall be specifically designed and rated for continuous duty operation and arranged
for 240-volt, single-phase, 60-hertz electrical power supply. Power gearing shall be of sufficient
capacity to provide adequate service life for continuous duty modulating service.

Operators shall have an easily replaceable stem nut which can be installed in the top of the
unit without removing the operator from its floor stand. The stem nut shall be of nylon suitable for
modulating service without stem lubrication.

The control module shall be an electronic solid state type with proportional power variation
to control the speed of the d-c motor. The control module shall be integrally mounted within the
operator switch compartment and shall consist of an error detection circuit powered by a closely
regulated d-c power supply and a thyristor section to power the motor. The control module shall be
capable of accepting a 4-20 ma d-c signal. The error detection section of the module shall compare
the in-out signal to the feedback signal and if a difference greater than one percent is detected, it
shall cause the motor to move the gate to the appropriate position at a speed proportional to the
amount of error. For very small signals, an integrating circuit shall automatically increase the
trigger time to the thyristors to decrease the error. There shall be no bumping or hunting in the
operation. A span adjustment shall be provided which shall be 100 percent of command signal
span. There shall be no interaction between any adjustments on the control module such as span,
dead band, gain, and zero.
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A 2-position selector switch marked AUTO and MANUAL plus two push buttons marked
OPEN and CLOSE shall be integrally mounted on the operator. A key locking arrangement shall
be provided and arranged so that the operator cannot be shifted out of the AUTO position without
insertion of a key device. The OPEN and CLOSE push buttons on the operator shall be inoperable
when the unit is in the AUTO position. When in the AUTO position, the operator shall respond to
a signal as shown, specified, and required. When in MANUAL position, the operator shall be
operable by either push buttons or handwheel.

The operator shall be designed such that an increase in signal will open the gate and upon
loss of signal the gate will remain in position.

Other accessories and controls such as remote operating push buttons, indicators, position
transmitters, and like items shall be provided as shown, specified, or required.

Motor operators for continuous duty modulating service shall be the "Modutronic™ model as
manufactured by Limitorque Corporation, or equal.

W-84.07 Valve Limit Switches

Valves shall be provided with suitable mechanical cam gear type limit switches for remote
operation, indication and other control as shown, specified, and required. Each limit switch shall be
compatible with its associated operation and suitable for the service intended. Limit switches shall
be furnished with valves by the valve manufacturer.

Mechanical limit switches shall be 2-pole, 3-pole, or 4-pole gang-mounted in required
multiples and with necessary mechanical linkage. Switch contact ratings shall be 120-volt a-c, 20
amperes at 75 to 100 percent power factor, and 124-volt d-c, 5 amperes minimum. Mechanical
limit switches shall be Series SL2, 3, of 4HC for normal use, as manufactured by National Acme,
Cleveland, Ohio, or equal. Explosion-proof type shall be Series SL2, 3, or 4XC, or equal. All
enclosures shall be watertight and oiltight for normal service and of cast aluminum for explosion-
proof type. Operating levers shall be National Acme Series D-1260, or equal. Switches shall be
complete with all racks, gears, cam, linkages, mountings, and accessories as required.

W-84.08 Pneumatic Cylinder-Operated Pump Check Plug Valves

Each pneumatic cylinder-operated pump check plug valve shall include a 4-way, solenoid-
operated pilot valve, a limit switch, a manual override system on the solenoid, a manual selector
switch, a double-acting pneumatic cylinder, speed control valves, piping, pressure switch, and rapid
closing system with 2-way solenoid valve. Accessories and connection to the plant air system shall
be as shown, specified, and required.

The operation of the automatic pump check valves shall be as follows:

1. Pump motor starts. The control pressure switch, located between the pump and check
valve, closes due to pumping pressure and energizes the 4-way solenoid pilot valve.
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2. Air enters the cylinder actuator and the valve begins to open at a preset speed.

3. The valve continues to open as the pump output increases.

4. Valve and pump reach 100 percent capacity simultaneously.

Close Cycle

1. When a pump stop signal is initiated for any particular control sequence shown, the 4-way
solenoid pilot valve is de-energized causing the check valve to begin the closing cycle at a
preset speed.

2. Pump motor continues to run.

3. As the valve moves towards the closed position, the limit switch contacts open at a preset
point, de-energizing the motor starter coil. The motor starter contacts open at a preset point,
de-energizing the motor starter coil. The motor starter contacts open and the pump motor
stops.

4. The valve continues to close as the pump slows down, the valve closing completely just as
forward flow from the pump stops.

5. The system is ready for another open cycle.

Manual Functions

1.

A manual override button shall be furnished on the 4-way solenoid pilot valve to allow
manual, local operation of the check valve.

For manual operation, a manual-automatic selector valve shall be provided. In the manual
position, the actuator piping is isolated from the supply pressure and the pressure between
the opposing cylinder supply lines is relieved permitting manual operation of the valve by a
wrench on the manual nut.

Rapid Closing Operation

1.

A 2-way quick close solenoid pilot valve shall be provided on the cylinder operator which
shall be continuously energized. Upon power failure to the pump motor, this valve shall be
de-energized, causing the check valve to close immediately.

Each pneumatic cylinder shall have a fiberglass barrel with plastic coated cast-iron piston,

and shall be guided throughout the length of its travel by Teflon wearing rings, and shall have
Buna-N seal rings. The piston rod shall be of nickel plated steel with O-ring rod packing. The
cylinders shall be designed and built for valve operation at the pressure of the pipeline in which the
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valve is located when operated by a compressed air supply of 80 psig. The cylinders shall be fitted
with a speed control valve consisting of a combination needle and check valve on each pipe
connection to provide timing control in each direction of movement.

A control pressure switch shall be located on each pump discharge line between the pump
and the pneumatic cylinder-operated pump check plug valve. The pressure switches shall be
watertight, NEMA 4 and factory filled and sealed with an operating range from 5 to 100 psig and
provided with a diaphragm seal with cleanout ring and purge water connection. Each pressure
switch and MSAG diaphragm seal shall be stainless steel as manufactured by Mercoid Corporation,
Chicago, IL, or equal.

Control pressure switches shall be field adjustable and shall be set so that the valve begins
to open when the upstream pressure is approximately equal to the downstream pressure.

Pneumatic cylinder operators for plug check valves shall be those manufactured by De
Zurik Corporation, Sartell, Minnesota, or equal.

W-84.09 Pneumatic Cylinder VValve Operators

Each pneumatic cylinder-operated valve arranged for manual open-close operation shall
have an operator consisting of a 4-way solenoid-operated pilot valve with manual override, limit
switches, speed control needle and check valves, piping, double-acting pneumatic cylinder, and
required operating controls and accessories, all as required for a complete operation.

Pneumatic cylinders shall conform to those specified for pneumatic cylinder-operated pump
check plug valves.

Operation of the valves shall be as shown, specified, and required.

W-84.10 Valve Boxes

Direct burial butterfly valves shall be provided with cast-iron soil pipe valve boxes and
covers as shown. Other direct burial valves shall be provided with adjustable type cast-iron valve
boxes with covers.

Valve boxes shall be of proper dimensions to fit over valve bonnets and extend to such
elevation, at or slightly above finished ground surface, as shown or directed. Valve boxes shall be
set vertical and concentric with valve stems. Any valve box which has moved from its original
position so as to prevent application of the valve wrench shall be satisfactorily reset by the
Contractor at his own expense.

W-84.11 Manufacturer's Supervision

The services of qualified representatives of manufacturers of gates and pneumatic cylinder-
operated pump plug check valve systems shall be provided. The representatives shall inspect the
installation of the equipment, make any necessary adjustments, place the equipment in initial
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trouble-free operation, and instruct operating personnel in its operation and maintenance.

W-84.12 Spare Parts

A spare nylon stem nut shall be furnished for each continuous duty service gate.

W-84.13 Painting

Exterior iron and steel surfaces of all gate and valve operators and appurtenances shall meet
the requirements of the Workmanship and Materials section headed "Painting.” Chain wheels and
levers shall be coated by galvanizing or electroplating with zinc or cadmium. Chain shall be coated
by electroplating with zinc or cadmium. Zinc electroplating shall meet the requirements of Fed,
Spec. QQ-Z-325 Type Il Class 2, and cadmium electroplating shall meet the requirements of Fed.
Spec. QQ-P-416 Type Il Class 2.

* % %
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SECTION 113 - DISPOSAL OF DEBRIS

W-113.01 General

The Contractor shall furnish all labor, materials, and equipment required to transport and
dispose of debris removed from all pipelines and structures. Debris shall be defined as all material
existing in the pipeline for which removal is required to provide a clean pipeline.

W-113.02 Scope of Work

The Contractor will be permitted to transport and temporarily store debris at the Howard F.
Curren AWT Plant at 2700 Maritime Boulevard between the hours of 6:00 a.m. to 6:00 p.m., as
directed by the Engineer. Within 30 days after the completion of the work, the Contractor will be
responsible for hauling the stored debris from the Treatment Plant to an approved disposal site.
Final payment will not be issued until the debris is entirely removed from the temporary storage
area. The Contractor shall also be responsible for providing all equipment required for dumping
and collecting debris at the temporary storage area. No Treatment Plant personnel or equipment
will be provided for this purpose. In addition, the Contractor will have the following
responsibilities:

a. Be solely responsible to handle, transport, test, permit, and dispose of debris in
accordance with all applicable regulatory requirements.

b. For transportation between project site and disposal site.
C. To apply for, pay fees, and obtain all required environmental or transportation
permits prior to handling debris. Permitting agencies include, but are not limited to,

EPA, DER, DOT, Hillsborough County, City of Tampa, and Expressway Authority.

d. To perform all necessary tests as required by permit and all applicable regulatory
requirements.

e. To select a disposal site and acquire approval from the disposal site owner for
disposal of debris. The Contractor is responsible to pay all applicable disposal fees.

* % %
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