

**CONTRACT 14-C-00049; Wayne C. Papy Center Addition and Renovation**  
**Bid Tabulation - Date; July 21, 2015**  
**1:30 P.M.**

BIDDER	BASE BID	ALT. 1	TOTAL
Tagarelli Constrcution, Inc <small>Rejcted for Errors</small>	\$ 637,375.00	\$ 39,188.00	\$ 676,563.00 *
R. Krueger Construction, Inc	\$ 998,500.00	\$ 49,500.00	\$ 1,048,000.00
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -
			\$ -

\* Arithmetic correction by Contract Administration

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Bids Received By: Jim Greiner

Jim Greiner, P.E.  
City of Tampa - Contract Administration Department  
306 E. Jackson Street - 4N  
Tampa, FL 33602