18-C-00021; City-wide Sidewalk Maintenance and Restoration – FY18 Sheltered Market
Bid Opening: 1:30P.M., July 24, 2018

Item No.	Description	Unit	Approx. Quantity	Commercial Interiors, Inc. Unit Price	Total	
104-10-3	SEDIMENT BARRIER	LF	56	$ 8.00	$448.00	
104-18	INLET PROTECTION SYSTEM	EA	6	$ 117.00	$702.00	
105-1	ROOT PRUNING	LF	56	$ 88.00	$4,928.00	
110- 4	REMOVAL OF EXISTING CONCRETE PAVEMENT	SY	2,784	$ 11.00	$30,624.00	
515-1-1	PIPE HANDRAIL - GUIDERAIL, STEEL	LF	42	$ 118.00	$4,956.00	
515-1-2	Aluminum Handrail (FDOT Index 870-2-Rail)	LF	21	$ 60.00	$1,260.00	
515-2-3	Aluminum Handrail (FDOT Index 860-Picket)	LF	21	$ 76.00	$1,596.00	
520-1-7	CONCRETE CURB & GUTTER, TYPE E	LF	280	$ 20.00	$5,600.00	
520-1-10	CONCRETE CURB & GUTTER, TYPE F	LF	280	$ 20.00	$5,600.00	
520-2-4	CONCRETE CURB, TYPE D, VARIABLE HEIGHTS	LF	420	$ 30.00	$12,600.00	
520-3	VALLEY GUTTER- CONCRETE	LF	280	$ 20.00	$5,600.00	
520-7-2	GRANITE CURB, RESET	LF	140	$ 12.00	$1,680.00	
522-1	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY	2,750	$ 48.00	$132,000.00	
522-2	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	565	$ 66.00	$37,290.00	
527-2	DETECTABLE WARNINGS	SF	280	$ 12.00	$3,360.00	
548-20	RETAINING WALL SYSTEM, GRAVITY WALL/SEGMENTAL BLOCK WALL <5 FT HEIGHT	SF	26	$ 58.00	$1,508.00	*
E575-1-4	Solid Sod (St. Augustine)	SY	560	$ 4.00	$2,240.00	
SP-60.01	Solid Sod (Bahia)	SY	1,390	$ 6.00	$8,340.00	
580-9-30	LANDSCAPE- STUMP REMOVAL, LESS THAN 4"	IN	140	$ 16.00	$2,240.00	
SP-08	Contingency Allowance	LS	1	$ 10,000.00	$10,000.00	
SP-10	Minimum Work Order	EA	3	$ 1,000.00	$3,000.00	
SP-11	TEMPORARY HANDRAIL	LF	84	$ 29.00	$2,436.00	
SP-43	ASPHALTIC CONCRETE - ROAD PATCHING (FDOT MIX)	SY	140	$ 30.00	$4,200.00	
SP-55.01	Concrete Class I (Miscellaneous)	CY	6	$ 145.00	$870.00	
SP-58	Removal of Existing Curb and Gutter	LF	700	$ 9.00	$6,300.00	
SP-64.01	Tree Removal >6" to 12" Diameter (Cut and Remove)	EA	2	$ 110.00	$220.00	
SP-64.02	Tree Removal >12" to 18" Diameter (Cut and Remove)	EA	2	$ 220.00	$440.00	
SP-64.03	Tree Removal >18" to 24" Diameter (Cut and Remove)	EA	2	$ 330.00	$660.00	
SP-65.1	Borrow Excavation (Earth Fill)	CY	5	$ 100.00	$500.00	
SP-65.2	Additional Grading	SY	83	$ 15.00	$1,245.00	
				TOTAL	$292,443.00	*

*Arithmetic correction by Contract Administration

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Bids Received By: Jim Greiner

Jim Greiner, P.E.
City of Tampa - Contract Administration Dep
306 E. Jackson Street - 4N
Tampa, FL 33602