

**18-C-00032; Prescott Pump Station Force Main
Bid Opening: 1:30P.M., November 27, 2018**

Item No.	Description	Unit	Approx. Quantity	General Underground, LLC		Secord Contracting Corp		Harris-McBurney Company		
				Unit Price	Total	Unit Price	Total	Unit Price	Total	
0101	Mobilization	LS	1	\$ 47,167.79	\$47,167.79	\$ 50,000.00	\$50,000.00	\$ 85,400.00	\$85,400.00	
0102	Contingency	LS	1	\$ 100,000.00	\$100,000.00	\$ 100,000.00	\$100,000.00	\$ 100,000.00	\$100,000.00	
0103	Maintenance of Traffic	LS	1	\$ 25,000.00	\$25,000.00	\$ 7,500.00	\$7,500.00	\$ 4,050.00	\$4,050.00	
0130	Select Sand Fill	CY	10	\$ 100.00	\$1,000.00	\$ 50.00	\$500.00	\$ 32.49	\$324.90	
0140	Additional Select Crushed Stone Fill Material	CY	10	\$ 50.00	\$500.00	\$ 100.00	\$1,000.00	\$ 32.49	\$324.90	
0170	Class D Concrete	CY	10	\$ 250.00	\$2,500.00	\$ 300.00	\$3,000.00	\$ 1,350.00	\$13,500.00	
700.16	16" PVC, DR-25, Green (Direct Bury)	LF	245	\$ 125.00	\$30,625.00	\$ 125.00	\$30,625.00	\$ 64.82	\$15,880.90	
1005.16	16" Fusible PVC, DR-25, Green (Directional Drill)	LF	3200	\$ 150.00	\$480,000.00	\$ 215.00	\$688,000.00	\$ 181.46	\$580,672.00	
2500.10	16" DIP 11.25 deg Bends w/Restrains	EA	7	\$ 2,160.93	\$15,126.51 *	\$ 2,300.00	\$16,100.00	\$ 2,642.56	\$18,497.92	
2500.20	16" DIP 45 deg Bends w/Restrains	EA	4	\$ 2,622.16	\$10,488.64 *	\$ 2,300.00	\$9,200.00	\$ 2,632.57	\$10,530.28	
2500.30	16" DIP 90 deg Bends w/Restrains	EA	2	\$ 2,818.95	\$5,637.90 *	\$ 2,450.00	\$4,900.00	\$ 2,840.43	\$5,680.86	
2500.40	16" Sleeve w/ Restrains	EA	2	\$ 2,556.76	\$5,113.52 *	\$ 2,600.00	\$5,200.00	\$ 2,563.42	\$5,126.84	
2500.50	12" Sleeve w/ Restrains	EA	2	\$ 1,872.91	\$3,745.82	\$ 1,400.00	\$2,800.00	\$ 1,870.83	\$3,741.66	
2500.60	12" x 16" DIP Reducer w/ Restrains	EA	1	\$ 2,253.40	\$2,253.40	\$ 1,800.00	\$1,800.00	\$ 2,257.88	\$2,257.88	
2500.70	12" Cap w/ Restrains	EA	1	\$ 1,562.05	\$1,562.05	\$ 700.00	\$700.00	\$ 1,570.77	\$1,570.77	
3300.1	16" Bell Restrains	EA	12	\$ 961.76	\$11,541.12 *	\$ 900.00	\$10,800.00	\$ 947.53	\$11,370.36	
5002.00	Removal of Existing Pipe	LF	25	\$ 500.00	\$12,500.00	\$ 100.00	\$2,500.00	\$ 47.74	\$1,193.50	
7000.20	16" plug valve with valve box	EA	1	\$ 9,812.56	\$9,812.56	\$ 8,050.00	\$8,050.00	\$ 34,565.89	\$34,565.89	
7500.00	Air Release Valve Assembly	EA	4	\$ 3,761.52	\$15,046.08	\$ 2,600.00	\$10,400.00	\$ 28,635.38	\$114,541.52	
8000	Permanent Pavement Thick Base (crushed concrete)	CY	300	\$ 50.00	\$15,000.00	\$ 100.00	\$30,000.00	\$ 108.00	\$32,400.00	
8100	Permanent Asphalt Pavement SP 9.5 Superpave (including testing)	TON	10	\$ 2,500.00	\$25,000.00	\$ 350.00	\$3,500.00	\$ 310.50	\$3,105.00	
8300	Permanent 6" thick concrete driveway	SY	10	\$ 300.00	\$3,000.00	\$ 100.00	\$1,000.00	\$ 135.00	\$1,350.00	
8400	Permanent Curb and Gutter Replacement	LF	100	\$ 100.00	\$10,000.00	\$ 40.00	\$4,000.00	\$ 40.50	\$4,050.00	
8902	Lawn Replacement with Bahia	SF	1250	\$ 5.00	\$6,250.00	\$ 1.00	\$1,250.00	\$ 2.70	\$3,375.00	
9100.1	12" Line Stop	EA	2	\$ 10,000.00	\$20,000.00	\$ 7,000.00	\$14,000.00	\$ 10,709.60	\$21,419.20	
9100.2	12"x12" Hot Tap & Tapping Valve	EA	2	\$ 9,071.83	\$18,143.66	\$ 7,500.00	\$15,000.00	\$ 10,348.23	\$20,696.46	
9100.3	12" Temporary Bypass Piping	LF	45	\$ 350.00	\$15,750.00	\$ 165.00	\$7,425.00	\$ 684.79	\$30,815.55	
9400	Asphalt Milling 1"	SF	600	\$ 20.00	\$12,000.00	\$ 10.00	\$6,000.00	\$ 8.10	\$4,860.00	
					TOTAL	\$904,764.05 *	TOTAL	\$1,035,250.00	TOTAL	\$1,131,301.39
	* Arithmetic correction by Contract Administration									
<p>Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.</p>						<p>Bids Received By: <i>Jim Greiner</i></p>				
						<p>Jim Greiner, P.E.</p>				
						<p>City of Tampa - Contract Administration Department</p>				
						<p>306 E. Jackson Street - 4N</p>				
						<p>Tampa, FL 33602</p>				