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Approx.
Item No. Description Unit Quantity  Unit Price Total  Unit Price Total

2102 F&I 6" ductile iron pipe LF 5502 67.50$                 $371,385.00 95.00$                 $522,690.00
2103 F&I 8" ductile iron pipe LF 15 1,000.00$            $15,000.00 209.57$               $3,143.55
2159 F&I 6" restrained joint PVC pipe by open cut LF 202 86.00$                 $17,372.00 29.34$                 $5,926.68
2207 F&I 6" restrained joint PVC pipe by HDD LF 2845 40.00$                 $113,800.00 51.45$                 $146,375.25
2208 F&I 8" restrained joint PVC pipe by HDD at various depths LF 288 65.00$                 $18,720.00 70.00$                 $20,160.00
2501 Removal of abandoned pipe 4" - 10" in diameter LF 176 55.00$                 $9,680.00 24.94$                 $4,389.44
2600 Cut and plug 3" and smaller in diameter pipe EA 4 510.00$               $2,040.00 545.07$               $2,180.28
2601 Cut and plug 4", 6" and 8" diameter pipe EA 15 1,900.00$            $28,500.00 602.36$               $9,035.40
3071 Furnish 6" push-on joint pipe gasket (gripper-type) restraints EA 134 150.00$               $20,100.00 246.04$               $32,969.36
4004 F&I 6" DI MJ plug or cap EA 4 320.00$               $1,280.00 442.52$               $1,770.08
4005 F&I 6" DI MJ bend or sleeve EA 84 250.00$               $21,000.00 561.11$               $47,133.24
4006 F&I 6" DI MJ tee EA 24 350.00$               $8,400.00 709.96$               $17,039.04
4008 F&I 8" DI MJ plug or cap EA 1 220.00$               $220.00 770.80$               $770.80
4009 F&I 8" DI MJ bend, offset, sleeve or reducer EA 8 310.00$               $2,480.00 792.57$               $6,340.56
4010 F&I 8" DI MJ tee EA 1 490.00$               $490.00 1,031.85$            $1,031.85
5000 F&I Full FHA on new or existing mains EA 12 4,640.00$            $55,680.00 7,082.92$            $84,995.04
5200 Remove & salvage hydrant EA 5 460.00$               $2,300.00 854.34$               $4,271.70
6002 F&I 6" gate or tapping valve with box EA 49 1,120.00$            $54,880.00 2,089.27$            $102,374.23
6003 F&I 8" gate or tapping valve with box EA 2 1,390.00$            $2,780.00 2,732.98$            $5,465.96
6102 F&I 6" Linestop on existing water main EA 1 7,290.00$            $7,290.00 3,309.29$            $3,309.29
6205 F&I 8" TEAM Insertion Valve on existing water main EA 1 9,400.00$            $9,400.00 10,223.27$          $10,223.27
7002 F&I 8" tapping sleeve and make tap EA 4 4,350.00$            $17,400.00 4,252.78$            $17,011.12
7003 F&I 12" tapping sleeve and make tap EA 7 5,460.00$            $38,220.00 4,465.42$            $31,257.94
8100 FT&I 3/4" or 1" meter service on PVCP, DIP, or CIP (0-15') EA 61 1,150.00$            $70,150.00 629.97$               $38,428.17
8101 FT&I 3/4" or 1" meter service on PVCP, DIP or CIP (+15-80') EA 60 1,400.00$            $84,000.00 1,133.93$            $68,035.80
9100 Maintenace of Traffic LS 1 77,450.00$          $77,450.00 97,336.77$          $97,336.77
9201 Furnish, place and compact crushed concrete base CY 740 140.00$               $103,600.00 107.81$               $79,779.40
9203 Furnish, place and compact asphalt structural course (Superpave Type B-12.5) SY-IN 3300 29.00$                 $95,700.00 14.76$                 $48,708.00
9207 Furnish, place, grade and compact asphaltic concrete overlay (Superpave Type SP-9.5) SY-IN 21900 12.00$                 $262,800.00 8.41$                   $184,179.00
9208 Mobilization to perform mechanical milling EA 4 590.00$               $2,360.00 1,985.57$            $7,942.28
9209 Mechanical milling of asphalt roadways in 1-inch increments SY-IN 18625 2.40$                   $44,700.00 2.83$                   $52,708.75
9210 Restore 6" thick concrete driveway SY 22 100.00$               $2,200.00 139.10$               $3,060.20
9250 Furnish materials & Install Signalization  loops EA 1 2,070.00$            $2,070.00 2,329.74$            $2,329.74
9300 Furnish and install Type “D” concrete curb LF 100 45.00$                 $4,500.00 39.37$                 $3,937.00
9303 Furnish and install Type “F” concrete curb LF 160 50.00$                 $8,000.00 * 39.37$                 $6,299.20
9307 Furnish and install 4" thick concrete sidewalk SY 100 95.00$                 $9,500.00 118.15$               $11,815.00
9310 Grade and sod roadside/ditch bottoms & sides - St. Augustine SY 400 12.00$                 $4,800.00 10.80$                 $4,320.00
9400 Grout abandoned pipe CY 4 680.00$               $2,720.00 893.51$               $3,574.04
9505 Video photography LF 8900 0.15$                   $1,335.00 0.23$                   $2,047.00
9801 Root Pruning LF 20 9.40$                   $188.00 264.74$               $5,294.80
9900 Excavation exploratory pits EA 5 850.00$               $4,250.00 1,350.28$            $6,751.40
9921 F&I blow-off assembly w/valve & meter box, per Detail 2.17 EA 2 660.00$               $1,320.00 2,890.40$            $5,780.80
9931 Furnish, form & pour concrete thrust blocks CY 1 570.00$               $570.00 1,309.33$            $1,309.33
9940 Restore and replace asphalt speed table per COT DPW stds. EA 3 3,480.00$            $10,440.00 4,897.20$            $14,691.60
9980 Contingency allowance - to be used by City LS 1 150,000.00$        $150,000.00 150,000.00$        $150,000.00
10000 Mobilization/demobilization LS 1 57,000.00$          $57,000.00 57,000.00$          $57,000.00

 TOTAL $1,818,070.00 * TOTAL $1,935,192.36
*Arithmetic correction by Contract Administration

Bids Received By:   Jim Greiner
City of Tampa - Contract Administration Department
306 E. Jackson Street - 4N
Tampa, FL  33602

Dallas 1 Corporation Pospiech Contracting, Inc.

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of 
Tampa intends to award the referenced project to the lowest bidder listed in this tabulation.  A bidder 
aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first 
posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, 
Procurement Protest Procedures.  Protests not conforming therewith shall not be reviewed.


	Sheet1

