Contract 19-C-00013; Lowry Park and Davis Island Seaplane Basin Park Dock Improvements
Bid Tabulation - Date; January 29, 2019 1:30 P.M.

BIDDER	BASE BID	ALT. 1	ALT. 2	ALT. 3
Poseidon Dredge & Marine Inc.	$ 544,115.24	$ 388,906.03	$ 278,453.48	$ 341,683.55
Flores Construction Co	$ 581,912.00	$ 373,775.00	$ 258,285.00	$ 379,474.00
Kelly Brothers, Inc	$ 639,992.11	$ 309,982.02	$ 263,721.36	$ 369,038.20
Speeler & Associates, Inc	$ 682,000.00	$ 615,000.00	$ 417,000.00	$ 454,000.00

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Bids Received By: Jim Greiner

Jim Greiner, P.E.
City of Tampa - Contract Administration Department
306 E. Jackson Street - 4N
Tampa, FL 33602