

19-C-00016; Howard F. Curren AWTP Miscellaneous Site Concrete Repairs
Bid Opening: 1:30P.M., February 18, 2020

Item No.	Description	Unit	Approx. Quantity	RTD Construction, Inc		Southern Road & Bridge, LLC		CROM LLC		Innovative Masonry Restoration LLC	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
100	Corbel repairs at the Standby Power Building 78 as shown in contract documents; concrete restoration contract items do not apply for this facility	LS	1	\$ 54,145.00	\$54,145.00	\$ 45,000.00	\$45,000.00	\$ 55,400.00	\$55,400.00	\$ 18,560.00	\$18,560.00
200.1	Concrete Restoration, up to 1" thick; includes removal of unsound concrete	SF	3,400	\$ 34.00	\$115,600.00	\$ 85.00	\$289,000.00	\$ 47.65	\$162,010.00 *	\$ 65.00	\$221,000.00
200.2	Concrete Restoration, greater than 1" to 3" thick; includes removal of unsound concrete	SF	500	\$ 90.00	\$45,000.00	\$ 165.00	\$82,500.00	\$ 113.02	\$56,510.00	\$ 205.00	\$102,500.00
200.3	Concrete Restoration, greater than 3" thick with doweling rebar; includes removal of unsound concrete	CF	2,000	\$ 363.00	\$726,000.00	\$ 333.00	\$666,000.00	\$ 520.00	\$1,040,000.00	\$ 385.00	\$770,000.00
200.4.1	Repair Concrete Cracks - Type 1 (20 mils to 1/4")	LF	200	\$ 33.00	\$6,600.00	\$ 78.00	\$15,600.00	\$ 72.30	\$14,460.00	\$ 85.00	\$17,000.00
200.4.2	Repair Concrete Cracks - Type 2 (1/4" or Greater)	LF	200	\$ 89.00	\$17,800.00	\$ 125.00	\$25,000.00	\$ 122.25	\$24,450.00	\$ 120.00	\$24,000.00
200.5	Furnish and Install 1.5" Diameter Aluminum Handrail Posts including Schedule 80 post, post base, intermediate bracket, top bracket, and (4) 316 stainless steel anchors; includes existing post removal	EA	1,100	\$ 125.00	\$137,500.00	\$ 65.00	\$71,500.00	\$ 199.49	\$219,439.00 *	\$ 505.00	\$555,500.00
200.6	Furnish and Install 1.5" Diameter Aluminum Handrail Piping Schedule 40; includes existing handrail removal	LF	6,000	\$ 31.00	\$186,000.00	\$ 67.00	\$402,000.00	\$ 39.19	\$235,140.00 *	\$ 85.00	\$510,000.00
200.7	Sludge Tanks Wall Crack Repair	EA	2	\$ 294.00	\$588.00	\$ 1,500.00	\$3,000.00	\$ 1,525.00	\$3,050.00	\$ 385.00	\$770.00
200.8	Sludge Tank Floor Coating System	SF	3,100	\$ 22.00	\$68,200.00	\$ 12.00	\$37,200.00	\$ 34.19	\$105,989.00 *	\$ 6.00	\$18,600.00
300.1	Stair Nosing Replacement - 9" deep x 42" long	EA	100	\$ 345.00	\$34,500.00	\$ 889.00	\$88,900.00	\$ 417.00	\$41,700.00	\$ 430.00	\$43,000.00
400.1	Mobilization - Area 1 - Standby Power - Building 78	LS	1	\$ 51,015.00	\$51,015.00	\$ 25,000.00	\$25,000.00	\$ 5,000.00	\$5,000.00	\$188,000.00	\$188,000.00
400.2	Mobilization - Area 2 - Sludge Storage Tanks - Building 54	LS	1	\$ 91,015.00	\$91,015.00	\$ 25,000.00	\$25,000.00	\$ 20,000.00	\$20,000.00	\$188,000.00	\$188,000.00
400.3	Mobilization - Area 3 - Final Sedimentation Tanks - Building 12	LS	1	\$116,942.00	\$116,942.00	\$ 25,000.00	\$25,000.00	\$ 14,000.00	\$14,000.00	\$223,000.00	\$223,000.00
500	Contingency	LS	1	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
				TOTAL	\$1,750,905.00	TOTAL	\$1,900,700.00	TOTAL	\$2,097,148.00 *	TOTAL	\$2,979,930.00
*Arithmetic correction by Contract Administration											
<p>Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.</p>											
								Bids Received By:		<i>Jim Greiner</i>	
										Jim Greiner, P.E.	
										City of Tampa - Contract Administration Department	
										306 E. Jackson Street - 4N	
										Tampa, FL 33602	