

**20-C-00005; Remote Storage Tank Improvements – Interbay  
Bid Opening: 1:30P.M., February 11, 2020**

| Item No.   | Description   | Unit  | Quantity | Exceletech Coating & Applications, LLC |                             | Brace Integrated Services, Inc. |                             | Tankrehab.com LLC           |                             | Utility Service Co., Inc.   |                             | Intercounty Engineering, Inc. |                 | Royal Bridge, Inc. |               | TMI Coatings, Inc. |               | Southern Road & Bridge, LLC |               |
|--|---|-------|----------|--|-----------------------------|---------------------------------|-----------------------------|-----------------------------|-----------------------------|-----------------------------|-----------------------------|-------------------------------|-----------------|--------------------|---------------|--------------------|---------------|-----------------------------|---------------|
|  |   |       |          | Unit Price                             | Total                       | Unit Price                      | Total                       | Unit Price                  | Total                       | Unit Price                  | Total                       | Unit Price                    | Total           | Unit Price         | Total         | Unit Price         | Total         | Unit Price                  | Total         |
| 1  | General Conditions  | 1     | LS       |  | \$2,500.00                  | \$ 35,000.00                    | \$35,000.00                 | \$ 55,000.00                | \$55,000.00                 | \$ 7,500.00                 | \$ 7,500.00                 | \$ 175,785.00                 | \$ 175,785.00   | \$ 56,000.00       | \$ 56,000.00  | \$ 46,000.00       | \$ 46,000.00  | \$ 25,000.00                | \$ 25,000.00  |
| 2  | Mobilization/Demobilization   | 1     | LS       |  | \$35,000.00                 | \$ 20,000.00                    | \$20,000.00                 | \$100,000.00                | \$100,000.00                | \$ 37,500.00                | \$ 37,500.00                | \$ 87,892.00                  | \$ 87,892.00    | \$150,000.00       | \$ 150,000.00 | \$ 63,900.00       | \$ 63,900.00  | \$150,000.00                | \$ 150,000.00 |
| 3  | Permitting, Bonds, and Insurance  | 1     | LS       |  | \$30,000.00                 | \$ 19,979.86                    | \$19,979.86                 | \$ 65,000.00                | \$65,000.00                 | \$ 15,100.00                | \$ 15,100.00                | \$ 75,000.00                  | \$ 75,000.00    | \$ 54,500.00       | \$ 54,500.00  | \$ 18,000.00       | \$ 18,000.00  | \$ 50,000.00                | \$ 50,000.00  |
| <b>Tank Coating</b>  |   |       |          |  |                             |                                 |                             |                             |                             |                             |                             |                               |                 |                    |               |                    |               |                             |               |
| 4  | Exterior Tank and Ladder Surface Preparation and Coating                                  | 8,000 | SF       | \$ 4.50                                | \$36,000.00                 | \$ 13.51                        | \$108,080.00                | \$ 9.50                     | \$76,000.00                 | \$ 21.30                    | \$ 170,400.00               | \$ 15.00                      | \$ 120,000.00   | \$ 11.00           | \$ 88,000.00  | \$ 14.00           | \$ 112,000.00 | \$ 25.00                    | \$ 200,000.00 |
| 5  | Interior Tank and Ladder Surface Preparation and Coating (approx. 51,000 sf)              | 1     | LS       |  | \$629,950.00                | \$ 454,959.39                   | \$454,959.39                | \$575,000.00                | \$575,000.00                | \$900,000.00                | \$ 900,000.00               | \$ 775,000.00                 | \$ 775,000.00   | \$714,000.00       | \$ 714,000.00 | \$688,500.00       | \$ 688,500.00 | \$788,000.00                | \$ 788,000.00 |
| 6  | Disinfection and Testing  | 1     | LS       |  | \$15,000.00                 | \$ 20,000.00                    | \$20,000.00                 | \$ 10,000.00                | \$10,000.00                 | \$ 2,000.00                 | \$ 2,000.00                 | \$ 22,000.00                  | \$ 22,000.00    | \$ 3,000.00        | \$ 3,000.00   | \$ 4,500.00        | \$ 4,500.00   | \$ 5,000.00                 | \$ 5,000.00   |
| <b>Mechanical Improvements</b>   |   |       |          |  |                             |                                 |                             |                             |                             |                             |                             |                               |                 |                    |               |                    |               |                             |               |
| 7  | Removal of Altitude Control Valve and Installation of Owner-Provided Sleeve Valve         | 1     | LS       |  | \$39,000.00                 | \$ 46,000.00                    | \$46,000.00                 | \$100,000.00                | \$100,000.00                | \$ 47,700.00                | \$ 47,700.00                | \$ 1,920.00                   | \$ 1,920.00     | \$ 20,000.00       | \$ 20,000.00  | \$ 46,300.00       | \$ 46,300.00  | \$150,000.00                | \$ 150,000.00 |
| 8  | Removal and Replacement of 24" Valves, Installation of Dismantling Joint and Spool Pieces | 1     | LS       |  | \$107,000.00                | \$ 110,000.00                   | \$110,000.00                | \$100,000.00                | \$100,000.00                | \$206,500.00                | \$ 206,500.00               | \$ 17,240.00                  | \$ 17,240.00    | \$ 91,000.00       | \$ 91,000.00  | \$122,000.00       | \$ 122,000.00 | \$115,000.00                | \$ 115,000.00 |
| 9  | Removal and Replacement of 24-inch Yard Piping and Isolation Valves                       | 1     | LS       |  | \$152,000.00                | \$ 155,000.00                   | \$155,000.00                | \$100,000.00                | \$100,000.00                | \$ 23,800.00                | \$ 23,800.00                | \$ 103,280.00                 | \$ 103,280.00   | \$192,000.00       | \$ 192,000.00 | \$362,600.00       | \$ 362,600.00 | \$115,000.00                | \$ 115,000.00 |
| 10   | Concrete Pad Removal and Replacement  | 1     | LS       |  | \$28,000.00                 | \$ 30,000.00                    | \$30,000.00                 | \$ 50,000.00                | \$50,000.00                 | \$ 9,400.00                 | \$ 9,400.00                 | \$ 14,000.00                  | \$ 14,000.00    | \$ 16,200.00       | \$ 16,200.00  | \$ 25,200.00       | \$ 25,200.00  | \$ 25,000.00                | \$ 25,000.00  |
| 12   | Contingency   |       |          |  | \$ 110,000.00               | \$ 110,000.00                   | \$110,000.00                | \$110,000.00                | \$110,000.00                | \$ 110,000.00               | \$ 110,000.00               | \$ 110,000.00                 | \$ 110,000.00   | \$110,000.00       | \$ 110,000.00 | \$110,000.00       | \$ 110,000.00 | \$110,000.00                | \$ 110,000.00 |
| <b>Subtotal Base Bid</b>   |   |       |          |  | \$1,184,450.00              | \$1,109,019.25                  | \$1,341,000.00              | \$1,529,900.00              | \$1,502,117.00              | \$1,494,700.00              | \$1,599,000.00              | \$1,733,000.00                |                 |                    |               |                    |               |                             |               |
| <b>Alternate</b>   |   |       |          |  |                             |                                 |                             |                             |                             |                             |                             |                               |                 |                    |               |                    |               |                             |               |
| 13   | Sleeve Valve Electrical and Programming   | 1     | LS       |  | \$17,000.00                 | \$ 15,000.00                    | \$15,000.00                 | \$100,000.00                | \$100,000.00                | \$ 40,000.00                | \$ 40,000.00                | \$ 58,500.00                  | \$ 58,500.00    | \$ 9,200.00        | \$ 9,200.00   | \$ 86,600.00       | \$ 86,600.00  | \$150,000.00                | \$ 150,000.00 |
| 14   | Interior Tank - Wall Coating and Surface Preparation (areas not coated in Bid Item #5)    | 1     | LS       |  | \$128,364.00                | \$ 59,922.80                    | \$59,922.80                 | \$ 10,000.00                | \$10,000.00                 | \$ 10,000.00                | \$ 10,000.00                | \$ 250,000.00                 | \$ 250,000.00   | \$274,000.00       | \$ 274,000.00 | \$375,000.00       | \$ 375,000.00 | \$338,000.00                | \$ 338,000.00 |
| 15   | Exterior Tank - Full Fluoropolymer Coating (areas not coated in Bid Item #4)              | 1     | LS       |  | \$126,050.00                | \$ 328,250.00                   | \$328,250.00                | \$235,000.00                | \$235,000.00                | \$220,000.00                | \$ 220,000.00               | \$ 181,000.00                 | \$ 181,000.00   | \$281,400.00       | \$ 281,400.00 | \$225,000.00       | \$ 225,000.00 | \$550,000.00                | \$ 550,000.00 |
| 17   | Alternate Contingency   |       |          |  | \$ 53,400.00                | \$53,400.00                     | \$ 53,400.00                | \$ 53,400.00                | \$53,400.00                 | \$ 53,400.00                | \$ 53,400.00                | \$ 53,400.00                  | \$ 53,400.00    | \$ 53,400.00       | \$ 53,400.00  | \$ 53,400.00       | \$ 53,400.00  | \$ 53,400.00                | \$ 53,400.00  |
| <b>Subtotal Alternate</b>  |   |       |          |  | \$324,814.00                | \$456,572.80                    | \$398,400.00                | \$ 323,400.00               | \$ 323,400.00               | \$ 542,900.00               | \$ 618,000.00               | \$ 740,000.00                 | \$ 1,091,400.00 |                    |               |                    |               |                             |               |
| <b>Total: Base Bid + Alternate</b>   |   |       |          |  | <b>TOTAL \$1,509,264.00</b> | <b>TOTAL \$1,565,592.05</b>     | <b>TOTAL \$1,739,400.00</b> | <b>TOTAL \$1,853,300.00</b> | <b>TOTAL \$2,045,017.00</b> | <b>TOTAL \$2,112,700.00</b> | <b>TOTAL \$2,339,000.00</b> | <b>TOTAL \$2,824,400.00</b>   |                 |                    |               |                    |               |                             |               |
| <p>Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.</p> |   |       |          |  |                             |                                 |                             |                             |                             |                             |                             |                               |                 |                    |               |                    |               |                             |               |
| Bids Received By: <i>Jim Greiner</i>   |   |       |          |  |                             |                                 |                             |                             |                             |                             |                             |                               |                 |                    |               |                    |               |                             |               |
| Jim Greiner, P.E.<br>City of Tampa - Contract Administration Department<br>306 E. Jackson Street - 4N<br>Tampa, FL 33602   |   |       |          |  |                             |                                 |                             |                             |                             |                             |                             |                               |                 |                    |               |                    |               |                             |               |