
 20-C-00045; Sunset Park Water Main Replacement (West)
Bid Opening: 1:30P.M., September 28, 2020

 

Approx.

Item No. Description Unit Quantity  Unit Price Total  Unit Price Total  Unit Price Total  Unit Price Total  Unit Price Total

2100 F&I 4" ductile iron pipe with 5' trench or less LF 13 170.00$                $2,210.00 196.00$                $2,548.00 100.00$                $1,300.00 290.00$                $3,770.00 121.00$                $1,573.00
2151 F&I 4" PVC pipe with 5' trench or less LF 3267 40.00$                   $130,680.00 83.00$                   $271,161.00 47.50$                   $155,182.50 60.00$                   $196,020.00 102.00$                $333,234.00
2152 F&I 4" PVC pipe with more than 5' trench LF 80 45.00$                   $3,600.00 85.00$                   $6,800.00 47.50$                   $3,800.00 70.00$                   $5,600.00 111.00$                $8,880.00
2153 F&I 6" PVC pipe with 5' trench or less LF 8,746 50.00$                   $437,300.00 96.00$                   $839,616.00 50.00$                   $437,300.00 60.00$                   $524,760.00 123.72$                $1,082,055.12
2154 F&I 6" PVC pipe with more than 5' trench LF 40 55.00$                   $2,200.00 100.00$                $4,000.00 50.00$                   $2,000.00 93.00$                   $3,720.00 125.00$                $5,000.00
2213 F&I 8" TR Flex® RJ DIP w/TR Flex® fittings at various depths LF 55 88.00$                   $4,840.00 135.15$                $7,433.25 135.00$                $7,425.00 205.00$                $11,275.00 354.00$                $19,470.00
2251 F&I 6” HDPE pipe by Pipe Bursting at various depths LF 2695 85.00$                   $229,075.00 103.00$                $277,585.00 65.00$                   $175,175.00 105.00$                $282,975.00 80.00$                   $215,600.00
2252 F&I 8” HDPE pipe by Pipe Bursting at various depths LF 3235 100.00$                $323,500.00 117.00$                $378,495.00 73.00$                   $236,155.00 130.00$                $420,550.00 95.00$                   $307,325.00
2300 F&I and remove 2" temporary services lines LF 5930 10.00$                   $59,300.00 11.00$                   $65,230.00 37.00$                   $219,410.00 17.00$                   $100,810.00 10.00$                   $59,300.00
2600 Cut and plug 3" and smaller in diameter pipe EA 23 800.00$                $18,400.00 297.00$                $6,831.00 530.00$                $12,190.00 420.00$                $9,660.00 291.00$                $6,693.00
2601 Cut and plug 4", 6" and 8" diameter pipe EA 2 1,000.00$             $2,000.00 910.00$                $1,820.00 530.00$                $1,060.00 2,075.00$             $4,150.00 384.00$                $768.00
3000 F&I 4" wedge-action or flange restraint EA 12 500.00$                $6,000.00 62.00$                   $744.00 487.00$                $5,844.00 100.00$                $1,200.00 324.00$                $3,888.00
3001 F&I 6" wedge-action or flange restraint EA 50 100.00$                $5,000.00 71.00$                   $3,550.00 503.00$                $25,150.00 110.00$                $5,500.00 333.00$                $16,650.00
3002 F&I 8" wedge-action or flange restraint EA 39 115.00$                $4,485.00 88.00$                   $3,432.00 514.00$                $20,046.00 120.00$                $4,680.00 347.00$                $13,533.00
3003 F&I 12" wedge-action or flange restraint EA 4 300.00$                $1,200.00 138.00$                $552.00 758.00$                $3,032.00 180.00$                $720.00 498.00$                $1,992.00
3050 F&I 4" wedge-action MJ restraints on new PVC pipe EA 50 100.00$                $5,000.00 62.00$                   $3,100.00 368.00$                $18,400.00 96.00$                   $4,800.00 324.00$                $16,200.00
3051 F&I 6" wedge-action MJ restraints on new PVC pipe EA 176 115.00$                $20,240.00 70.00$                   $12,320.00 368.00$                $64,768.00 110.00$                $19,360.00 331.00$                $58,256.00
3061 F&I 6" wedge-action, mechanical joint restraints on HDPEP           EA 22 300.00$                $6,600.00 192.00$                $4,224.00 649.50$                $14,289.00 1,530.00$             $33,660.00 80.00$                   $1,760.00
3062 F&I 8" wedge-action, mechanical joint restraints on HDPEP            EA 50 450.00$                $22,500.00 238.00$                $11,900.00 758.00$                $37,900.00 1,580.00$             $79,000.00 95.00$                   $4,750.00
4000 F&I 4" ductile iron plug or cap w/DIP, CIP or PVCP EA 4 250.00$                $1,000.00 298.00$                $1,192.00 422.00$                $1,688.00 72.00$                   $288.00 315.00$                $1,260.00
4001 F&I 4" ductile iron bends, offsets, sleeves or reducers w/DIP, CIP or PVCP EA 15 200.00$                $3,000.00 76.00$                   $1,140.00 422.00$                $6,330.00 98.00$                   $1,470.00 320.00$                $4,800.00
4002 F&I 4" ductile iron tee w/DIP, CIP or PVCP EA 1 200.00$                $200.00 87.00$                   $87.00 422.00$                $422.00 130.00$                $130.00 334.00$                $334.00
4005 F&I 6" ductile iron bends, offset, sleeves or reducers w/ DIP, CIP or PVCP EA 45 300.00$                $13,500.00 116.00$                $5,220.00 475.00$                $21,375.00 160.00$                $7,200.00 359.00$                $16,155.00
4006 F&I 6" ductile iron tee w/ DIP, CIP or PVC EA 24 300.00$                $7,200.00 131.00$                $3,144.00 475.00$                $11,400.00 210.00$                $5,040.00 375.00$                $9,000.00
4009 F&I 8" bend, offset, sleeve or reducer w/ DIP, CIP or PVCP EA 2 300.00$                $600.00 329.00$                $658.00 1,082.00$             $2,164.00 450.00$                $900.00 586.00$                $1,172.00
4054 F&I 6" ductile iron plug or cap w/ HDPEP EA 1 300.00$                $300.00 85.00$                   $85.00 476.00$                $476.00 530.00$                $530.00 400.00$                $400.00
4055 F&I 6" ductile iron bends, offsets, sleeves or reducers w/ HDPEP EA 7 300.00$                $2,100.00 180.00$                $1,260.00 476.00$                $3,332.00 535.00$                $3,745.00 350.00$                $2,450.00
4056 F&I 6" ductile iron tee w/ HDPEP EA 7 300.00$                $2,100.00 299.00$                $2,093.00 476.00$                $3,332.00 586.00$                $4,102.00 1,000.00$             $7,000.00
4059 F&I 8" ductile iron bends, offset, sleeves or reducers w/ HDPEP EA 16 450.00$                $7,200.00 162.00$                $2,592.00 541.00$                $8,656.00 580.00$                $9,280.00 650.00$                $10,400.00
4060 F&I 8" ductile iron tee w/ HDPEP EA 13 450.00$                $5,850.00 384.00$                $4,992.00 541.00$                $7,033.00 605.00$                $7,865.00 1,250.00$             $16,250.00
5000 F&I full fire hydrant assembly on new or existing mains EA 32 3,300.00$             $105,600.00 3,199.00$             $102,368.00 4,331.00$             $138,592.00 4,500.00$             $144,000.00 7,000.00$             $224,000.00
5200 Remove and salvage of fire hydrant EA 17 650.00$                $11,050.00 887.00$                $15,079.00 2,165.00$             $36,805.00 380.00$                $6,460.00 4,600.00$             $78,200.00
6001 F&I 4" gate or tapping valve with box on DIP, CIP or PVCP EA 11 1,000.00$             $11,000.00 933.00$                $10,263.00 1,082.00$             $11,902.00 890.00$                $9,790.00 2,914.00$             $32,054.00
6002 F&I 6" gate or tapping valve with box on DIP, CIP or PVCP EA 42 1,100.00$             $46,200.00 1,852.00$             $77,784.00 1,300.00$             $54,600.00 1,020.00$             $42,840.00 3,012.00$             $126,504.00
6003 F&I 8" gate or tapping valve with box on DIP, CIP or PVCP EA 2 1,400.00$             $2,800.00 1,522.00$             $3,044.00 1,515.00$             $3,030.00 1,420.00$             $2,840.00 3,427.00$             $6,854.00
6072 F&I 6" gate valve and box on HDPEP EA 2 1,500.00$             $3,000.00 1,162.00$             $2,324.00 1,300.00$             $2,600.00 1,810.00$             $3,620.00 1,500.00$             $3,000.00
6073 F&I 8" gate valve and box on HDPEP EA 2 1,900.00$             $3,800.00 1,388.00$             $2,776.00 1,515.00$             $3,030.00 2,200.00$             $4,400.00 2,000.00$             $4,000.00
6102 F&I 6" Linestop on Existing Water Main (0-5') EA 2 7,000.00$             $14,000.00 4,389.00$             $8,778.00 13,000.00$           $26,000.00 6,730.00$             $13,460.00 3,485.00$             $6,970.00
6104 F&I 8" Linestop on Existing Water Main (0-5') EA 2 8,500.00$             $17,000.00 4,941.00$             $9,882.00 14,500.00$           $29,000.00 7,350.00$             $14,700.00 3,750.00$             $7,500.00
7001 F&I 6" tapping sleeve and make tap EA 2 4,000.00$             $8,000.00 2,968.00$             $5,936.00 2,700.00$             $5,400.00 5,250.00$             $10,500.00 10,410.00$           $20,820.00
7002 F&I 8" tapping sleeve and make tap EA 8 4,500.00$             $36,000.00 2,794.00$             $22,352.00 2,700.00$             $21,600.00 5,510.00$             $44,080.00 10,229.00$           $81,832.00
7003 F&I 12" tapping sleeve and make tap EA 2 5,500.00$             $11,000.00 3,141.00$             $6,282.00 3,790.00$             $7,580.00 5,420.00$             $10,840.00 10,520.00$           $21,040.00
8100 Furnish tap and install 3/4" or 1" meter service on PVCP, DIP, or CIP (0-15' HDPE) EA 248 1,100.00$             $272,800.00 625.00$                $155,000.00 1,190.00$             $295,120.00 1,110.00$             $275,280.00 1,530.00$             $379,440.00
8101 Furnish, tap and install 3/4" meter service on PVCP, DIP or CIP (+15-80' HDPE) EA 253 1,200.00$             $303,600.00 867.00$                $219,351.00 1,300.00$             $328,900.00 1,700.00$             $430,100.00 1,689.00$             $427,317.00
9201 Furnish, place, and compact crushed concrete base    CY 1663 59.00$                   $98,117.00 52.00$                   $86,476.00 90.00$                   $149,670.00 * 140.00$                $232,820.00 44.00$                   $73,172.00
9205 Furnish and install asphalt concrete surface Superpave Type SP-12.5 TN 415 215.00$                $89,225.00 234.00$                $97,110.00 151.50$                $62,872.50 230.00$                $95,450.00 80.00$                   $33,200.00
9207 Furnish, place, grade and compact Superpave Type SP-9.5 asphaltic concrete overlay TN 1894 120.00$                $227,280.00 133.00$                $251,902.00 146.00$                $276,524.00 110.00$                $208,340.00 165.00$                $312,510.00
9208 Mobilization to perform mechanical milling EA 1 5,000.00$             $5,000.00 2,762.00$             $2,762.00 13,500.00$           $13,500.00 8,630.00$             $8,630.00 2,500.00$             $2,500.00
9209 Mechanical milling of asphalt roadways in 1-inch increments SY-IN 34521 2.65$                     $91,480.65 2.76$                     $95,277.96 3.80$                     $131,179.80 2.10$                     $72,494.10 1.75$                     $60,411.75
9210 Restore 6" thick concrete driveway SY 7 90.00$                   $630.00 264.00$                $1,848.00 541.00$                $3,787.00 88.00$                   $616.00 228.00$                $1,596.00
9303 Furnish and install Type “F” concrete curb LF 84 50.00$                   $4,200.00 72.00$                   $6,048.00 108.00$                $9,072.00 40.00$                   $3,360.00 22.00$                   $1,848.00
9307 Furnish and install 4" thick concrete sidewalk SY 110 80.00$                   $8,800.00 111.20$                $12,232.00 162.50$                $17,875.00 57.00$                   $6,270.00 26.00$                   $2,860.00
9309 Grade and sod roadside/ditch bottoms and sides - Bahia SY 1,356 4.00$                     $5,424.00 12.00$                   $16,272.00 32.50$                   $44,070.00 5.80$                     $7,864.80 4.00$                     $5,424.00
9400 Grout abandoned pipe CY 7 700.00$                $4,900.00 252.00$                $1,764.00 1,083.00$             $7,581.00 470.00$                $3,290.00 285.00$                $1,995.00
9500 Furnish, form and place reinforced concrete CY 8 900.00$                $7,200.00 828.00$                $6,624.00 1,625.00$             $13,000.00 530.00$                $4,240.00 403.00$                $3,224.00
9505 Video photography LF 18133 0.32$                     $5,802.56 0.15$                     $2,719.95 1.08$                     $19,583.64 0.35$                     $6,346.55 0.29$                     $5,258.57
9910 Valve Box Adjustment or Removal EA 54 400.00$                $21,600.00 697.00$                $37,638.00 541.00$                $29,214.00 180.00$                $9,720.00 1,000.00$             $54,000.00
9921 F&I blow-off assembly per Detail 2.17A EA 7 2,000.00$             $14,000.00 1,539.00$             $10,773.00 3,789.00$             $26,523.00 1,390.00$             $9,730.00 7,500.00$             $52,500.00
9950 F&I new project signs EA 1 1,000.00$             $1,000.00 2,762.00$             $2,762.00 2,700.00$             $2,700.00 1,660.00$             $1,660.00 1,527.29$             $1,527.29
9970 As-Built Survey Installed Pipeline LF 18102 1.75$                     $31,678.50 2.14$                     $38,738.28 4.32$                     $78,200.64 * 4.40$                     $79,648.80 3.13$                     $56,659.26 *
9980 Contingency allowance (Water) to be used as directed by the Engineer LS 1  $         531,288.00 $531,288.00  $         531,288.00 $531,288.00 531,288.00$         $531,288.00  $         531,288.00 $531,288.00  $         531,288.00 $531,288.00
9100 Maintenance of Traffic LS 1  $         274,264.00 $274,264.00  $         274,264.00 $274,264.00 274,264.00$         $274,264.00  $         274,264.00 $274,264.00  $         274,264.00 $274,264.00
10000 Mobilization LS 1  $         235,083.00 $235,083.00  $         235,083.00 $235,083.00 235,083.00$         $235,083.00  $         235,083.00 $235,083.00  $         235,083.00 $235,083.00

 TOTAL $3,830,002.71 TOTAL $4,276,605.44  TOTAL $4,396,781.08 * TOTAL $4,556,785.25 TOTAL $5,354,999.99 *

Bids Received By: Jim Greiner
Jim Greiner, P.E.
City of Tampa - Contract Administration Department
306 E. Jackson Street - 4N
Tampa, FL  33602

General Underground, LLC R.P.Utility & Excavation Corp.

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest 
bidder listed in this tabulation.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, 
pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures.  Protests not conforming therewith shall not be 
reviewed.

*Arithmetic correction by Contract Administration

Dallas 1 Corp.American Pipeline Construction, LLC. Ric-Man Construction Florida Inc.
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