## **City of Tampa BID TABULATION**

## Contract: 21-C-00018; Citywide Meter, Hydrant and Valve Installation and Replacement - FY2021 Bid Opening - May 11, 2021

Posted May 11, 2021 (Updated May 15, 2021)

CONTRACTOR	TOTAL BID AMOUNT
RTD Construction, Inc.	\$4,710,072.00
Kimmins Contracting Corp.	\$5,151,556.00
Dallas 1 Construction & Development	\$5,655,470.00

<sup>\*</sup> Arithmetic correction by Contract Administration

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggreeved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

 $\begin{array}{c} \text{Bids Received By: } \underline{\textit{Jim Greiner}} \\ \\ \overline{\text{Jim Greiner, P.E.}} \end{array}$ 

City of Tampa - Contract Administration Department

306 E. Jackson Street - 4N

Tampa, FL 33602