## City of Tampa

## **BID TABULATION**

## Contract 15-C-00037; Howard F. Curren Diffused Air Reactor Improvements, Phase 1

## Bid Opening - March 15, 2016

Posted March 16, 2016

CONTRACTOR	TOTAL BID AMOUNT
Florida Design Contractors, Inc	\$2,099,000.00
PWC Joint Venture LLC	\$2,110,000.00
Poole & Kent Company of Florida	\$2,179,183.00
Cathey Construction and Developemnt LLC	\$2,179,948.00
TLC Diversified, Inc	\$2,242,777.00
Granger Maintenance & Construction, Inc	\$2,340,452.00
RTD Construction, Inc	\$2,564,604.00

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this tabulation. A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.

Bids Received By: Jim Greiner

Jim Greiner, P.E.

City of Tampa - Contract Administration Department

306 E. Jackson Street - 4N

Tampa, FL 33602