18-C-00005; Laurel Street Bridge Repair – Phase 2 Bid Opening: 1:30P.M., February 20, 2018

			Approx.	s	Southern Road & Bridge, LLC			Seacoast, Inc	
Item No.	Description	Unit	Quantity		Unit Price	Total		Unit Price	Total
101-1	Mobilization	LS	1	\$	65,000.00	\$65,000.00	\$	100,000.00	\$100,000.00
102-1	Maintenance of Traffic	LS	1	\$	60,000.00	\$60,000.00	\$	50,000.00	\$50,000.00
2-14	Project Videography	LS	1	\$	4,000.00	\$4,000.00	\$	5,000.00	\$5,000.00
104-11	Floating Turbidity Barriers	LF	500	\$	10.00	\$5,000.00	\$	5.00	\$2,500.00
460-1-15	Structural Steel Rehabilitation Miscellaneous	LB	3,060	\$	45.00	\$137,700.00	\$	40.00	\$122,400.00
460-81	Rivets - High Strength Bolts, Replace	LB	20	\$	220.00	\$4,400.00	\$	200.00	\$4,000.00
SP-11-16	Contingency	LS	1	\$	23,400.00	\$23,400.00	\$	23,400.00	\$23,400.00
					TOTAL	\$299,500.00		TOTAL	\$307,300.00
Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of									
	ds to award the referenced project to the lowest bidder listed in this tabulation. A bi								
aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,				Bids Received By: Jim Greiner					
Procurement Protest Procedures. Protests not conforming therewith shall not be reviewed.						Jim Greiner, P.E.			
						City of Tampa - Cor			n Department
				306 E. Jackson Stre			et -	4N	
						Tampa, FL 33602			