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Approx.

Item 
No. Description Unit Quantity  Unit Price Total  Unit Price Total  Unit Price Total  Unit Price Total  Unit Price Total  Unit Price Total  Unit Price Total  Unit Price Total

2102 F&I 6" ductile iron pipe with 5' trench or less LF 8,338 55.00$              $458,590.00 60.00$              $500,280.00 63.00$              $525,294.00 52.00$              $433,576.00 66.00$              $550,308.00 73.70$              $614,510.60 93.86$              $782,604.68 144.00$            $1,200,672.00
2103 F&I 6" ductile iron pipe with more than 5' trench LF 206 100.00$            $20,600.00 95.00$              $19,570.00 136.00$            $28,016.00 80.00$              $16,480.00 225.00$            $46,350.00 90.00$              $18,540.00 68.77$              $14,166.62 195.00$            $40,170.00
2600 Cut and plug 3" and smaller in diameter pipe EA 30 550.00$            $16,500.00 640.00$            $19,200.00 480.00$            $14,400.00 800.00$            $24,000.00 960.00$            $28,800.00 320.00$            $9,600.00 505.10$            $15,153.00 230.00$            $6,900.00
2601 Cut and plug 4", 6" and 8" diameter pipe EA 2 950.00$            $1,900.00 1,200.00$         $2,400.00 720.00$            $1,440.00 1,500.00$         $3,000.00 2,600.00$         $5,200.00 550.00$            $1,100.00 875.03$            $1,750.06 370.00$            $740.00
3001 F&I 6" wedge-action or flange restraint EA 233 65.00$              $15,145.00 210.00$            $48,930.00 75.00$              $17,475.00 120.00$            $27,960.00 160.00$            $37,280.00 200.00$            $46,600.00 227.00$            $52,891.00 64.00$              $14,912.00
3041 Furnish & install 6" bell and MJ restraint on existing pipe EA 6 200.00$            $1,200.00 600.00$            $3,600.00 1,500.00$         $9,000.00 250.00$            $1,500.00 1,390.00$         $8,340.00 450.00$            $2,700.00 1,220.47$         $7,322.82 200.00$            $1,200.00
3071 Furnish 6" push-on restraint gaskets EA 199 140.00$            $27,860.00 300.00$            $59,700.00 95.00$              $18,905.00 180.00$            $35,820.00 130.00$            $25,870.00 250.00$            $49,750.00 246.13$            $48,979.87 148.00$            $29,452.00
4004 F&I 6" ductile iron plug or cap w/ DIP EA 1 700.00$            $700.00 400.00$            $400.00 700.00$            $700.00 400.00$            $400.00 240.00$            $240.00 275.00$            $275.00 294.23$            $294.23 90.00$              $90.00
4005 F&I 6" ductile iron bends, offset, sleeves or reducers w/ DIP EA 44 350.00$            $15,400.00 465.00$            $20,460.00 150.00$            $6,600.00 300.00$            $13,200.00 220.00$            $9,680.00 500.00$            $22,000.00 356.76$            $15,697.44 110.00$            $4,840.00
4006 F&I 6" ductile iron tee w/ DIP EA 23 400.00$            $9,200.00 550.00$            $12,650.00 207.00$            $4,761.00 500.00$            $11,500.00 290.00$            $6,670.00 450.00$            $10,350.00 483.47$            $11,119.81 200.00$            $4,600.00
4007 F&I 6" ductile iron cross w/ DIP EA 4 550.00$            $2,200.00 700.00$            $2,800.00 294.00$            $1,176.00 750.00$            $3,000.00 390.00$            $1,560.00 600.00$            $2,400.00 556.16$            $2,224.64 290.00$            $1,160.00
5000 F&I full fire hydrant assembly on new or existing mains EA 18 3,700.00$         $66,600.00 4,500.00$         $81,000.00 3,500.00$         $63,000.00 4,500.00$         $81,000.00 3,700.00$         $66,600.00 5,000.00$         $90,000.00 6,950.65$         $125,111.70 2,850.00$         $51,300.00
5200 Remove and salvage of fire hydrant EA 3 950.00$            $2,850.00 1,150.00$         $3,450.00 800.00$            $2,400.00 2,000.00$         $6,000.00 570.00$            $1,710.00 2,000.00$         $6,000.00 894.85$            $2,684.55 900.00$            $2,700.00
6002 F&I 6" gate or tapping valve with box on DIP EA 49 1,150.00$         $56,350.00 1,500.00$         $73,500.00 1,160.00$         $56,840.00 1,200.00$         $58,800.00 1,120.00$         $54,880.00 2,300.00$         $112,700.00 1,448.82$         $70,992.18 1,000.00$         $49,000.00
6080 F&I 2-ft. Valve Nut Extension EA 1 700.00$            $700.00 300.00$            $300.00 100.00$            $100.00 150.00$            $150.00 72.00$              $72.00 710.00$            $710.00 261.55$            $261.55 331.95$            $331.95
6102 F&I 6" Linestop on Existing Water Main (0-5') EA 1 5,600.00$         $5,600.00 4,000.00$         $4,000.00 4,350.00$         $4,350.00 9,500.00$         $9,500.00 6,660.00$         $6,660.00 15,000.00$       $15,000.00 13,022.70$       $13,022.70 5,600.00$         $5,600.00
7001 F&I 6" tapping sleeve and make tap EA 1 2,700.00$         $2,700.00 2,700.00$         $2,700.00 1,800.00$         $1,800.00 1,500.00$         $1,500.00 3,080.00$         $3,080.00 1,600.00$         $1,600.00 12,830.29$       $12,830.29 3,100.00$         $3,100.00
7002 F&I 8" tapping sleeve and make tap EA 7 2,800.00$         $19,600.00 3,000.00$         $21,000.00 1,850.00$         $12,950.00 2,200.00$         $15,400.00 4,600.00$         $32,200.00 1,700.00$         $11,900.00 12,829.76$       $89,808.32 3,200.00$         $22,400.00
7003 F&I 12" tapping sleeve and make tap EA 1 4,000.00$         $4,000.00 3,500.00$         $3,500.00 1,900.00$         $1,900.00 6,000.00$         $6,000.00 5,910.00$         $5,910.00 1,800.00$         $1,800.00 12,819.92$       $12,819.92 3,500.00$         $3,500.00
8100 Furnish tap and install 3/4" or 1" meter service on DIP (0-15' HDPE) EA 125 650.00$            $81,250.00 300.00$            $37,500.00 580.00$            $72,500.00 1,200.00$         $150,000.00 510.00$            $63,750.00 800.00$            $100,000.00 1,726.79$         $215,848.75 2,030.00$         $253,750.00
8101 Furnish, tap and install 3/4" meter service on DIP (+15-80' HDPE) EA 105 750.00$            $78,750.00 410.00$            $43,050.00 800.00$            $84,000.00 1,400.00$         $147,000.00 1,230.00$         $129,150.00 1,800.00$         $189,000.00 2,144.99$         $225,223.95 2,350.00$         $246,750.00
9100 Maintenance of Traffic LS 1 120,000.00$     $120,000.00 120,000.00$     $120,000.00 120,000.00$     $120,000.00 120,000.00$     $120,000.00 120,000.00$     $120,000.00 120,000.00$     $120,000.00 120,000.00$     $120,000.00 120,000.00$     $120,000.00
9200 Furnish, place and compact limerock base CY 1,170 42.00$              $49,140.00 115.00$            $134,550.00 125.00$            $146,250.00 50.00$              $58,500.00 160.00$            $187,200.00 70.00$              $81,900.00 80.01$              $93,611.70 103.00$            $120,510.00
9203 Furnish, place and compact Superpave Type SP-12.5 asphalt base course SY-IN 5,269 20.00$              $105,380.00 12.00$              $63,228.00 15.00$              $79,035.00 12.00$              $63,228.00 24.00$              $126,456.00 12.00$              $63,228.00 17.72$              $93,366.68 17.50$              $92,207.50

9207
Furnish, place, grade and compact Superpave Type SP-9.5 asphaltic 
concrete overlay SY-IN 17,608 7.00$                $123,256.00 6.00$                $105,648.00 5.50$                $96,844.00 13.00$              $228,904.00 9.75$                $171,678.00 12.00$              $211,296.00 7.84$                $138,046.72 5.95$                $104,767.60

9208 Mobilization to perform mechanical milling EA 3 600.00$            $1,800.00 1,000.00$         $3,000.00 800.00$            $2,400.00 2,000.00$         $6,000.00 600.00$            $1,800.00 2,500.00$         $7,500.00 1,100.02$         $3,300.06 1,050.00$         $3,150.00
9209 Mechanical milling of asphalt roadways in 1-inch increments SY-IN 12,121 3.00$                $36,363.00 3.00$                $36,363.00 2.20$                $26,666.20 2.00$                $24,242.00 2.90$                $35,150.90 3.60$                $43,635.60 2.37$                $28,726.77 2.35$                $28,484.35
9210 Restore 6" thick concrete driveway SY 335 75.00$              $25,125.00 85.00$              $28,475.00 100.00$            $33,500.00 40.00$              $13,400.00 97.00$              $32,495.00 75.00$              $25,125.00 176.05$            $58,976.75 179.00$            $59,965.00
9211 Restore brick pavement, including base material SY 67 60.00$              $4,020.00 160.00$            $10,720.00 110.00$            $7,370.00 60.00$              $4,020.00 420.00$            $28,140.00 52.00$              $3,484.00 217.24$            $14,555.08 369.00$            $24,723.00
9303 Furnish and install Type “F” concrete curb LF 100 40.00$              $4,000.00 30.00$              $3,000.00 70.00$              $7,000.00 30.00$              $3,000.00 38.00$              $3,800.00 25.00$              $2,500.00 36.46$              $3,646.00 70.00$              $7,000.00
9305 Remove and install existing stone curb LF 20 64.00$              $1,280.00 50.00$              $1,000.00 80.00$              $1,600.00 100.00$            $2,000.00 52.00$              $1,040.00 45.00$              $900.00 48.40$              $968.00 85.00$              $1,700.00
9306 Furnish and install asphaltic concrete curb LF 30 75.00$              $2,250.00 32.00$              $960.00 100.00$            $3,000.00 40.00$              $1,200.00 41.00$              $1,230.00 17.50$              $525.00 33.00$              $990.00 70.00$              $2,100.00
9307 Furnish and install 4" thick concrete sidewalk SY 56 63.00$              $3,528.00 65.00$              $3,640.00 80.00$              $4,480.00 30.00$              $1,680.00 89.00$              $4,984.00 56.00$              $3,136.00 80.74$              $4,521.44 150.00$            $8,400.00
9310 Grade and sod roadside/ditch bottoms & sides - St. Augustine SY 1,169 7.00$                $8,183.00 6.00$                $7,014.00 14.00$              $16,366.00 10.00$              $11,690.00 9.50$                $11,105.50 6.00$                $7,014.00 5.56$                $6,499.64 14.00$              $16,366.00
9400 Grout abandoned pipe CY 14 410.00$            $5,740.00 450.00$            $6,300.00 800.00$            $11,200.00 250.00$            $3,500.00 380.00$            $5,320.00 430.00$            $6,020.00 1,176.57$         $16,471.98 640.00$            $8,960.00
9505 Video photography LF 8,544 0.55$                $4,699.20 0.50$                $4,272.00 0.20$                $1,708.80 0.50$                $4,272.00 0.20$                $1,708.80 0.25$                $2,136.00 0.33$                $2,819.52 0.15$                $1,281.60
9801 Root pruning LF 20 300.00$            $6,000.00 30.00$              $600.00 35.00$              $700.00 30.00$              $600.00 8.00$                $160.00 5.50$                $110.00 165.00$            $3,300.00 55.00$              $1,100.00
9900 Excavation exploratory pits EA 9 1,800.00$         $16,200.00 900.00$            $8,100.00 2,700.00$         $24,300.00 500.00$            $4,500.00 790.00$            $7,110.00 18.00$              $162.00 1,461.84$         $13,156.56 1,200.00$         $10,800.00
9910 Valve box adjustment or removal EA 39 350.00$            $13,650.00 150.00$            $5,850.00 200.00$            $7,800.00 450.00$            $17,550.00 110.00$            $4,290.00 250.00$            $9,750.00 436.89$            $17,038.71 350.00$            $13,650.00
9980 Contingency allowance (Water) to be used as directed by the Engineer LS 1 160,000.00$     $160,000.00 160,000.00$     $160,000.00 160,000.00$     $160,000.00 160,000.00$     $160,000.00 160,000.00$     $160,000.00 160,000.00$     $160,000.00 160,000.00$     $160,000.00 160,000.00$     $160,000.00
10000 Mobilization/demobilization LS 1 105,000.00$     $105,000.00 105,000.00$     $105,000.00 105,000.00$     $105,000.00 105,000.00$     $105,000.00 105,000.00$     $105,000.00 105,000.00$     $105,000.00 105,000.00$     $105,000.00 105,000.00$     $105,000.00

 TOTAL $1,683,309.20 TOTAL $1,767,710.00 TOTAL $1,782,827.00 TOTAL $1,879,072.00 TOTAL $2,092,978.20 TOTAL $2,159,957.20 TOTAL $2,605,803.69 TOTAL $2,833,333.00

Bids Received By: Jim Greiner
Jim Greiner, P.E.
City of Tampa - Contract Administration Department
306 E. Jackson Street - 4N
Tampa, FL  33602

Dallas 1 Corporation Crisdel Group, Inc.Woodruff & Sons, Inc.Westra Construction Corp

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa 
intends to award the referenced project to the lowest bidder listed in this tabulation.  A bidder aggrieved by this 
decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant 
to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282, Procurement Protest Procedures.  
Protests not conforming therewith shall not be reviewed.

JVS Contracting, Inc.Kamminga & Roodvoets, 
Inc.Killebrew, Inc. Florida Safety Contractors, 

Inc.
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