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Bids will be received no later than 1:30 p.m. on the indicated Date(s) for the following Project(s): 
*************************************************************************************************************************************************** 
CONTRACT NO.:  19-C-00021; Morris Bridge Re-pump West Ground Storage Tank Modifications 
BID OPENING:  1:30PM, Tuesday, May 07, 2019 ESTIMATE:  $1,110,600 SCOPE: The work shall include but not limited to 
repairing wall manholes damaged concrete and exposed rebar, ferrous metal corrosion and surface cracks, painting and 
waterproofing, for a 5,000,000 gal pre-stressed concrete ground storage tank, with all associated work required for a complete 
project in accordance with the Contract Documents.  PRE-BID CONFERENCE: 2:00PM, Tuesday, April 23, 2019.  Attendance is 
not mandatory, but recommended. 
*************************************************************************************************************************************************** 
Bids will be opened in the 4th Floor Conference Room, Tampa Municipal Office Building, 306 E. Jackson Street, Tampa, Florida 
33602.  Pre-Bid Conference is held at the same location unless otherwise indicated.  Plans and Specifications and Addenda for 
this work may be examined at, and downloaded from, www.demandstar.com.  Backup files are available at 
http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  Email Questions to: 
contractadministration@tampagov.net .  
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NOTICE TO BIDDERS 
CITY OF TAMPA, FLORIDA 

Contract 19-C-00021; Morris Bridge Repump West Ground Storage Tank Modifications 
 
Sealed Proposals will be received by the City of Tampa no later than 1:30 P.M., May 07, 2019, in the 4th Floor Conference Room, Tampa 
Municipal Office Building, 306 E. Jackson Street, Tampa, Florida, there to be publicly opened and read aloud. 
 
The proposed work is to include, but not be limited to, repairing wall manholes, damaged concrete and exposed rebar, ferrous metal 
corrosion and surface cracks, painting and waterproofing, for a  5,000,000 gal pre-stressed concrete ground storage tank,, with all 
associated work required for a complete project in accordance with the Contract Documents. 
 
The Instructions to Bidders, Proposal, Form of Bid Bond, Agreement, Form of Public Construction Bond, Specifications, Plans and other 
Contract Documents are posted at DemandStar.com. Backup files may be downloaded from http://www.tampagov.net/contract-
administration/programs/construction-project-bidding.  One set may be available for reference at the office of the Contract Administration 
Department, Municipal Office Building, Fourth Floor North, City Hall Plaza, Tampa, Florida 33602. 
 
Each Proposal must be submitted on the Proposal form included in the Specifications and must be accompanied by a certified check or 
cashier’s check on a solvent bank or trust company in compliance with Section 255.051, Florida Statutes, made payable to the City of 
Tampa, in an amount of not less than five per cent of  the total bid, or a Bid Bond, of like amount, on the form set forth in the Contract 
Documents, as a guarantee that, if the Proposal is accepted, the Bidder will execute the Proposed Contract and furnish a Public 
Construction Bond within twenty (20) days after receipt of Notice of Award of Contract. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or registration (e.g. 
DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 489.131, Florida Statutes, 
Proposals submitted for the construction, improvement, remodeling, or repair of public projects must be accompanied by 
evidence that the Bidder holds the required and/or appropriate current certificate or registration, unless the work to be 
performed is exempt under Section 489.103, Florida Statutes. 
 
The City of Tampa reserves the right to reject any or all Bids and to waive any informalities in the Bid and/or Bid Bond.  Acceptance or 
rejection of Proposals will be made as soon as practicable after the Proposals are received, but the City reserves the right to hold 
Proposals for ninety (90) days from the date of Opening. 
 
Bid Protest Procedures:  Unless subsequently indicated otherwise, in a revised posting on the Department's web page for Construction 
Project Bidding, the City of Tampa intends to award the referenced project to the lowest bidder listed in the tabulation posted on or about 
the date of Bid Opening.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the 
first posting thereof, pursuant to City of Tampa Code Chapter 2, Article V, Division 3, Section 2-282,  Procurement Protest Procedures.  
Protests not conforming therewith shall not be reviewed. 

 
Pursuant to Section 2-282, City of Tampa Code, during the solicitation period, including any protest and/or appeal, 
NO CONTACT with City officers or employees is permitted from any bidder or proposer, other than as specifically 
stated in this solicitation and as follows: 
Director of the Contract Administration Department (CAD) 
Contracts Management Supervisor, Jim Greiner 
Contract Officer, Jody Gray 
City legal department 

 
Any Requests For Information must be submitted by email to ContractAdministration@tampagov.net 
 
A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid 
on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list.”  Refer to Section 287.133, Florida Statues. 
 
Pursuant to Section 287.087, Florida Statutes, under certain circumstances preference may be given to businesses with a drug-free 
workplace program that meets the requirements of said Section. 
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Contract 19-C-00021; Morris Bridge Repump West Ground Storage Tank Modifications 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.01 GENERAL: 
 
The proposed work is the Morris Bridge Repump West Ground Storage Tank Modifications in the City of Tampa, as required 
for a complete project, as shown on the plans and detailed in the specifications. The work is located on land owned or 
controlled by the City of Tampa. 
 
To be eligible to submit a proposal, a Bidder must hold the required and/or appropriate current license, certificate, or 
registration (e.g. DBPR license/certificate of authorization, etc.) in good standing at the time of receipt of Bids. Per Section 
489.131, Florida Statutes, Proposals submitted for the construction, improvement, remodeling, or repair of public 
projects must be accompanied by evidence that the Bidder holds the required and/or appropriate current certificate 
or registration, unless the work to be performed is exempt under Section 489.103, Florida Statutes. 
 
I-1.02 FORM PREPARATION AND PRESENTATION OF PROPOSALS:  Replace the second sentence with the 
following:   Submission of the entire specification book is not required. 
 
I-1.03 ADDENDA – Section I-2.03 is replaced with the following:  No interpretation of the meaning of the Plans, 
Specifications, or other Contract Documents will be made to any Bidder orally. 
 
Every request for such interpretation must be in writing, addressed to the City of Tampa, Contract Administration 
Department, 306 E. Jackson St., 4th Floor, Tampa, Florida 33602 and then emailed to 
ContractAdministration@tampagov.net. To be given consideration, such request must be received at least seven (7) days 
prior to the date fixed for the opening of the Proposals.  Any and all such interpretations and any supplemental instructions 
will be in the form of written addenda which, if issued, will be posted on DemandStar.Com and on the Department’s web 
page.  Failure of any Bidder to receive any such addenda shall not relieve said Bidder from any obligation under his 
Proposal as submitted.  All addenda so issued shall become part of the Contract Documents. 
 
I-1.04 INSTRUCTIONS TO BIDDERS 
 
SECTION 2 – GENERAL INSTRUCTIONS.  Section I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS is replaced 
with the following: 

Proposals must be signed in ink by the Bidder with signature in full.  When firm is a Bidder, the Proposal shall be 
signed in the name of the firm by one or more partners.  When a corporation is a bidder the officer signing shall set 
out the corporate name in full beneath which he shall sign his name and give the title of his office.   
 
If the bidder referred to in Section I-2.07 is a corporation, it must submit; upon request, a copy of its filed Articles of 
Incorporation.  In addition, if the bidder was incorporated in another state, it must establish that it is authorized to do 
business in the State of Florida.  If the bidder is using a fictitious name, it must submit upon request, proof of 
registration of such name with the Clerk of the Circuit Court of the County where its principal place of business is.  
Failure to submit what is required is grounds to reject the bid of that bidder. 

 
SECTION 2 – GENERAL INSTRUCTIONS. Section I-2.14 NONDISCRIMINATION IN EMPLOYMENT is changed to 
add the following to the end of the existing text: 
 
The following provisions are hereby incorporated into any contract executed by or on behalf of the City. Contractor shall 
comply with the following Statement of Assurance: During the performance of the Contract, the Contractor assures the City, 
that the Contractor is in compliance with Title VII of the 1964 Civil Rights Act, as amended, the Florida Civil Rights Act of 
1992, and the City of Tampa Code of Ordinances, Chapter 12, in that Firm/Contractor does not on the grounds of race, 
color, national origin, religion, sex, sexual orientation, gender identity or expression, age, disability, familial status, or marital 
status, discriminate in any form or manner against said Firm’s/Contractor’s employees or applicants for employment. 
Contractor understands and agrees that the Contract is conditioned upon the veracity of this Statement of Assurance, and 
that violation of this condition shall be considered a material breach of the Award/Contract. Furthermore, Contractor herein 
assures the City that said Contractor will comply with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are  
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Contract 19-C-00021; Morris Bridge Repump West Ground Storage Tank Modifications 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
involved. This Statement of Assurance shall be interpreted to include Vietnam-Era Veterans and Disabled Veterans within its 
protective range of applicability. Firm/Contractor further acknowledges and agrees to provide the City with all information  
and documentation that may be requested by the City from time to time regarding the solicitation, selection, treatment and 
payment of subcontractors, suppliers and vendors in connection with this Award/Contract. Firm/Contractor further 
acknowledges that it must comply with City of Tampa Code of Ordinances, Chapter 26.5, as enacted by Ordinance No. 
2008-89. 
 
I-1.05 TIME FOR COMPLETION: 
 
The work shall be arranged to be completed in accordance with a progress schedule approved by the Construction 
Engineer. 
 
The time for completion of this project, referred in Article 4.01 of the Agreement, shall be 200 consecutive calendar days.  
The period for performance shall start from the date indicated in the Notice To Proceed. 
 
I-1.06 LIQUIDATED DAMAGES: 
 
The amount of liquidated damages, referred to in Article 4.06 of the Agreement, for completion of this project shall be $500 
per calendar day. 
 
I-1.07 BASIS OF AWARD OF CONTRACT: 
 
The basis of award referred to in Item I-2.11 of Instructions to Bidders shall be the greatest amount of work, which can be 
accomplished within the funds available as budgeted.  The award may be made on the basis of the total bid, base bid, 
alternates(s) if any, unit bids if any, or any combination thereof deemed to be in the best interest of the City. 
 
Unless all bids are rejected, the award will be made within 90 days after opening proposals. 
 
I-1.08 GROUND BREAKING CEREMONY: 
 
Arrangement may be made by the City in coordination with the Contractor, for construction to commence with a Ground 
Breaking Ceremony.  Details will be discussed at the pre-construction conference. 
 
I-1.09 INSURANCE: 
 
The insurance required for this project shall be as indicated on the attached and incorporated Special Instructions pages 
beginning with page INS-1 entitled CITY OF TAMPA INSURANCE REQUIREMENTS, which among other things requires 
the Contractor to provide a Certificate of Insurance to the City prior to commencing work. The City may from time to time use 
a third party vendor to manage its insurance certificates and related documentation which vendor may periodically initiate 
contact, requests for information, etc. on the City’s behalf. 
 
I-1.10 EQUAL BUSINESS OPPORTUNITY PROGRAM REQUIREMENTS / SUBCONTRACTING GOAL(S) 
BIDDERS MUST SUBMIT COMPLETED FORMS MBD-10 AND MBD-20 WITH BIDS. BIDS SUBMITTED WITHOUT 
THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. INSTRUCTIONS 
ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE. 
In accordance with the City of Tampa’s Equal Business Opportunity Program (Chapter 26.5, City of Tampa Code), the below 
subcontracting goal(s) has/have been established for subcontracting with City-certified Underutilized Women and Minority 
Business Enterprises (UWMBEs) and/or Small Local Business Enterprises (SLBEs) on this project (hereinafter “Goal”). The 
Goal is based upon the availability of City-certified firms to perform the anticipated scope of work.  The Availability Contact 
List, which lists those City-certified firms upon which the Goal is based, is attached to this solicitation. 
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INSTRUCTIONS TO BIDDERS  

SECTION 1 – SPECIAL INSTRUCTIONS 
 
I-1.10 EQUAL BUSINESS OPPORTUNITY PROGRAM (EBO) REQUIREMENTS / PROJECT SUBCONTRACTING GOAL(S) 
BIDDERS MUST SUBMIT COMPLETED AND SIGNED CITY OF TAMPA FORMS MBD-10 AND MBD-20 WITH THEIR BIDS. BIDS 
SUBMITTED WITHOUT THESE COMPLETED FORMS (INCLUDING SIGNATURES) WILL BE DEEMED NON-RESPONSIVE. 
INSTRUCTIONS ON COMPLETING THE FORMS ARE INCLUDED AFTER EACH FORM IN THIS BID PACKAGE. 
THE CHECKED BOX INDICATES SECTION THAT APPLIES TO THIS BID. 
 SUBCONTRACTING GOAL – (WMBE and SLBE)  
   X In accordance with the City of Tampa’s EBO Program, Chapter 26.5, City of Tampa Code, the subcontracting goal(s) has/have been 

established for subcontracting with City-certified underutilized WMBEs (Women and Minority Business Enterprises) and/or SLBEs 
(Small Local Business Enterprises) on this project (hereinafter “Goal”). The Goal is based, in part, upon the availability of City-certified 
firms to perform the anticipated scope of work (Bid is subject to the subcontracting project goal(s) section for which a 
corresponding numerical percent is indicated).    Project Industry Category: Construction 

 
                 Project Goal(s): _____% U-WMBE (Underutilized Woman and Minority Business Enterprise) (EBO Program) 
  per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 
 _____% SLBE (Small Local Business Enterprise) (EBO Program) only City-certified SLBEs 
 _   0.0% U-WMBE/SLBE Combined (EBO Program) 
  per MBD Form-70 the U-WMBE subcontract Classification for Construction is African American (BBE) 

  together with City-certified SLBEs 
 _____% WMBE/SLBE ASPIRATIONAL (EBO Program) An all-inclusive SLBE/WMBE goal; any City certified 

firm counts towards goal attainment.   

BIDDERS MUST SOLICIT ALL COMPANIES ON THE ATTACHED AVAILABILITY CONTACT LIST at least five (5) City business 
days or more prior to bid opening as a first step to demonstrate Good Faith Efforts to achieve the Goal. Substantive 
documentation that demonstrates Good Faith Efforts to achieve the Goal must be submitted with the bid, including emails, faxes, 
phone calls, letters, and other communication with City-certified firms. Bidders may explore other potential opportunities for 
subcontracting by consulting the current directory of all certified firms posted by the City of Tampa at 
https://tampa.diversitysoftware.com as the Availability Contact List may not be inclusive of all firms that could count toward Goal 
attainment. However, ONLY SUBCONTRACTING with those specific WMBEs designated as “underutilized” by Classification in the 
appropriate industry category (and, if made applicable by being specifically included in the above Goal, SLBEs) will count toward 
meeting the Goal. Making Good Faith Efforts through these and other means (not pro-forma) is the responsibility of the Bidder. 
See the attached Good Faith Effort Compliance Plan (GFECP) (MBD Form-50) for specific requirements. 

GOOD FAITH EFFORT COMPLIANCE PLAN (GFECP) REQUIRED (MBD FORM-50). When a Goal has been established, the 
Bidder must submit with its bid a Good Faith Effort Compliance Plan (GFECP) using the attached MBD Form-50 together with 
supporting documentation as specified therein. Submittals that do not contain MBD Form-50 when a Goal has been established 
will be deemed non-responsive. Additional explanation and documentation is required whenever a City-certified subcontractor’s 
quote is not utilized. Any additional information regarding GFECP (post-bid) shall be only upon the City’s request for clarification of 
information submitted with bid and not to “cure” omissions or deficiencies of the bid. 

                  
 NOTE: When U-WMBEs are included in a Goal, only those City-certified subcontractors whose WMBE Classification is designated 

“underutilized” will count toward Goal attainment. Refer to MBD Form-70 to identify underutilized WMBEs by subcontract 
Classification for the applicable project industry category. A prime bidder who is a City-certified WMBE and/or SLBE is not exempt 
from the GFECP MBD Form-50 requirements. 

 
  SUBCONTRACTING GOAL – (DBE) FDOT DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  

The City of Tampa is required to use the Florida Department of Transportation (FDOT) Disadvantaged Business Enterprise (DBE) 
program on contracts with Federal Highway Administration (FHWA) funds. Effective October 1, 2017 through to September 30, 2020, 
the overall FDOT DBE aspirational goal is 10.65% and is race neutral, meaning that FDOT believes the aspirational DBE goal may be 
achieved entirely through ordinary, competitive procurement methods. Despite the absence of a contract specific DBE goal on this 
project, the City encourages bidders to seek out and use DBEs and other minority, small businesses. For assistance in identifying 
certified DBEs, FDOT offers the use of its supportive services program accessed via FDOT’s Equal Opportunity Office at 
http://www.fdot.gov/equalopportunity/serviceproviders.shtm. FDOT DBE rules and regulations apply to this solicitation, including the 
requirement to report bidder opportunity information in the FDOT Equal Opportunity Compliance (EOC) web-based application within 
three (3) business days of submission of the bid for ALL subcontractors who quoted bidder for this specific project. The five (5) 
char/digit LAP Agreement Contract Number for this project is G     . The web address to the EOC system is: 
https://fdotwp1.dot.state.fl.us/EqualOpportunityCompliance/Account.aspx/LogIn?ReturnUrl=%2fEqualOpportunityCompliance 
NOTE: Regardless of FDOT DBE program applicability, for data collection purposes bidder still must submit City Forms MBD-10 
and MBD-20 completed and signed with its bid or the bid will be deemed non-responsive. 

 
DIVERSITY MANAGEMENT INITIATIVE (DMI) DATA REPORTING FORMS REQUIRED FOR ALL CONTRACTS 
Bidder must submit, with its bid, completed and signed Forms MBD-10 and MBD-20 to be considered a responsive bid. Specifically, the 
‘Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers) (Form MBD-10)’ listing all subcontractors (including non-certified) solicited 
and ‘Schedule of All -To Be Utilized Sub-(Contractors/Consultants/Suppliers) (Form MBD-20)’ listing all subcontractors (including non-certified) 
to be utilized. Supplemental forms, such as ‘Form MBD-40 Official Letter Of Intent’ (LOI), can be submitted with the bid or once declared lowest-
responsive bidder. After an award, ‘DMI Sub-(Contractors/Consultants/Suppliers) Payment Form (Form MBD-30)’ is to be submitted with 
payment requests to report payments to subcontractors and using the on-line automated MBD compliance software system available at 
https://tampa.diversitysoftware.com 
For additional information about the WMBE and SLBE programs contact the Minority and Small Business Development Office at 813-
274-5522. (3-18)                                                                         
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
I-1.11 BID SECURITY: 
 
Surety companies shall have a rating of not less than B+ Class VI as evaluated in the most recently circulated Best 
KeyRating Guide Property/Casualty. 
 
I-1.12 PUBLIC CONSTRUCTION BOND: 
 
The Bidder who is awarded the Contract will be required to furnish a Public Construction Bond upon the form provided 
herein, equal to 100 percent of the Contract price, such Bond to be issued and executed by (a) surety company(ies) 
acceptable to the City and licensed to underwrite contracts in the State of Florida.  After execution of the Agreement and 
before commencing work, the Contractor must provide the City a certified copy of the officially recorded Bond. 
 
I-1.13 AGREEMENT 

SECTION 2 – POWERS OF THE CITY’S REPRESENTATIVES, new Article 2.05: 
 Add the following: 
 Article 2.05  CITY’S TERMINATION FOR CONVENIENCE: 

The City may, at any time, terminate the Contract in whole or in part for the City’s convenience and without cause.  
Termination by the City under this Article shall be by a notice of termination delivered to the Contractor, specify the 
extent of termination and the effective date. 
Upon receipt of a notice of termination, the Contractor shall immediately, in accordance with instructions from the 
City, proceed with performance of the following duties regardless of delay in determining or adjusting amounts due 
under this Paragraph: 

(a) cease operations as specified in the notice; 
(b) place no further orders and enter into no further subcontracts for materials, labor, services or facilities 

except as necessary to complete continued portions of the Contract; 
 (c) terminate all subcontracts and orders to the extent they relate to the Work terminated;  
 (d) proceed to complete the performance of Work not terminated; and 
 (e) take actions that may be necessary, or that the City may direct, for the protection and preservation of the terminated 
   Work. 
 
The amount to be paid to the Contractor by the City because of the termination shall consist of: 
 (a) for costs related to work performed on the terminated portion of the Work prior to the effective date 

including termination costs relative to subcontracts that are properly chargeable to the terminated portion 
of the Work; 

  
 (b) the reasonable costs of settlement of the Work terminated, including accounting, legal, clerical and other 
   expenses reasonable necessary for the preparation of termination settlement proposals and supporting 

data; additional costs of termination and settlement of subcontracts excluding amounts of such 
settlements; and storage, transportation, and other costs incurred which are reasonably necessary for the 
preservation, protection or disposition of the terminated Work; and  

 (c) a fair and reasonable profit on the completed Work unless the Contractor would have sustained a loss on 
the entire Contract had it been completed. 

Allowance shall be made for payments previously made to the Contractor for the terminated portion of the Work, 
and claims which the City has against the Contractor under the Contract, and for the value of materials supplies, 
equipment or other items that are part of the costs of the Work to be disposed of by the Contractor. 

 
SECTION 5 – SUBCONTRACTS AND ASSIGNMENTS, Article 5.01, Page A-7, last paragraph: 

 Change “…twenty-five (25) percent…” to “…fifty-one (51) percent…” 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
SECTION 8 – CONTRACTOR'S EMPLOYEES, Article 8.03, Page A-9, delete Article 8.03 in its entirety and Replace with 

the following new article: 
ARTICLE 8.03  EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work required to be done under this Contract, employ all workers 
without discrimination and must not maintain, provide or permit facilities that are segregated. 

 
SECTION 10  – PAYMENTS, Article 10.05, Page A-10, 1st Paragraph, 1st Sentence: 
Change “…fair value of the work done, and may apply for…” to “…fair value of the work done, and shall apply 
for…”  

 
SECTION 11  – MISCELLANEOUS PROVISIONS, Article 11.02, Page A-12, 1st Paragraph, 2nd Sentence: 
Delete the 2nd Sentence in its entirety and replace it with the following new 2nd Sentence: 
Without limiting application of Article 11.07, below, whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of patent or copyright, the Contractor shall indemnify, 
defend, and hold harmless the City Indemnified Parties (as defined below) from any and all Claims (as defined 
below) for infringement by reason of the use of any such patented design, device, tool, material, equipment, or 
process, to be performed under the Contract and damages which may be incurred by reason of such infringement 
at any time during the prosecution or after completion of the work. 

 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.03, Page A-12: 
Delete Article 11.03 in its entirety and replace with the following new article: 
ARTICLE 11.03 INTENTIONALLY OMITTED. 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.07, Page A-12: 
Delete Article 11.07 in its entirety and replace with the following new article: 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other Contact Documents made a part hereof, an 
indemnification provision within the purview of Chapter 725.06, Laws of Florida, the monetary limitation on the 
extent of the indemnification under each such provision shall be One Million Dollars or a sum equal to the total 
Contract price, whichever shall be the greater. 
Contractor releases and agrees to defend, indemnify and hold harmless the City, its officers, elected and appointed 
officials, employees, and/or agents (collectively, “City Indemnified Parties”) from and against any and all losses, 
liabilities, damages, penalties, settlements, judgments, charges, or costs (including without limitation attorneys’ 
fees, professional fees, or other expenses) of every kind and character arising out of any and all claims, liens, is  
entitled to indemnification hereunder. This obligation shall in no way be limited in any nature whatsoever by any 
limitation on the amount or type of Contractor’s insurance coverage.  
The parties agree that to the extent the written terms of this indemnification are deemed by a court of competent 
jurisdiction to be in conflict with any provisions of Florida law, in particular Sections 725.06 and 725.08, Florida 
Statutes, the written terms of this indemnification shall be deemed by any court of competent jurisdiction to be 
modified in such a manner as to be in fully and complete compliance with all such laws and to contain such limiting 
conditions or limitations of liability, or to not contain any unenforceable or prohibited term or terms, such that this 
indemnification shall be enforceable in accordance with and to the maximum extent permitted by Florida law. 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
The obligation of Contractor under this Article is absolute and unconditional; it is not conditioned in any way on any 
attempt by a City Indemnified Party to collect from an insurer any amount under a liability insurance policy, and is 
not subject to any set-off, defense, deduction, or counterclaim that the Contactor might have against the City 
Indemnified Party. The duty to defend hereunder is independent and separate from the duty to indemnify, and the 
duty to defend exists regardless of any ultimate liability of Contractor, the City, and any City Indemnified Party. The 
duty to defend arises immediately upon presentation of a Claim by any party and written notice of such Claim being 
provided to Contractor. Contractor's defense and indemnity obligations hereunder will survive the expiration or 
earlier termination of this Contract.  
Contractor agrees and recognizes that the City Indemnified Parties shall not be held liable or responsible for any 
Claims which may result from any actions or omissions of Contractor in which the City Indemnified Parties 
participated either through providing data or advice and/or review or concurrence of Contractor’s actions.  In 
reviewing, approving or rejecting any submissions by Contractor or other acts of Contractor, the City in no way 
assumes or shares any responsibility or liability of Contractor or any tier of subcontractor/subconsultant/supplier, 
under this Contract. 
In the event the law is construed to require a specific consideration for such indemnification, the parties agree that 
the sum of Ten Dollars and 00/100 ($10.00), receipt of which is hereby acknowledged, is the specific consideration 
for such indemnification and the providing of such indemnification is deemed to be part of the specifications with 
respect to the services provided by Contractor. 
 
SECTION 11 – MISCELLANEOUS PROVISIONS, Article 11.12, Page A-13: 
Change Article 11.12 to add the following new language after existing text: 

 
The City of Tampa is a public agency subject to Chapter 119, Florida Statutes.  In accordance with Florida Statutes, 
119.0701, Contractor agrees to comply with Florida’s Public Records Law, including the following: 

1. Contractor shall keep and maintain public records required by the City to perform the services under this 
Agreement; 

2. Upon request by the City, provide the City with copies of the requested records, having redacted records 
in total on in part that are exempt from disclosure by law or allow the records to be inspected or copied within a 
reasonable time (with provision of a copy of such records to the City) on the same terms and conditions that the 
City would provide the records and at a cost that does not exceed that provided in Chapter 119, Florida Statutes, or 
as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt from disclosure 
requirements are not disclosed except as authorized by law for the duration of the Agreement term and following 
completion (or earlier termination) of the Agreement if Contractor does not transfer the records to the City; 

4. Upon completion (or earlier termination) of the Agreement, Contractor shall within 30 days after such event either 
transfer to the City, at no cost, all public records in possession of the Contractor or keep and maintain the public 
records in compliance with Chapter 119, Florida Statutes. If Contractor transfers all public records to the City upon 
completion (or earlier termination) of the Agreement, Contractor shall destroy any duplicate records that are exempt 
or confidential and exempt from public records disclosure requirements. If Contractor keeps and maintains public 
records upon completion (or earlier termination) of the Agreement, Contractor shall meet all applicable 
requirements for retaining public records. All records stored electronically must be provided to the City in a format 
that is compatible with the information technology systems of the agency. 

 
The failure of Contractor to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this Article shall be 
grounds for immediate unilateral termination of the Agreement by the City; the City shall also have the option to withhold 
compensation due Contractor until records are received as provided herein. 
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INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

 
IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST. 
TAMPA, FLORIDA 33602. 
 
I-1.14 Contractors must utilize the U.S. Department of Homeland Security’s E-Verify Systems to verify the employment 

eligibility of all persons employed during the term of the Contract to perform employment duties within the State of 
Florida and all persons, including subcontractors, assigned by Contractor to perform work pursuant to the contract. 

 
I-1.15 GENERAL PROVISIONS; G-2.02 Copies Furnished to Contractor: Replace the first paragraph with the following: 
 
The Contractor shall acquire for its use copies of the plans and specifications as needed, which may be downloaded from the 
City’s web site, at http://www.tampagov.net/contract-administration/programs/construction-project-bidding.  
  
Bidder as part of the solicitation process (and as Contractor if Bidder is successful) may hold, come into possession of, 
and/or generate certain building plans, blueprints, schematic drawings, including draft, preliminary, and final formats, which 
depict the internal layout and structural elements of a building, facility, or other structure owned or operated by the City or an 
agency (singularly or collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from 
Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution. Contractor certifies it has read 
and is familiar the exemptions and obligations of Section 119.071(3), Florida Statutes; further that Contractor is and shall 
remain in compliance with same, including without limitation maintaining the exempt status of such Exempt Plans, for so 
long as any Exempt Plans are held by or otherwise in its possession. 
 
I-1.16 PAYMENT DISPUTE RESOLUTION 

Any dispute pertaining to pay requests must be presented to the City pursuant to Executive Order 2003-1. 
 
I-1.17  SCRUTINIZED COMPANIES CERTIFICATION 

 
Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting for goods or 
services of any amount with companies that are on the Scrutinized Companies that Boycott Israel List or are 
engaged in a boycott of Israel, and of $1 million or more with companies that are on either the Scrutinized 
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy 
Sector List, or are engaged in business operations in Cuba or Syria. Specifically, Section 287.135(2), Florida 
Statutes, states: “A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a 
contract with an agency or local governmental entity for goods or services of: (a) Any amount if, at the time of 
bidding on, submitting a proposal for, or entering into or renewing such contract, the company is on the Scrutinized 
Companies that Boycott Israel List, created pursuant to s. 215.4725, or is engaged in a boycott of Israel; or (b) One 
million dollars or more if, at the time of bidding on, submitting a proposal for, or entering into or renewing such 
contract, the company: 1. Is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to s. 215.473; or 2. Is 
engaged in business operations in Cuba or Syria.” 
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Contract 19-C-00021; Morris Bridge Repump West Ground Storage Tank Modifications 
 
 

INSTRUCTIONS TO BIDDERS 
SECTION 1 - SPECIAL INSTRUCTIONS 

Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in violation of Section 
287.135, Florida Statutes, and shall not be in violation at the time the company enters into or renews any resulting 
contract; and (ii) agrees any such resulting contract shall be deemed to contain a provision that allows the City, at 
its option, to terminate such contract for cause if the company is found to have submitted a false certification, been 
placed on one or any of the foregoing Lists, been engaged in a boycott of Israel, or been engaged in business 
operations in Cuba or Syria. 

 
I-1.18 FLORIDA’S PUBLIC RECORDS LAW; DATA COLLECTION 
 
Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers shall only be collected from Bidders and/or 
Contractor by the City should such number be needed for identification, verification, and/or tax reporting purposes. To the 
extent Bidder and/or Contractor collects an individual’s social security number in the course of acting on behalf of the City 
pursuant to the terms and conditions of its Proposal or, if awarded, the Agreement, Bidder and/or Contractor shall follow the 
requirements of Florida’s Public Records Law. 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]  
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INSTRUCTIONS TO BIDDERS 

SECTION 2 
GENERAL INSTRUCTIONS 

I-2.01 BIDDER'S RESPONSIBILITY 
Before submitting Proposals, Bidders shall carefully examine the 
entire site of the proposed work and adjacent premises and the 
various means of approach and access to the site, and make all 
necessary investigations to inform themselves thoroughly as to the 
facilities necessary for delivering, placing and operating the 
necessary construction equipment, and for delivering and handling 
materials at the site, and inform themselves thoroughly as to all 
difficulties involved in the completion of all the work in accordance 
with the Contract Documents. 

Bidders must examine the Plans, Specifications, and other Contract 
Documents and shall exercise their own judgment as to the nature 
and amount of the whole of the work to be done, and for the bid 
prices must assume all risk of variance, by whomsoever made, in any 
computation or statement of amounts or quantities necessary to 
complete the work in strict compliance with the Contract Documents. 

Elevations of the ground are shown on the Plans and are believed to 
be reasonably correct, but are not guaranteed to be absolutely so and 
are presented only as an approximation.  Bidders shall satisfy 
themselves as to the correctness of all elevations. 

The City may have acquired, for its own use, certain information 
relating to the character of materials, earth formations, probable 
profiles of the ground, conditions below ground, and water surfaces to 
be encountered at the site of the proposed work.  This information, if 
it exists, is on file at the offices of the Department of Public Works and 
Bidders will be permitted to see and examine this information for 
whatever value they consider it worth.  However, this information is 
not guaranteed, and Bidders should satisfy themselves by making 
borings or test pits, or by such other methods as they may prefer, as 
to the  character, location, and amounts of water, peat, clay, sand, 
quicksand, gravel, boulders, conglomerate, rock, gas or other 
material to be  encountered or work to be performed. 

Various underground and overhead structures and utilities are shown 
on the plans.  The location and dimensions of such structures and 
utilities, where given, are believed to be reasonably correct, but do 
not purport to be absolutely so.  These structures and utilities are 
plotted on the Plans for the information of the Bidders, but information 
so given is not to be construed as a representation or assurance that 
such structures will be found or encountered as plotted, or that such 
information is complete or accurate. 

I-2.02 FORM, PREPARATION AND PRESENTATION OF 
PROPOSALS
Each Proposal shall be submitted upon the Proposal Form and in 
accordance with the instructions included herein.  The Proposal Form 
must not be detached herefrom.  All blank spaces for bid prices must 
be filled in, in both words and figures, with the unit or lump sum 
prices, or both, for which the Proposal is made.  The computed total 
price for each unit price Contract Item shall be determined by 
multiplying the estimated quantity of the item, as set forth in the 
Proposal Form, by the corresponding unit price bid for such item.  
The resulting product shall be entered in the appropriate blank space 
under the column headed "Computed Total Price for Item".  The lump 
sum price bid for each lump sum price Contract Item shall also be 
entered in the column headed "Computed Total Price for Item".  If a 
Proposal contains any omissions, erasures, alterations, additions, or 
items not called for in the itemized Proposal, or contains irregularities 
of any kind, such may constitute sufficient cause for rejection of the 
Proposal.  In case of any discrepancy in the unit price or amount bid 
for any item in the Proposal, the price as expressed in written words 
will govern.  In no case is the Agreement Form to be filled out or 
signed by the Bidder. 

In the case of certain jobs bid Lump Sum a "Schedule of Unit Prices" 
must be filled out as an attachment to the Lump Sum proposal.  
These prices may be used as a guide for the negotiation of change 
orders, at the City's option. 

The proposal must be signed and certified and be presented on the 
prescribed form in a sealed envelope on/or before the time and at the 
place stated in the Notice of Bidders, endorsed with the name of the 
person, firm or corporation presenting it, the date of presentation, and 
the title of the work for which the Proposal is made. 

Unless the apparent low bidder is now engaged in or has recently 
completed contract work for the City of Tampa, he, if requested, shall 
furnish to the City, after the opening of bids and prior to award, a  
summary statement of record of construction experience over the 
past three (3) years with proper supporting evidence, and, if required 
by the City, shall also furnish a list of equipment and other facilities 
pertinent to and available for the proper execution of the proposed 
work, and a statement of financial resources to the extent necessary 
to establish ability to carry on the proposed work.  The City may make 
further investigations as considered necessary with respect to 
responsibility of the Bidder to whom it appears may be awarded the 
Contract.

If forwarded by mail, the sealed envelope containing the Proposal, 
endorsed as directed above, must be enclosed in another envelope 
addressed as specified in the Notice to Bidders and sent by 
registered mail. 

I-2.03 ADDENDA AND INTERPRETATIONS 
No interpretation of the meaning of the Plans, Specifications, or other 
Contract Documents will be made to any Bidder orally. 

Every request for such interpretation must be in writing, addressed to 
the Contract Administration Department, Tampa Municipal Office 
Building, 4th Floor North, City Hall Plaza, Tampa, Florida 33602. To 
be given consideration, such request must be received at least seven 
(7) days prior to the date fixed for the opening of the Proposals.  Any 
and all such interpretations and any supplemental instructions will be 
in the form of written addenda which, if issued, will be sent by certified 
mail, with return receipt requested, to all prospective bidders at the 
respective addresses furnished, for such purposes, not later than 
three (3) working days prior to the date fixed for the opening of the 
Proposals, and if requested, a copy will be delivered to the 
prospective bidder's representative.  Failure of any Bidder to receive 
any such addenda shall not relieve said Bidder from any obligation 
under his Proposal as submitted.  All addenda so issued shall 
become part of the Contract Documents. 

I-2.04 BID SECURITY 
Each Proposal must be accompanied by a certified or cashier's check 
issued by a solvent bank or trust company and payable at sight to the 
City of Tampa, in compliance with Section 255.051 Florida Statutes, 
or a Bid Bond upon the form provided herein, in an amount of not less 
than five percent of the sum of the computed total amount of the 
Bidder's Proposal as a guarantee that if the Proposal is accepted, the 
Bidder will execute and fill in the proposed Contract and Public 
Construction Bond within twenty (20) days after notice of award of the 
Contract.  Certified checks shall have all necessary documentary 
revenue stamps attached if required by law. Surety on Bid Bonds 
shall be a duly authorized surety company authorized to do business 
in the State of Florida, and all such Bonds shall be issued or 
countersigned by a local resident producing agent, and satisfactory 
evidence of the authority of the person or persons executing such 
Bond to Execute the same shall be submitted with the Bond.  Bid 
Bonds shall be issued by a surety company acceptable to the City. 

Within ten (10) days after the opening of Proposals, the bid security of 
all but the three lowest Bidders will be returned. The bid security of 
the remaining two Bidders whose Proposals are not accepted will be 
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returned within ten (10) days after the execution of the Contract, or, if 
no such Contract has been executed, within ninety (90) days after the 
date of opening Proposals.  The bid security of the Bidder whose 
Proposal is accepted will be returned only after he has duly executed 
the Contract and furnished the required Public Construction Bond and 
insurance.

Should it be necessary for the City to retain the bid security and said 
bid security is in the  form of checks, the checks of these Bidders will 
be returned if replaced by Bid Bonds in an amount equal to the 
amount of the checks of such Bidders in such form and issued by a 
surety company acceptable to the City. 

A Bidder may withdraw his Proposal before the time fixed for the 
opening of Proposals, without prejudice to himself, by communicating 
his purpose, in writing, to the Mayor and City Council, and when his 
communication is received, the Proposal will be handed to him or his 
authorized agent unopened.  No Bidder may withdraw his Proposal 
within ninety (90) days after the day of opening Proposals. 

The Bidder whose Proposal is accepted shall enter into a written 
contract, upon the Agreement form included herein, for the 
performance of the work and furnish the required Public Construction 
Bond within twenty (20) days after written notice by the City of Award 
of Contract has been served on such Bidder personally or after 
receipt of the written notice by registered mail to such Bidder at the 
address given in his Proposal. 

If the Bidder to whom a Contract is awarded refuses or neglects to 
execute it or fails to furnish the required Public Construction Bond 
within twenty (20) days after receipt by him of the Notice of Award of 
Contract, the amount of his bid security shall be forfeited and shall be 
retained by the City as liquidated damages, and not as a penalty, it 
being now agreed that said sum is a fair estimate of the amount of 
damages that the City will sustain in case said Bidder fails to enter 
into a Contract and furnish the required Public Construction Bond.  If 
a Bid Bond was furnished, the full amount of the Bond shall become 
due and payable as liquidated damages caused by such failure.  The 
full amount of the bid security shall be forfeited as liquidated damages 
without consideration of the fact that an award may be less than the 
full amount of the Bidder's Proposal, excepting that the award shall 
be within the conditions of said Proposal relating to the basis of 
consideration for an award.  No plea of mistake in the bid or mis-
understanding of the conditions of forfeiture shall be available to the 
Bidder for the recovery of his deposit or as a defense to any action 
based upon the neglect or refusal to execute a contract. 

I-2.05 LAWS AND REGULATIONS 
The Bidder who is awarded the Contract must comply with all laws of 
the State of Florida, and all applicable Ordinances of the City of 
Tampa respecting labor and compensation and with all other statutes, 
ordinances, rules and regulations applicable and having the force of 
law.

I-2.06 PUBLIC CONSTRUCTION BOND 
The Bidder who is awarded the Contract will be required to furnish a 
Public Construction Bond upon the form provided herein, equal to 
100 percent of the Contract price, such Bond to be executed by a 
surety company acceptable to the City of Tampa and licensed to 
underwrite contracts in the State of Florida.  Surety companies shall 
have a rating of not less than: B+ Class VI as evaluated in the most 
recently circulated BEST'S KEY RATING GUIDE PROPERTY- 
LIABILITY.

I-2.07 SIGNATURE AND QUALIFICATIONS OF BIDDERS 
Proposals must be signed in ink by the Bidder with signature in full.  
When a firm is a Bidder, the Proposal shall be signed in the name of 
the firm by one or more of the partners.  When a corporation is a 
Bidder the officer signing shall set out the corporate name in full 
beneath which he shall sign his name and give the title of his office.  
The Proposal shall also bear the seal of the corporation attested by 
its secretary.  Anyone signing the Proposal as agent must file with it 
legal evidence of his authority to do so. 

Bidders who are nonresident corporations shall furnish to the City a 

duly certified copy of their permit to transact business in the State of 
Florida, signed by the Secretary of State, within ten days of the notice 
to do so.  Such notice will be given to Bidders who are nonresident 
corporations, to whom it appears an award will be made, and the 
copy of the permit must be filed with the City before the award will be 
made.  Failure to promptly submit this evidence of qualification to do 
business in the State of Florida may be basis for rejection of the 
Proposal.

I-2.08 REJECTION OF PROPOSALS 
The City reserves the right to reject any Proposal if investigation of 
the Bidder fails to satisfy the City that such Bidder is properly qualified 
to carry out the obligations and to complete the work contemplated 
therein.  Any or all Proposals will be rejected if there is reason to 
believe that collusion exists among Bidders.  Proposals will be 
considered irregular and may be rejected if they show serious 
omissions, alterations in form, additions not called for, conditions or 
unauthorized alternates, or irregularities of any kind.  The City 
reserves the right to reject any or all Proposals and to waive such 
technical errors as may be deemed best for the interests of the City. 

I-2.09 QUANTITIES ESTIMATED ONLY 
The estimate of quantities of the various items of work and materials, 
if set forth in the Proposal Form, is approximate only and is given 
solely to be used as a uniform basis for the comparison of Proposals. 
  The quantities actually required to complete the Contract work may 
be less or more than so estimated, and if awarded a Contract for the 
work specified, the Contractor agrees that he will not make any claim 
for damages or for loss of profits because of a difference between the 
quantities of the various classes of work assumed for comparison of 
Proposals and quantities of work actually performed.  The City further 
reserves the right to vary the quantities in any amount.

I-2.10 COMPARISON OF PROPOSALS 
Except jobs bid on a "One Lump Sum" basis, proposals will be 
compared on the basis of a total computed price arrived at by taking 
the sum of the estimated quantity of each time and the corresponding 
unit price of each item, and including any lump sum prices on 
individual items. 

The computed total prices for individual Contract Items and the total 
computed price for the entire Contract, as entered by the Bidder in 
the Proposal Form, are for convenience only and are subject to 
correction in the tabulation and computation of the Proposals. 

I-2.11 BASIS OF AWARD 
The Contract will be awarded, if at all, to the lowest responsible 
Bidder or Bidders, as determined by the City and by the terms and 
conditions of the Contract Documents.  Unless all bids are rejected, 
the award will be made within ninety (90) days after the opening of 
Proposals.  The successful Bidder will be required to possess, or 
obtain, a valid City Occupational License. 

I-2.12 INSURANCE REQUIRED 
The successful Bidder and his subcontractors will be required to 
procure and pay for insurance covering the work in accordance with 
the provisions of Article 6.02 of the Agreement as indicated on special 
instructions pages beginning with INS-1. 

I-2.13 NO ASSIGNMENT OF BID 
No Bidder shall assign his bid or any rights thereunder. 

I-2.14 NONDISCRIMINATION IN EMPLOYMENT 
Contracts for work under this Proposal will obligate the contractors 
and subcontractors not to discriminate in employment practices. 

Bidders must, if requested, submit with their initial bid a signed 
statement as to whether they have previously performed work subject 
to the President's Executive Order Nos.  11246 and 11375. 
Bidders must, if requested, submit a compliance report concerning 
their employment practices and policies in order to maintain their 
eligibility to receive the award of the Contract. 

Successful Bidders must, if requested, submit a list of all 
subcontractors who will perform work on the project and written, 
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signed statement from authorized agents of the labor pools with 
which they will or may deal for employees on the work together with 
supporting information to the effect that said labor pools practices and 
policies are in conformity with Executive Order No. 11246 and that 
said labor pools will affirmatively cooperate in or offer no hindrance to 
the recruitment, employment and equal treatment of employees 
seeking employment and performing work under the Contract, or a 
certification as to what efforts have been made to secure such 
statements when such agents or labor pools have failed or refused to 
furnish them prior to the award of the Contract. 

I-2.15 LABOR STANDARDS 
The Bidder's attention is directed to the Contract Provisions of the 
Labor Standards for federally assisted projects which may be 
attached to and made a part of the Agreement. 

I-2.16 NOTICE TO LABOR UNIONS 
If applicable, the successful Bidder will be required to provide Labor 
Unions and other organizations of workers a completed copy of the 
form entitled "Notice to Labor Unions or Other Organizations of 
Workers", and such form may be made a part of the Agreement. 

I-2.17 NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED 
CONSTRUCTION  CONTRACTORS 
A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
to said Secretary prior to the award of a federally-assisted 
construction and Contract exceeding $10,000 which is not exempt 
from the provisions of the Equal Opportunity Clause.  The form of 
certification may be bound herein following the form of Bid Bond. 

Contractors receiving federally-assisted construction Contract awards 
exceeding $10,000 which are not exempt from the provisions of the 
Equal Opportunity Clause will be required to provide for the 
forwarding of the following notice to prospective subcontractor for 
supplies and construction contracts where the subcontracts exceed 
$10,000 and are not exempt from the provisions of the Equal 
Opportunity Clause: 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF 
REQUIREMENT

FOR CERTIFICATIONS OF NONSEGREGATED FACILITIES 

"A Certification of Nonsegregated Facilities, as required by the May 9, 
1967, Order (32 F.R. 7439, May 19, 1967) on Elimination of 
Segregated Facilities, by the Secretary of Labor, must be submitted 
prior to the award of a subcontract exceeding $10,000 which is not 
exempt from the provisions of the Equal Opportunity Clause." 

"Contractors receiving subcontract awards exceeding $10,000 which 
are not exempt from the provisions of the Equal Opportunity Clause 
will be required to provide from the forwarding of this notice to 
prospective subcontractors for supplies and construction contracts 
where the subcontracts exceed $10,000 and are not exempt from the 
provisions of the Equal Opportunity Clause." 

The United States requires a pre-award conference if a proposed 
construction contract exceeds one million dollars to determine if the 
the prospective contractor is in compliance with the Equal 
Employment Opportunity requirements of Executive Order 11246 of 
September 24, 1965.  In such instances, a meeting may be 
scheduled at which the prospective contractor must specify what 
affirmative action he has taken or proposed to take to assure equal 
employment opportunity which must be approved by the United 
States before award of the contract will be authorized. 

 Bidders must be prepared to submit an Equal Employment 
Opportunity (EEO) plan at a pre-award conference.  The plan must 
include bidding opportunities offered by the Bidder to minority 
subcontractors.

On October 13, 1971, President Nixon issued Executive Order 11246 
emphasizing the government's commitment to the promotion of 
minority business enterprise.  Accordingly, the United States is firmly 

committed to the utilization of available resources to support this 
important program.  U.S. agencies are most interested in realizing 
minority participation on the subject.  Achieving equal employment 
opportunity compliance is required through Executive Order 11246.  
WE cannot emphasize too strongly that minority subcontractors be 
extended subcontractors bidding opportunities as but one step in your 
affirmative action policy. 

Due to the importance of this contract, U.S. Agencies may conduct an 
EEO Conference prior to the award of the Contract.  It is suggested 
that the responsive Bidder confirm the minority subcontractors he 
contacted for bids or quotations in his EEO plan submitted at the 
conference.

I-2.18 EEO AFFIRMATIVE ACTION REQUIREMENTS 
By the submission of a Proposal, each Bidder acknowledges that he 
understands and will agree to be bound by the equal opportunity  
requirements of Federal regulations which shall be applicable 
throughout the performance of work under any contract awarded 
pursuant to solicitation.  Each Bidder agrees that if awarded a 
contract, he will similarly bind contractually each subcontractor. In 
policies, each Bidder further understands and agrees that if awarded 
a contract, he must engage in Affirmative Action directed to 
promoting and ensuring equal employment opportunity in the work 
force used under the contract (and he must require contractually the 
same effort of all subcontractors whose subcontracts exceed 
$100,000).  The Bidder understands and agrees that "Affirmative 
Action" as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-site work 
force used on the project.  * * * * * * * END of SECTION * * * * * * * 



CITY OF TAMPA INSURANCE REQUIREMENTS 
 

Prior to commencing any work or services or taking occupancy under that certain written agreement or award (for purposes of this document, Agreement) 

between the City of Tampa, Florida (City) and Firm/Awardee/Contractor/Consultant/Lessee/non-City party, etc. (for purposes of this document, Firm) to 

which this document is attached and incorporated as an Exhibit or otherwise, and continuing during the term of said Agreement (or longer if the 

Agreement and/or this document so requires), Firm shall provide, pay for, and maintain insurance against claims for injuries to persons (including death) or 

damages to property which may arise from or in connection with the performance of the Agreement (including without limitation occupancy and/or use of 

certain property/premises) by Firm, its agents, representatives, employees, suppliers, subtenants, or subcontractors (which term includes sub 

consultants, as applicable) of any tier subject to the terms and conditions of this document. Firm's maintenance of insurance coverage as required herein 

is a material element of the Agreement and the failure to maintain or renew coverage or provide evidence of same (defined to include without limitation 

Firm's affirmative duty to provide from time to time upon City's request certificates of insurance, complete and certified copies of Firm's insurance policies, 

forms, and endorsements, information on the amount of claims payments or reserves chargeable to the aggregate amount of coverage(s) whether during 

the term of the Agreement or after as may be requested by the City in response to an issue or potential claim arising out of or related to the Agreement to 

which Firm's insurance obligations hereunder may apply or possibly help mitigate) may be treated as a material breach of the Agreement. Should at any 

time Firm not maintain the insurance coverages required, City at its sole option (but without any obligation or waiver of its rights) may (i) terminate the 

Agreement or (ii) purchase such coverages as City deems necessary to protect itself (charging Firm for same) and at City's option suspending Firm's 

performance until such coverage is in place. If Firm does not reimburse City for such costs within 10 days after demand, in addition to any other rights, 

City shall also have the right to offset such costs from amounts due Firm under any agreement with the City. All provisions intended to survive or to be 

performed subsequent to the expiration or termination of the Agreement shall survive, including without limitation Firm's obligation to maintain or renew 

coverage, provide evidence of coverage and certified copies of policies, etc. upon City's request and/or in response to a potential claim, litigation, etc. 

The City reserves the right from time to time to modify or waive any or all of these insurance requirements (or to reject policies) based on the specific 

nature of goods/services to be provided, nature of the risk, prior experience, insurer, coverage, financial condition, failure to operate legally, or other 

special circumstances. If Firm maintains broader coverage and/or higher limits than the minimums shown herein, the City requires and shall be entitled to 

such broader coverage and/or higher limits maintained by Firm. Any available insurance proceeds in excess of the specified minimum limits of insurance 

and coverage shall be available to the City. No representation is made that the minimum insurance requirements are sufficient to cover Firm's interests, 

liabilities, or obligations. Required insurance shall not limit Firm's liability. 

Firm acknowledges and agrees Firm and not the City is the party in the best position to determine applicability (e.g. "IF APPLICABLE"), confirm, and/or 

verify its insurance coverage. Acceptance by the City, or by any of its employees, representatives, agents, etc. of certificates or other documentation of 

insurance or policies pursuant to the terms of this document and the Agreement evidencing insurance coverages and limits does not constitute approval or 

agreement that the insurance requirements have been met or that coverages or policies are in compliance. Furthermore, receipt, acceptance, and/or 

approval of certificates or other documentation of insurance or policies or copies of policies by the City, or by any of its employees, representatives, 

agents, etc., which indicate less coverage than required does not constitute a waiver of Firm's obligation to fulfill these insurance requirements. 

MINIMUM SCOPE AND LIMIT OF INSURANCE 
1

 

A. Commercial General Liability (CGL) Insurance on the most current 

Insurance Serv ices Office (ISO) Form CG 00 01 or its equivalent on an 

"occurrence" basis (Modified Occurrence or Claims Made forms are not 

acceptable without prior written consent of the City). Coverage must be 

provided to cover liability contemplated by the Agreement including without 

limitation premises and operations, independent contractors, contractual 

liability, products and completed operations, property damage, bodily, personal 

and advertising injury, contractual liability, explosion, collapse, underground 

coverages, personal injury liability, death, employees-as-insureds. Products and 

completed operations liability coverage maintained for at least 3 years after 

completion of work. Limits shall not be less than $1M per occurrence and $2M 

general aggregate for Agreements valued at $2M or less; if valued over $2M, 

a general aggregate limit that equals or exceeds the Agreement's value. If a 

general aggregate limit applies; it shall apply separately to the project/location 

(ISO CG 2S 03 or 2S 04 or equivalent).  (ALWAYS APPLICABLE) 
 

B.    Automobile Liability (AL) Insurance in accordance with Florida law, as to 

the ownership, maintenance, and use of all owned, non-owned, leased, or 

hired vehicles. AL insurance shall not be less than: (a) $500,000 combined 

single limit each occurrence bodily injury and property damage for 

Agreements valued at $100,000 or less or (b) $1M combined single limit 

each occurrence bodily injury and property damage for Agreements valued 

over $100,000. If transportation of hazardous material involved, the MCS-90 

endorsement (or equivalent). (ALWAYS APPLICABLE) 

C. Worker's Compensation (WC) & Employer's Liability Insurance for 

all employees engaged under the Agreement, Worker's Compensation 

as required by Florida law. Employer's Liability with minimum limits of 

(a) $500,000 bodily injury by accident and each accident, bodily injury by 

disease policy limit, and bodily injury by disease each employee for 

Agreements valued at $100,000 and under or (b) $1M bodily injury by 

accident and each accident, bodily injury by disease policy limit, and bodily 

injury by disease each for all other Agreements. (ALWAYS APPLICABLE) 

D.    Excess (Umbrella) Liability Insurance for Agreements valued at $2M or 

more, at least $4M per occurrence in excess of underlying limits and no more 

restrictive than underlying coverage for all work performed by Firm. May also 

compensate for a deficiency in CGL, AL, or WC. (ALWAYS APPLICABLE) 

E. Builder's Risk Insurance for property loss exposure associated with 
construction/renovation/additions to buildings or structures, including materials or 

fixtures to be incorporated. Must be "All Risk" form with limits of no less than the 
project's completed value, have no coinsurance penalties, eliminate the 

"occupancy clause", cover Finn (together with its contractors, subcontractors of 

every tier, and suppliers), and name City as a Loss Payee. (IF APPLICABLE) 

F. Installation Floater coverage for property (usually highly valued 

equipment or materials such as compressors, generators, etc.) during its 

installation. Coverage must be "All Risk" including installation and transit for 

no less than 100% of the installed replacement cost value. (IF APPLICABLE) 

G.   Architects & Engineers Liability/ Professional Liability (E&O)/ Contractors 

Professional Liability ( CPrL)/ Medical Malpractice Insurance where 

Agreement involves Florida-regulated professional services (e.g. architect, 

engineer, design-builder, CM, accountant, appraiser, investment banker 

medical professional) at any tier, whether employed or independent, 

vicarious design liability exposure (e.g. construction means & methods, 

design supervision), value engineering, constructability assessments/reviews, 

BIM process, and/or performance specifications. Limits of at least $1M per 

occurrence and $2M aggregate; deletion of design/ build liability exclusions, 

as applicable, and maintained for at least 3 years after completion of 
work/services and City's acceptance of same. (IF APPLICABLE) 

H. Railroad Protective Liability CRPL) Insurance for construction within 

50ft of operated railroad track(s) or where affects any railroad bridge, 
trestle, tunnel, track(s) roadbed, or over/under pass. Subject to involved 

rail road's approval prior to commencement of work. (IF APPLICABLE). 

I. Pollution and/or Asbestos Legal Liability Insurance where Agreement 

involves asbestos and/or environmental hazards/contamination risks 

(defined broadly, e.g. lead, mold, bacteria, fuel storage, underground work, 

cleanup (owned or non-owned sites),pollutant generation/transportation, 

marine/natural resource damage, contamination claim, restitution, business 

interruption, mold, fungus, lead-based paint, 3rd party claims/removal, 

etc.), with limits of at least $1M per occurrence and $2M aggregate, 

maintained for at least 3 years after Agreement completion. (IF APPLICABLE) 

J.  Cyber Liability Insurance where Agreement involves portals allowing 

access to obtain, use, or store data; managed dedicated servers; cloud 

hosting services; software/hardware; programming; and/or other IT services 
 

1 
"M" indicates million(s), for example $1M is $1,000,000 
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and products are involved. Limits of not less than $2M per occurrence and 

$2M aggregate. Coverage sufficiently broad to respond to duties and 

obligations undertaken by Firm, and shall include, but not be limited to, claims 

involving infringement of intellectual property/copyright, trademark, trade 

dress, invasion of privacy violations, damage to or destruction of electronic 

information, information theft, release of confidential and/or private 

information, alteration of electronic information, extortion, virus 

transmission, and network security. Coverage, as applicable and with 

sufficient limits to respond, for breach response costs, regulatory fines and 

penalties, credit monitoring expenses. (IF APPLICABLE) 

K.     Drone/UAV Liability Insurance where Agreements involves unmanned 

aerial vehicles/drones. Coverage to include products and completed 

operations, property damage, bodily injury with limits no less than $1M per 

occurrence, and $2M aggregate; may be provided  by CGL endorsement 

subject to City's prior written approval. (IF APPLICABLE) 

L. Longshore & Harbor Workers' Compensation Act/Jones Act for work 

being conducted near, above, or on "navigable waters" for not less than 

the above Employer's Liability Insurance limit. (IF APPLICABLE) 

M.   Garagekeeper/Hangerkeeper/Marina Operator Legal Liability 

Insurance and/or Hull/P&I Insurance where parking lot, valet, dealership, 

garage services, towing, etc. and/or operation of a hangar, marina, or air 
 

ADDITIONAL REQUIREMENTS 

plane/ship repairer, providing safe berth, air/watercraft  storage/docking (on 

land/ in water), fueling, tours, charters, ferries, dredges, tugs, mooring, towing, 

boat/aircraft equipment/repair/alteration/maintenance, etc.; cover age against 

liability for damage to vehicles air/watercraft, their machinery in Firm's care, 

custody, or control both private & commercial. Limits at least equal to greater 

of $1M, value of max number of vehicles that may be in Firm's custody, or of 

most costly object in Firm's custody. (IF APPLICABLE) 

N. Property Insurance and Interruption of Business CIOB) Insurance where 

premises, building, structure, or improved real property is leased, licensed, or 

otherwise occupied by Firm. Property Insurance against all risks of loss to any 

occupant/tenant improvements at full replacement cost with no coinsurance 

penalty, including fire, water, leak damage, and flood, as applicable, 

vandalism and malicious mischief endorsements. lOB by which minimum 

monthly rent will be paid to City for up to 1year if premises are destroyed, 

rendered inaccessible or untenantable, including disruption of utilities, water, or 

telecommunications. (IF APPLICABLE) 

0.   Liquor Liability/Host Liquor Liability where Firm directly or indirectly 

provides alcoholic beverages, limits of at least $1M per occurrence and 

$1M aggregate. (IF APPLICABLE) 

P.  Educators Legal Liability Insurance where day care, after school 

program, recreational activities, etc. limits per G above. (IF APPLICABLE) 

ACCEPTABILTIY OF INSURERS- Insurance is to be placed with insurers admitted in the State of Florida and who have a current A.M. Best rating of no less 

than A-:VII or, if not rated by A.M. Best, as otherwise approved by the City in advance and in writing. 

ADDITONAL INSURED - City, its elected officials, departments, officers, officials, employees, and volunteers together with, as applicable, any 

associated lender of the City shall be covered as additional insureds on all liability coverage (e.g. CGL, AL, and Excess (Umbrella) Liability) as to liability 

arising out of work or operations performed by or on behalf of Firm including materials, parts, or equipment furnished in connection with such work or operations and 

automobiles owned, leased, hired, or borrowed by or on behalf of  Firm. Coverage can be provided in the form of an endorsement to Firm's insurance (at least as broad 
as ISO Form CG 20 10 11 85 or both CG 10 20, CG 20 26, CG 20 33, or CG 20 38 and CG 20 37 if later revisions used). 

CANCELLATION/NON-RENEWAL - Each insurance policy shall provide that at least 30 days written notice must be given to City of any cancellation, intent to 

non-renew, or material reduction in coverage (except aggregate liability limits) and at least 10 days' notice for non-payment of premium. Firm shall also have an 

independent duty to notify City in like manner, within 5 business days of Firm's receipt from its insurer of any notices of same. If any policy's aggregate limit is 

reduced, Firm shall directly take steps to have it reinstated. Notice and proof of renewal/continued coverage/certifications, etc. shall be sent to the City's notice (or 

Award contact) address as stated in the Agreement with a copy to the following: 

 Contract Administration Department, 306 E Jackson St, Tampa, FL 33602     Purchasing Department, 306 E Jackson Street, Tampa, FL 33602 

 Other:________________________________________________________________________________________________________________ 

CERTIFICATE OF INSURANCE (COI) - to be provided to City by insurance carrier prior to Firm beginning any work/services or taking occupancy and, if the 

insurance expires prior to completion of the work or services or Agreement term (as may be extended), a renewal COl at least 30 days before expiration to the 

above address(es). COIs shall specifically identify the Agreement and its subject (project, lease, etc.), shall be sufficiently comprehensive to insure City (named 

as additional insured) and Firm and to certify that coverage extends to subcontractors' acts or omissions, and as to permit the City to determine the required 

coverages are in place without the responsibility of examining individual policies. Certificate Holder must be The City of Tampa, Florida. 

CLAIMS MADE - If any liability insurance is issued on a claims made form, Firm agrees to maintain such coverage uninterrupted for at least 3 years following 

completion and acceptance of the work either through purchase of an extended reporting provision or purchase of successive renewals. The Retroactive 

Date must be shown and be a date not later than the earlier of the Agreement date or the date performance/occupancy began thereunder. 

DEDUCTIBLES/ SELF-INSURED RETENTIONS (SIR) - must be disclosed to City and, if over $500,000, approved by the City in advance and in writing, 

including at City's option being guaranteed, reduced, or eliminated (additionally if a SIR provides a financial guarantee guaranteeing payment of losses and 

related investigations, claim administration, and defense expenses). Firm shall be fully responsible for any deductible or SIR (without limiting the foregoing a 

policy with a SIR shall provide or be endorsed to provide that the SIR may be satisfied by either the City or named insured). In the event of loss which would 

have been covered but for a deductible or SIR, City may withhold from any payment due Firm, under any agreement with the City, an amount equal to 

same to cover such loss should full recovery not be obtained under the policy. 

PERFORMANCE- All insurance policies shall be fully performable in Hillsborough County, Florida (the County), and construed in accordance with Florida law. 

Further, all insurance policies must expressly state that the insurance company will accept service of process in the County and that the exclusive venue for 

any action concerning any matter under those policies shall be in the appropriate state court of the County. 

PRIMARY POLICIES - Firm's insurance coverage shall be primary insurance coverage at least as broad as ISO CG 20 01 04 13 as to the City, its elected officials, 

departments, officers, employees, and volunteers. Any insurance or self-insurance maintained by the City, its elected officials, departments, officers, employees, and 

volunteers shall be excess of the Firm's insurance and shall not contribute with it. 

SUBCONTRACTORS/INDEPENDENT ASSOCIATES/CONSULTANTS/SUBTENANTS/SUBLICENSEE - Firm  shall  require  and  verify  that  all  such entities 

maintain  insurance meeting  all requirements  stated  herein  with  the  City as an additional  insured  by endorsement (ISO FORM CG 20 38, or 

broader) or otherwise include such entities within Firm's insurance policies. Upon City's request, Firm shall furnish complete and certified copies of copies of 

such entities' insurance policies, forms, and endorsements. 

SUBCONTRACTOR DEFAULT INSURANCE CONTROLLED INSURANCE PROGRAM, WRAP-UP. Use requires express prior written consent of City Risk Manager. 

UNAVAILABILTIY- To the fullest extent permitted by law, if Firm is out of business or otherwise unavailable at the time a claim is presented to City, Firm hereby 

assigns to the City all of its right, title and interest (but not any liabilities or obligations) under any applicable policies of insurance. 

WAIVER OF SUBROGATION - With regard to any policy of insurance that would pay third party losses, Firm hereby grants City a waiver of any right to 

subrogation which any insurer of Firm may acquire against the City by virtue of the payment of any loss under such insurance. Firm agrees to obtain any 

endorsement that may be necessary to affect such waiver, but this provision shall apply to such policies regardless. 

WAIVER/RELEASE   AGREEMENT - Where Firm has a defined group of persons who might be exposed to harm (e.g.  participants in  an athletic 

event/program, volunteers) any waiver or release agreement used by Firm whereby such persons (and their parent/guardian as applicable) discharge Firm 

from claims and liabilities, shall include the City, its elected officials, departments, officers, officials, employees, and volunteers to the same extent as Firm. 

INS - 2  Document updated and approved by Legal and Risk Management as of 08/16/2016 
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The Guidelines apply to formal procurements and solicitations.  WMBE participation will be narrowly‐tailored.

Procurement Guidelines 
To Implement

 Minority & Small Business Participation
Underutilized WMBE Primes by Industry Category

Underutilized WMBE Sub‐Contractors / Sub‐Consultants

▪ Asian = Asian Business Enterprise

Index
▪ Black = Black/African‐American Business Enterprise
▪ Hispanic = Hispanic Business Enterprise

MBD Form‐70

▪ Native Am. = Native American Business Enterprise

Construction is defined as:  new construction, renovation, restoration, maintenance of public improvements and underground utilities.
Construction‐Related Services are defined as:  architecture, professional engineering, landscape architecture, design build, construction 
management services,  or registered surveying and mapping.
Professional Services are defined as: attorney, accountant, medical doctor, veterinarian, miscellaneous consultant, etc.
Non‐Professional Services are defined as: lawn maintenance, painting, janitorial, printing, hauling, security guard, etc.

▪ Woman = Woman Business Enterprise (Caucasian)
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Contract 19-C-00021; Morris Bridge Repump West Ground Storage Tank Modifications 
 
 
PROPOSAL 
 
To the Mayor and City Council of the City of Tampa, Florida: 
 
Legal Name of Bidder: ____________________________________________________________________________________________  

Bidder’s Fictitious Name, if applicable:  _______________________________________________________________________________  

Bidder is a/an:  Individual   Partnership*   Joint Venture*   LLC   Corp.   Other:  

Bidder is organized under the laws of:   State of Florida   Other:    

Bidder Mailing Address: ___________________________________________________________________________________________  

Bidder’s Federal Employee Identification No. (FEI/EIN): __________________________________________________________________  

Bidder’s License No.:  Bidder’s FDOS (SUNBIZ) Doc. No.: ____________________  
(See Ch. 489. FS; use entity’s, individual’s only if applicable) 

Bidder Contact Name**:   Email:  Phone: (_____) ______________  

Bidder’s own initial application for employment has criminal history screening practices similar in nature to the practices contained in 
Chapter 12, Article VI, City of Tampa Code (Responses, whether “Yes” or “No”, are for informational purposes only and will not be used 
as a basis of award or denial, nor as a basis for any protest): Yes  No 

The below named person, appearing before the undersigned authority and after being first duly sworn, for him/herself and on behalf of 
the entity submitting this Proposal does hereby affirm and declare as follows: 

(1) He/She is of lawful age and is authorized to act on behalf of Bidder (the individual, partnership, corporation, entity, etc. submitting 
this Proposal) and that all statements made in this document are true and correct to the best of my knowledge. 

(2) If Bidder is operating under a fictitious name, Bidder has currently complied with any and all laws and procedures governing the 
operation of businesses under fictitious names in the State of Florida  

(3) No person or entity other than Bidder has any interest in this Proposal or in the Contract proposed to be entered into. 

(4) This Proposal is made without any understanding, agreement, or connection with any person or entity making Proposal for the 
same purposes, and is in all respects fair and without collusion or fraud. 

(5) Bidder is not in arrears to the City of Tampa, upon debt or contract, and is not a defaulter, as surety or otherwise, upon any 
obligation to the City of Tampa. 

(6) That no officer or employee or person whose salary is payable in whole or in part from the City Treasury is, shall be or become 
interested, directly or indirectly, as a contracting party, partner, stockholder, surety or otherwise, in this Proposal, or in the 
performance of the Contract, or in the supplies, materials, or equipment and work or labor to which it relates, or in any portion of the 
profits thereof. 

(7) Bidder has carefully examined and fully understands the Solicitation and has full knowledge of the scope, nature, and quality of the 
work to be performed; furthermore, Bidder has carefully examined the site of the work and that, from his own investigations, he has 
satisfied himself as to the nature and location of the work, the character, quality, and quantity of materials and the kinds and extent 
of equipment and other facilities needed for the performance of the work, the general and local conditions and all difficulties to be 
encountered, and all other items which may, in any way, affect the work or its performance. 

(8) Bidder (including its principals)  has |  has NOT been debarred or suspended from contracting with a public entity. 
(9) Bidder  has |  has NOT implemented a drug-free workplace program that meets the requirements of Section 287.087, Florida 

Statutes. 
(10) Bidder has carefully examined and fully understands all the component parts of the Contract Documents and agrees Bidder will 

execute the Contract, provide the required Public Construction Bond, and will fully perform the work in strict accordance with the 
terms of the Contract and Contract Documents therein referred to for the following prices, to wit: 

*  If a Partnership or Joint Venture, attach Partnership or Joint Venture Agreement. 
** Someone the City may contact with questions/correspondence  regarding this Solicitation and/or permits. 
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  Revised 2016-08-29  

Contract 19-C-00021; Morris Bridge Repump West Ground Storage Tank Modifications 
 
 
Computed Total Price in Words:   
  dollars and   cents. 

Computed Total Price in Figures: $  
 
Bidder acknowledges that the following addenda have been received and that the changes covered by the addendum(s) have been 
taken into account in this proposal: #1 ____  #2 ____  #3 ____  #4 ____  #5 ____  #6 ____  #7 ____  #8 ____. 
 
Bidder acknowledges the requirements of the City of Tampa’s Equal Business Opportunity Program. 
 
Bidder acknowledges that it is aware of Florida’s Trench Safety Act (Sections 553.60-553.64, Florida Statutes), and agrees that Bidder 
together with any involved subcontractors will comply with all applicable trench safety standards. Bidder further acknowledges that 
included in the various items of this Proposal and the total bid price (as applicable) are costs for complying with the Trench Safety Act. 
Bidder further identifies the costs and methods summarized below: 

 Trench Safety Measure 
(Description) 

Unit of Measure 
(LF, SY) 

Unit 
Quantity 

Unit 
Cost 

Extended 
Cost 

A.           
B.           
C.           

   Total Cost: $   

Accompanying this Proposal is a certified check, cashier’s check or Tampa Bid Bond (form included herein must be used) for at least five 
percent (5%) of the total amount of the Proposal which check shall become the property of the City, or which bond shall become 
forthwith due and payable to the City, if this Proposal shall be accepted by the City and the Bidder shall fail to enter into a legally binding 
contract with and to furnish the required Public Construction Bond to the City within twenty (20) days after the date of its receipt of written 
Notice of Award by the City so to do. 

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE PROPOSAL BEING DECLARED NON-RESPONSIVE. 

Name of Bidder:  

Authorized Signature:    

Signer’s Printed Name:    

Signer’s Title:     

STATE OF   
COUNTY OF   

For an 
entity: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
__________________________________________ as __________________________________________ 
of _____________________________________________, a/n  Partnership  Joint Venture  LLC  Corp 
 Other: ______________, on behalf of such entity. Such individual is  personally known to me or  
produced a/n ______________ state driver’s license as identification. 

  

For an 
individual: 

The forgoing instrument was sworn (or affirmed) before me this ____ day of _______________, 20____ by 
_______________________________________________, who is  personally known to me or  produced 
a/n ___________ state driver’s license as identification. 

     
[NOTARY SEAL] Notary Public, State of   
  Notary Printed Name:   

Commission No.:   
My Commission Expires:   
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[SEAL] 
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Good Faith Effort Compliance Plan Guidelines  
for Women/Minority Business Enterprise\Small Local Business Enterprise Participation 

City of Tampa - Equal Business Opportunity Program 
(MBD Form 50 – detailed instructions on page 2 of 2) 

Contract Name____________________________________________________    Bid Date _________ 
Bidder/Proposer______________________________________________________________________ 
Signature ___________________________________________________________  Date __________ 
Name _______________________________________  Title _________________________________ 
 

The Compliance Plan with attachments is a true account of Good Faith Efforts (GFE) made to achieve the participation goals as 
specified for Women/Minority Business Enterprises/Small Local Business Enterprises (WMBE/SLBE) on the referenced contract: 
 

□ The WMBE/SLBE participation Goal is Met or Exceeded.  See DMI Forms 10 and 20 which accurately report all 
subcontractors solicited and all subcontractors to-be-utilized.  
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 

□ The WMBE/SLBE participation Goal is Not Achieved.  The following list is an overview of the baseline GFE action 
steps already performed. Furthermore, it is understood that these GFE requirements are weighted in the compliance 
evaluation based on the veracity and demonstrable degree of documentation provided with the bid/proposal: 

(Check applicable boxes below.  Must enclose supporting documents accordingly with remarks) 
(1) Solicited through reasonable and available means the interest of WMBE/SLBEs that have the capability to perform the work of the contract.  The Bidder or Proposer must 

solicit this interest within sufficient time to allow the WMBE/SLBEs to respond.  The Bidder or Proposer must take appropriate steps to follow up initial solicitations with 
interested WMBE/SLBEs.  □ See DMI report forms for subcontractors solicited.   □ See enclosed supplemental data on solicitation 
efforts.  □ Qualifying Remarks: 

 
(2) Provided interested WMBE/SLBEs with adequate, specific scope information about the plans, specifications, and requirements of the contract, including addenda, in a 

timely manner to assist them in responding to the requested-scope identified by bidder/proposer for the solicitation.   □ See enclosed actual solicitations 
used.    □ Qualifying Remarks: 

 
(3) Negotiated in good faith with interested WMBE/SLBEs that have submitted bids (e.g. adjusted quantities or scale). Documentation of negotiation must include the names, 

addresses, and telephone numbers of WMBE/SLBEs that were solicited; the date of each such solicitation; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why agreements could not be reached with WMBE/SLBEs to perform the work. Additional 
costs involved in soliciting and using subcontractors is not a sufficient reason for a bidder/proposer’s failure to meet goals or achieve participation, as long as such costs 
are reasonable.  Bidders are not required to accept excessive quotes in order to meet the goal.    
□ DMI Utilized Forms for sub-(contractor/consultant) reflect genuine negotiations     □ This project is an RFQ/RFP in nature 
and negotiations are limited to clarifications of scope/specifications and qualifications.     □ See enclosed documentation. 
□ Qualifying Remarks: 

 
(4) Not rejecting WMBE/SLBEs as being unqualified without justification based on a thorough investigation of their capabilities. The WMBE/SLBEs standing within its industry, 

membership in specific groups, organizations / associations and political or social affiliations are not legitimate causes for rejecting or not soliciting bids to meet the goals. 
□ Not applicable.    □ See attached justification for rejection of a subcontractor’s bid or proposal.   □ Qualifying Remarks: 

 
(5) Made scope(s) of work available to WMBE/SLBE subcontractors and suppliers; and, segmented portions of the work or material consistent with the available 

WMBE/SLBE subcontractors and suppliers, so as to facilitate meeting the goal.  □ Sub-Contractors were allowed to bid on their own choice of 
work or trade without restriction to a pre-determined portion.   □ See enclosed comments.       □ Qualifying Remarks: 

 
(6) Made good faith efforts, despite the ability or desire of Bidder/Proposer to perform the work of a contract with its own forces/organization.  A Bidder/Proposer who desires 

to self-perform the work of a contract must demonstrate good faith efforts if the goal has not been met.   □ Sub-Contractors were not prohibited from 
submitting bids/proposals and were solicited on work typically self-performed by the prime.   □ Qualifying Remarks: 

 
(7) Segmented portions of the work to be performed by WMBE/SLBEs in order to increase the likelihood that the goals will be met.  This includes, where appropriate, 

breaking out contract work items into economically feasible units (quantities/scale) to facilitate WMBE/SLBE participation, even when the Bidder/Proposer might otherwise 
prefer to perform these work items with its own forces.   □ Sub-Contractors were allowed to bid on their own choice of work or trade without 
restriction to a pre-determined portion.     □ Sub-Contractors were not prohibited from submitting bids/proposals and were 
solicited on work typically self-performed by the prime.    □ See enclosed comments.        □ Qualifying Remarks: 

 
(8) Made efforts to assist interested WMBE/SLBEs in obtaining bonding, lines of credit, or insurance as required by the city or contractor.   

 □ See enclosed documentation on initiatives undertaken and methods to accomplish.      □ Qualifying Remarks:  
 
(9) Made efforts to assist interested WMBE/SLBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, including participation in an 

acceptable mentor-protégé program.   □ See enclosed documentation of initiatives and/or agreements.   □ Qualifying Remarks: 
 
(10) Effectively used the services of the City and other organizations that provide assistance in the recruitment and placement of WMBE/SLBEs.  

□ See enclosed documentation.   □ The following services were used:  
 
Note: Provide any unsolicited information that will support the Bid/RFP Compliance Evaluation. □ Named Documents Are: 
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Participation Plan:  Guidance for Complying with Good Faith Efforts Outreach  

(page 2 of 2) 
 
 

1. All firms on the WMBE/SLBE Goal Setting List must be solicited and documentation provided for email, 
fax, letters, phone calls, and other methods of outreach/communication with the listed firms.  The DMI 
Solicited and DMI-Utilized forms must be completed for all firms solicited or utilized. Other opportunities 
for subcontracting may be explored by consulting the City of Tampa MBD Office and/or researching the on-
line Diversity Management Business System Directory for Tampa certified WMBE/SLBE firms. 

        
2. Solicitation of WMBE/SLBEs, via written or electronic notification, should provide specific information on 

the services needed, where plans can be reviewed and assistance offered in obtaining these, if required.  
Solicitations should be sent a minimum of a week (i.e. 5 business days or more) before the bid/proposal date.  
Actual copies of the bidder’s solicitation containing their scope specific instructions should be provided. 

 
3. With any quotes received, a follow-up should be made when needed to confirm detail scope of work.  For 

any WMBE/SLBE low quotes rejected, an explanation Shall be provided detailing negotiation efforts. 
 

4. If a low bid WMBE/SLBE is rejected or deemed unqualified the contractor must provide an explanation and 
supporting documentation for this decision. 

 
5. Prime Shall break down portions of work into economical feasible opportunities for subcontracting. The 

WMBE/SLBE directory may be useful in identifying additional subcontracting opportunities and firms not 
listed in the “WMBE/SLBE Goal Setting Firms List.” 

 
6. Contractor Shall not preclude WMBE/SLBEs from bidding on any part of work, even if the Contractor may 

desire to self-perform the work. 
 

7. Contractor Shall avoid relying solely on subcontracting out work-scope where WMBE/SLBE availability is 
not sufficient to attain the pre-determined subcontract goal set for the Bid or when targeted sub-consultant 
participation is stated within the RFP/RFQ. 

 
8. In its solicitations, the Bidder should offer assistance to WMBE/SLBEs in obtaining bonding, insurance, et 

cetera, if required of subcontractors by the City or Prime Contractor.  
 

9. In its solicitation, the Bidder should offer assistance in obtaining equipment for a specific job to 
WMBE/SLBEs, if needed. 

 
10. Contractor should use the services offered by such agencies as the City of Tampa Minority and Small  

Business Development Office, Hillsborough County Entrepreneur Collaborative Center, Hillsborough 
County Economic Development Department’s MBE/SBE Program and the NAACP Empowerment Center to 
name a few for the recruitment and placement of WMBEs/SLBEs. 

 
 
 
 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 1 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All Solicited Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-10) 
 

Contract No.:     Contract Name:          
Company Name:      Address:            
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 2 of 4.   
[  ] No Firms were contacted or solicited for this contract. 
[  ] No Firms were contacted because:             
[  ] See attached list of additional Firms solicited and all supplemental information (List must comply to this form) 
       Note: Form MBD-10 must list ALL subcontractors solicited including Non-minority/small businesses 
 
NIGP Code Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,   Supplier = 912-77 
 

S = SLBE 
W=WMBE 
O = Neither Company Name 

Address 
Phone,  Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 
HF HM = Hispanic 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

 
NIGP Code 

(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Response 
Received 

Y/N Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

 
It is hereby certified that the information provided is an accurate and true account of contacts and solicitations for sub–contracting 
opportunities on this contract.  
 
Signed:        Name/Title:      Date:    

Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   
Forms must be included with Bid / Proposal 

 
MBD 10 rev./effective  02/2016   

 



 
 

 
Page 2 of 4 – DMI Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) Solicited Form 
(Form MBD-10) 

 
This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) solicited 
and subcontractors from whom unsolicited quotations were received must be included on this form.  The instructions that 
follow correspond to the headings on the form required to be completed. Note: Ability or desire to self-perform all work 
shall not exempt the prime from Good Faith Efforts to achieve participation.  
  

• Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Firms were contacted or solicited for this contract. Checking the box indicates that a pre-determined 

Subcontract Goal or Participation Plan Requirement was not set by the City resulting in your business not using 
subcontractors and will self-perform all work.  If during the performance of the contract you employ 
subcontractors, the City must pre-approve subcontractors. Use of the “Sub-(Contractors/Consultants/Suppliers) 
Payments” form (MBD Form-30) must be submitted with every pay application and invoice.  Note: Certified 
SLBE or WMBE firms bidding as Primes are not exempt from outreach and solicitation of subcontractors. 

• No Firms were contacted because. Provide brief explanation why no firms were contacted or solicited. 
• See attached documents. Check box, if after you have completed the DMI Form in its entirety, you need more 

space to list additional firms and/or if you have supplemental information/documentation relating to the form. All 
DMI data not submitted on the MBD Form-10 must be in the same format and have all requested data from MBD 
Form-10 included. 
  

The following instructions are for information of any and all subcontractors solicited. 
 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises and/or 
“W” for firms Certified by the City as either Women/Minority Business Enterprise; “O” = Non-certified others. 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in proper 
identification and payment of the contractor/subcontractor. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials indicate the trade, service, or materials provided by the subcontractor.  NIGP codes 

aka “National Institute of Governmental Purchasing” are listed at top section of document. 
• Contact Method L=letter, F=fax, E=Email, P=Phone. Indicate with letter the method(s) of soliciting for bid. 
• Quote or Resp. (response) Rec’d (received) Y/N. Indicate “Y” Yes if you received a quotation or if you received 

a response to your solicitation. Indicate “N” No if you received no response to your solicitation from the 
subcontractor. Must keep records: log, ledger, documentation, etc. that can validate/verify.  

 
If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522. 
 
 
 
 
 



 
 

 
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive   

 

Page 3 of 4 – DMI Solicited/Utilized Schedules 
City of Tampa – Schedule of All To-Be-Utilized Sub-(Contractors/Consultants/Suppliers)  

(FORM  MBD-20) 
 

Contract No.:     Contract Name:          
Company Name:      Address:        
Federal ID:    Phone:    Fax:    Email:      
 
Check applicable box(es). Detailed Instructions for completing this form are on page 4 of 4. 
[  ] See attached list of additional Firms Utilized and all supplemental information (List must comply to this form) 
       Note: Form MBD-20 must list ALL subcontractors To-Be-Utilized including Non-minority/small businesses 
[  ] No Subcontracting/consulting (of any kind) will be performed on this contract. 
[  ] No Firms are listed to be utilized because:           
 
NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925,  Supplier = 912-77 

 
                             Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise, “O” for Other Non-Certified  

S = SLBE 
W=WMBE 
O =Neither Company Name 

Address 
Phone, Fax, Email 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 
 

NIGP Code 
Listed 
above 

$ Amount 
of Quote. 
Letter of 

Intent (LOI) 
if available 

Percent 
of 

Scope or 
Contract 

% Federal  ID 

      

 

      

 

      

 

      

 

      

 

      

 

      

 

Total ALL Subcontract / Supplier Utilization $____________________ 
Total SLBE Utilization $ _____________________________________   
Total WMBE Utilization $ ____________________________________ 
Percent SLBE Utilization of Total Bid/Proposal Amt.  _____%  Percent WMBE Utilization of Total Bid/Proposal Amt.  _____% 
 

It is hereby certified that the following information is a true and accurate account of utilization for sub-contracting opportunities on this Contract. 
 

Signed:        Name/Title:      Date:    
Failure to Complete, Sign and Submit Both Forms 10 & 20 SHALL render the Bid or Proposal Non-Responsive 

Forms must be included with Bid / Proposal 
MBD 20 rev./effective  02/2016    

 



 
 

 
Page 4 of 4 DMI – Solicited/Utilized 

Instructions for completing The Sub-(Contractors/Consultants/ Suppliers) to be Utilized Form 
(Form MBD-20) 

This form must be submitted with all bids or proposals.  All subcontractors (regardless of ownership or size) projected 
to be utilized must be included on this form.   Note: Ability or desire to self-perform all work shall not exempt the prime 
from Good Faith Efforts to achieve participation. 
 

Contract No.  This is the number assigned by the City of Tampa for the bid or proposal.  
• Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
• Contractor Name. The name of your business and/or doing business as (dba) if applicable. 
• Address. The physical address of your business. 
• Federal ID. FIN. A number assigned to your business for tax reporting purposes. 
• Phone.  Telephone number to contact business. 
• Fax. Fax number for business. 
• Email. Provide email address for electronic correspondence. 
• No Subcontracting/consulting (of any kind) will be performed on this contract. Checking box indicates your 

business will not use subcontractors when no Subcontract Goal or Participation Plan Requirement was set by the 
City, but will self-perform all work.  When subcontractors are utilized during the performance of the contract, the 
“Sub-(Contractors/Consultants/Suppliers) Payments” form (MBD Form-30) must be submitted with every pay 
application and invoice.  Note: certified SLBE or WMBE firms bidding as Primes are not exempt from outreach 
and solicitation of subcontractors, including completion and submitting Form-10 and Form-20. 

• No Firms listed To-Be-Utilized. Check box; provide brief explanation why no firms were retained when a goal 
or participation plan requirement was set on the contract. Note: mandatory compliance with Good Faith Effort 
outreach (GFECP) requirements applies (MBD Form-50) and supporting documentation must accompany the bid. 

• See attached documents. Check box, if after completing the DMI Form in its entirety, you need more space to 
list additional firms and/or if you have supplemental information/documentation relating to the 
scope/value/percent utilization of subcontractors.  Reproduce copies of MBD-20 and attach. All data not 
submitted on duplicate forms must be in the same format and content as specified in these instructions.  
 

The following instructions are for information of Any and All subcontractors To Be Utilized. 
 

• Federal ID. FIN. A number assigned to a business for tax reporting purposes. This information is critical in 
proper identification of the subcontractor. 

• “S” = SLBE, “W” = WMBE. Enter “S” for firms Certified by the City as Small Local Business Enterprises 
and/or “W” for firms Certified by the City as Women/Minority Business Enterprise; “O” = Non-certified others. 

• Company Name, Address, Phone & Fax. Provide company information for verification of payments. 
• Type of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business. 
• Trade, Services, or Materials (NIGP code if Known) Indicate the trade, service, or material provided by the 

subcontractor.  Abbreviated list of NIGP is available at http:/www.tampagov.net/mbd “Information Resources”.  
• Amount of Quote, Letters of Intent (required for both SLBEs and WMBEs). 
• Percent of Work/Contract. Indicate the percent of the total contract price the subcontract(s) represent. For 

CCNA only (i.e. Consultant A/E Services) you must indicate subcontracts as percent of total scope/contract. 
• Total Subcontract/Supplier Utilization. – Provide total dollar amount of all subcontractors/suppliers projected 

to be used for the contract. (Dollar amounts may be optional in CCNA depending on solicitation format). 
• Total SLBE Utilization. Provide total dollar amount for all projected SLBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Total WMBE Utilization. Provide total dollar amount for all projected WMBE subcontractors/Suppliers used for 

this contract. (Dollar amounts may be optional in CCNA proposals depending on the solicitation format). 
• Percent SLBE Utilization. Total amount allocated to SLBEs divided by the total bid/proposal amount.  
• Percent WMBE Utilization. Total amount allocated to WMBEs divided by the total bid/proposal amount.  

 

If additional information is required or you have questions, please contact the Equal Business Opportunity Program - 
Minority and Small Business Development Office at (813) 274-5522.  



  Revised 2016-08-29  

TAMPA BID BOND 
Contract 19-C-00021; Morris Bridge Repump West Ground Storage Tank Modifications 

 
 KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________________    
 
__________________________________________________________________________________________ 
 
(hereinafter called the Principal) and ____________________________________________________________ 
 
(hereinafter called the Surety) a Corporation chartered and existing under the laws of the State of 
________________________, with its principal offices in the City of ______________________, and authorized to do 
business in the State of Florida, are held and firmly bound unto the City of Tampa, a Municipal Corporation of Hillsborough 
County, Florida, in the full and just sum of 5% of the amount of the (Bid) (Proposal) good and lawful money of the United 
States of America, to be paid upon demand of the City of Tampa, Florida, to which payment will and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally and firmly these 
presents. 
 
 WHEREAS, the Principal is about to submit, or has submitted to the City of Tampa, Florida, a Proposal for the 
construction of certain facilities for the City designated Contract 19-C-00021, Morris Bridge Repump West Ground Storage 
Tank Modifications. 
 
 WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified Bidder’s check 
otherwise required to accompany this Proposal. 
 
 NOW, THEREFORE:  The conditions of this obligation are such that if the Proposal be accepted, the Principal 
shall, within twenty (20) days after the date of receipt of written Notice of Award, execute a contract in accordance with the 
Proposal and upon the terms, conditions and price set forth therein, in the form and manner required by the City of Tampa, 
Florida and execute a sufficient and satisfactory Public Construction Bond payable to the City of Tampa, Florida in an 
amount of one hundred percent (100%) of the total contract price, in form and with security satisfactory to said City, then this 
Bid Bond obligation is to be void; otherwise to be and remain in full force and virtue in law, and the Surety shall, upon failure 
of the Principal to comply with any or all of the foregoing requirements within the time specified above, immediately pay to 
the aforesaid City, upon demand, the amount thereof, in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 
 
 IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed this 
_____ day of ___________________, 20___. 
 
Principal      ____________________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
      BY _________________________________________ 
 
      TITLE ______________________________________ 
 
            
(SEAL)      ____________________________________________ 
      Producing Agent 
 
             
      ____________________________________________ 
      Producing Agent’s Address 
 
             
      ____________________________________________ 
      Name of Agency 
 
__________________________________________________________________________________________ 
The addition of such phrases as “not to exceed” or like import shall render the (Bid) (Proposal)non-responsive. 
 
 

BB-1 



  Revised 2016-08-29  

Contract 19-C-00021; Morris Bridge Repump West Ground Storage Tank Modifications  
  
 

AGREEMENT 
 

For furnishing all labor, materials and equipment, together with all work incidental thereto, necessary and required 
for the performance of the work for the construction of Contract 19-C-00021 in accordance with your Proposal dated 
_______________________________, amounting to a total of $_________________ as completed in accordance with 
subsections I-2.09 and I-2.10 of the Instruction to Bidders. 
 
This AGREEMENT, made and entered into in triplicate, between the City of Tampa, Florida, hereinafter called the City, and 
 _______________________________ hereinafter called the Contractor, as of the ______ day of _________________, 
20___ when the City Council of the City of Tampa, Florida adopted a Resolution authorizing, among other things, the 
Mayor’s execution of this Agreement. 
 
 WITNESSETH that, in consideration of the mutual stipulations, agreements, and covenants herein contained, the 
parties hereto have agreed and hereby agree with each other, the Party of the First Part for itself, its successors and 
assigns, and the Party of the Second Part for itself, or himself, or themselves, and its successors and assigns, or his or their 
executors, administrators and assigns, as follows: 
 
Contract 19-C-00021; Morris Bridge Repump West Ground Storage Tank Modifications, shall include, but not be limited to, 
repairing wall manholes, damaged concrete and exposed rebar, ferrous metal corrosion and surface cracks, painting and 
waterproofing, for a  5,000,000 gal pre-stressed concrete ground storage tank, with all associated work required for a 
complete project in accordance with the Contract Documents. 
 
Contract Documents referred to in Article 1.01 of this Agreement also includes this volume, applicable standard drawings, 
the plans and any provisions referred to whether actually attached or not. 
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TAMPA AGREEMENT 
 
 

SECTION 1 
GENERAL 

 
ARTICLE 1.01 THE CONTRACT 
Except for titles, subtitles, headings, running headlines, and 
tables of contents (all of which are printed herein merely for 
convenience), the following, except for such portions thereof 
as may be specifically excluded, constitute the Contract: 
 
The Notice to Bidders; 
The Instructions to Bidders, including Special Instructions 
and General Instructions; 
The Proposal; 
The Bid Bond; 
The Certification of Nonsegregated Facilities; 
The Notice of Award; 
The Agreement; 
The Performance Bond; 
The Notice To Proceed; 
The Specifications, including the General Provisions, the 
Workmanship and Materials, the Specific Provisions or the 
Contract Items 
The Plans; 
All Supplementary Drawings Issued after award of the 
Contract; 
All Addenda issued by the City prior to the receipt of 
proposals; 
All provisions required by law to be inserted in this Contract, 
whether actually inserted or not. 
 
ARTICLE 1.02 DEFINITIONS 
The following words and terms, or pronouns used in their 
stead, shall, wherever they appear in this Contract, be 
construed as follows, unless different meaning is clear from 
the context: 
 (a)"City" shall mean the City of Tampa, Florida, 
represented by its Mayor and City Council, Party of the First 
Part, or such other City official as shall be duly empowered 
to act for the City on matters relating to this Contract. 
 (b)"Contractor" shall mean the Party of the Second Part 
hereto, whether corporation, firm or individual, or any 
combination thereof, and its, their, or his successors, 
personal representatives, executors, administrators, and 
assigns, and any person, firm or corporation who or which 
shall at any time be substituted in the place of the Party of the 
Second Part under this Contract. 
 (c)"Engineer" shall mean the Director of the 
Department or his duly authorized representative. 
 (d)"Consultant" shall mean the engineering or 
architectural firm or individual employed by the City to 
consult with and advise the City in the construction of the 
project. 
 (e)"Surety" shall mean any person, firm or corporation 
that has executed as Surety the Contractor's Performance 
Bond securing the performance of this Contact. 
 (f)"The Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
under the Contract, and shall include both Contract Work 

and Extra Work. 
 (g)"Contract Work" shall mean everything expressly or 
implied required to be furnished and done by the Contractor 
by any one or more of the Contract parts referred to in 
Article 1.01 hereof, except Extra Work, as hereinafter 
defined; it being understood that, in case of any 
inconsistency in or between any part or parts of this Contract, 
the Engineer shall determine which shall prevail. 
 (h)"Contract" or "Contract Documents" shall mean 
each of the various part of the Contract referred to in Article 
1.01 hereof, both as a whole and severally. 
 (i)"Extra Work" shall mean work other than that 
required either expressly or implied by the contract in its 
present form. 
 (j)"Plans" shall mean only those drawings specifically 
referred to as such in these documents, or in any Addendum. 
 Drawings issued after the execution of the Contract to 
explain further, or to illustrate, or to show changes in the 
work, will be known as "Supplementary Drawings" and shall 
be binding upon the Contractor with the same force as the 
Plans. 
 (k)"Specifications" shall mean all of the directions, 
requirements, and standards of performance applying to the 
work, as hereinafter detailed and designated as such, or 
which may be issued in an addendum. 
 (l)"Addendum or Addenda" shall mean the additional 
contract provisions issued in writing prior to the receipt of 
bids. 
 (m)"Notice" shall mean written notice.  Notice shall be 
served upon the Contractor, either personally or by leaving 
the said notice at his residence or with any employee found 
on the work, or addressed to the Contractor at the residence 
or place of business given in his proposal and deposited in a 
postpaid wrapper in any post office box regularly maintained 
by the United States Post Office. 
 (n)"Project" shall mean the entire improvement 
package or related work.  The "project" may consist of 
several different, but related, contracts. 
 (o)"Site" shall mean, and be limited to, the area upon or 
in which the Contractor's operations are carried on and such 
other appropriate areas as may be designed as such by the 
Engineer. 
 (p)"Subcontractor" shall mean any person, firm, or 
corporation, other than employees of the Contractor, who or 
which contracts with the Contractor to furnish, or actually 
furnishes labor, or labor and materials, or labor and 
equipment or labor, materials, and equipment at the site. 
 (q)Whenever in the Contract the words "directed", 
"required", "permitted", "ordered", "designated", 
"prescribed", and words of like import are used, they shall 
imply the direction, requirement, permission, order, 
designation, or prescription of the Engineer; and "approved", 
"acceptable", "satisfactory", "in the judgement of", and 
words of like import shall mean approved by, or acceptable 
to, or satisfactory to, or in the judgment of the Engineer. 
 (r)Whenever in the Contract the word "day" is used, it 
shall mean calendar day. 
 (s)"Final Acceptance" shall mean acceptance of the 
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work as evidenced by an official resolution of the City.  Such 
acceptance shall be deemed to have taken place only if and 
when an approving resolution has been adopted by the City 
Council. The final acceptance shall be signed only after the 
City has assured itself by tests, inspection, or otherwise, that 
all of the provisions of the Contract have been carried out to 
its satisfaction. 
 (t)"Eastern Standard Time" shall be construed as the 
time being observed in the City on the day proposals are 
received or other documents issued or signed. 

 
 

SECTION 2 
POWERS OF THE CITY'S REPRESENTATIVES 

  
ARTICLE 2.01 THE ENGINEER 
It is covenanted and agreed that the Engineer, in addition to 
those matters elsewhere herein expressly made subject to his 
determination, direction, or approval, shall have the power, 
subject to such express provisions and limitations herein 
contained as are not in conflict herewith, and subject to 
review by the Mayor and City Council: 
 (a)To monitor the performance of the work. 
 (b)To determine the amount, kind, quality, sequence, 
and location of the work to be paid for hereunder and, when 
completed, to measure such work for payment. 
 (c)To determine all questions of an engineering 
character in relation to the work, to interpret the Plans, 
Specifications and Addenda. 
 (d)To determine how the work of this Contract shall be 
coordinated with the work of other contractors engaged 
simultaneously on this project. 
 (e)To make minor changes in the work as he deems 
necessary, provided such changes do not result in a net 
increase in the cost to the City or to the Contractor of the 
work to be done under the Contract. 
 (f)To amplify the Plans, add explanatory information 
and furnish additional Specifications and Drawings 
consistent with the intent of the Contract Documents. 
 
The power of the Engineer shall not be limited to the 
foregoing enumeration, for it is the intent of this Contract 
that all of the work shall be subject to his determinations and 
approval, except where the determination or approval of 
someone other than the Engineer is expressly called for 
herein and except as subject to review by the Mayor and City 
Council.  All orders of the Engineer requiring the Contractor 
to perform work as Contract work shall be promptly obeyed 
by the Contractor. 
 
The Engineer shall not, however, have the power to issue an 
extra work order, and the performance of such work on the 
order of the Engineer without previously obtaining written 
confirmation thereof from the Mayor in accordance with 
Article 7.02 hereof may constitute a waiver of any right to 
extra compensation therefor.  The Contractor is warned that 
the Engineer has no power to change the terms and 
provisions of this Contract, except minor changes where 
such change results in no net increase in the Contract Price. 
 
ARTICLE 2.02 DIRECTOR 
The Director of the Department in addition to those matters 

expressly made subject to his determination, direction or 
approval in his capacity as "Engineer", shall also have the 
power: 
 (a)To review any and all questions in relation to this 
Contract and its performance, except as herein otherwise 
specifically provided, and his determination upon such 
review shall be final and conclusive upon the Contractor. 
 (b)With the approval of the Mayor and City Council to 
authorize modifications or changes in the Contract so as to 
require: (1) the performance of extra work, or (2) the 
omission of Contract work whenever he deems it in the 
interest of the City to do so, or both. 
 (c)To suspend the whole or any part of the work 
whenever, in his judgment, such suspension is required: (1) 
in the interest of the City generally, or (2) to coordinate the 
work of the various Contractors engaged on this project, or 
(3) to expedite the completion of the entire project, even 
though the completion of this particular Contract may be 
thereby delayed, without compensation to the Contractor for 
such suspension other than extending the time for the 
completion of the work, as much as it may have been, in the 
opinion of the City, delayed by such a suspension. 
 (d)If, before the final acceptance of all the work 
contemplated herein, it shall be deemed necessary to take 
over, use, occupy, or operate any part of the completed or 
partly completed work, the Engineer shall have the right to 
do so and the Contractor will not, in any way, interfere with 
or object to the use, occupation, or operation of such work by 
the City after receipt of notice in writing from the Engineer 
that such work or part thereof will be used by the City on and 
after the date specified in such notice.  Such taking over, use, 
occupancy or operation of any part of the completed or 
partially completed work shall not constitute final acceptance 
or approval of any such part of the work. 
 
ARTICLE 2.03 NO ESTOPPEL 
The City shall not, nor shall any department, officer, agent, 
or employee thereof, be bound, precluded, or estopped by 
any determination, decision, acceptance, return, certificate, or 
payment made or given under or in connection with this 
Contract by any officer, agent or employee of the City at any 
time either before or after final completion and acceptance of 
the work and payment therefor: (a) from showing the true 
and correct classification, amount, quality, or character of the 
work done, or that any determination, decision, acceptance, 
return certificate or payment is untrue, incorrect or 
improperly made in any particular, or that the work or any 
part thereof does not in fact conform to the requirements of 
the Contract Documents, and (b) from demanding and 
recovering from the Contractor any overpayments made to 
him or such damages as it may sustain by reason his failure 
to comply with the requirements of the Contract of 
Documents, or both. 
 
ARTICLE 2.04 NO WAIVER OF RIGHTS 
Neither the inspection, nor any order, measurements or  
certificate of the City or its employees, officers, or agents, 
nor by any order of the City for payment of money, nor any 
money, nor payments for or acceptance of the whole or any 
part of the work by the City, nor any extension of time, nor 
any changes in the Contract, Specifications or Plans, nor any 
possession by the City or its employees shall operate as a 
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waiver of any provisions of this Contract, nor any power 
herein provided nor shall any waiver of any breach of this 
Contract be held as a waiver of any other subsequent breach. 
 
Any remedy provided in this Contract shall be taken and 
construed as cumulative, namely, in addition to each and 
every other suit, action, or legal proceeding.  The City shall 
be entitled as of right to an injunction against any breach of 
the provisions of this Contract. 

 
 

SECTION 3 
PERFORMANCE OF WORK 

 
ARTICLE 3.01 CONTRACTOR'S RESPONSIBILITY 
The Contractor shall do all the work and furnish, at his own 
cost and expense, all labor, materials, equipment, and other 
facilities, except as herein otherwise provided, as may be 
necessary and proper for performing and completing the 
work under this Contract.  The Contractor shall be 
responsible for the entire work until completed and finally 
accepted by the City. 
 
The work shall be performed in accordance with the true 
intent and meaning of the Contract Documents.  Unless 
otherwise expressly provided, the work must be performed in 
accordance with the best modern practice, with materials as 
specified and workmanship of the highest quality, all as 
determined by and entirely to the satisfaction of the 
Engineer. 
 
Unless otherwise expressly provided, the means and methods 
of construction shall be such as the Contractor may choose, 
subject, however, to the approval of the Engineer.  Only 
adequate and safe procedure, methods, structures and 
equipment shall be used.  The Engineer's approval or the 
Engineer's failure to exercise his right thereon shall not 
relieve the Contractor of obligations to accomplish the result 
intended by the Contract, nor shall such create a cause of 
action for damages. 
 
ARTICLE 3.02 COMPLIANCE WITH LAWS 
The Contractor must comply with all local, State and Federal 
laws, rules, ordinances and regulations applicable to this 
Contract and to the work done hereunder, and must obtain, at 
his own expense, all permits, licenses or other authorization 
necessary for the prosecution of the work. 
 
No work shall be performed under this Contract on Sundays, 
legal holidays or after regular working hours without the 
express permission of the Engineer.  Where such permission 
is granted, the Engineer may require that such work be 
performed without additional expense to the City. 
 
ARTICLE 3.03 INSPECTION 
During the progress of the work and up to the date of final 
acceptance, the Contractor shall, at all times, afford the 
representatives of the City, the Florida Department of 
Environmental Regulation, and if applicable, the Federal 
Environmental Protection Agency and the Federal 
Department of Labor every reasonable, safe and proper 
facility for inspecting the work done or being done at the 

site.  The inspection of any work shall not relieve the 
Contractor of any of his obligations to perform proper and 
satisfactory work as herein specified.  Finished or unfinished 
work found not to be in strict accordance with the Contract 
shall be replaced as directed by the Engineer, even though 
such work may have been previously approved and payment 
made therefor. 
 
The City shall have the right to reject materials and 
workmanship which are defective or require their correction. 
Rejected work and materials must be promptly removed 
from the site, which must at all times be kept in a reasonably 
clean and neat condition. 
 
Failure or neglect on the part of the City to condemn or reject 
bad or inferior work or materials shall not be construed to 
imply an acceptance of such work or materials, if it becomes 
evident at any time prior to the final acceptance of the work 
by the City.  Neither shall it be construed as barring the City 
at any subsequent time from the recovery of damages of such 
a sum of money as may be needed to build anew all portions 
of the work in which inferior work or improper materials 
were used, wherever found. 
 
Should it be considered necessary or advisable by the City at 
any time before final acceptance of the entire work to make 
examinations of work already completed, by removing or 
tearing out all or portions of such work, the Contractor shall, 
on request, promptly furnish all necessary facilities, labor, 
and material for that purpose.  If such work is found to be 
defective in any material respect, due to the fault of the 
Contractor or his subcontractors, he shall defray all expenses 
of such examination and of satisfactory reconstruction.  If, 
however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the work 
shall be considered an item of extra work to be paid for in 
accordance with the provisions of Article 7.02 hereof. 
 
ARTICLE 3.04 PROTECTION 
During performance and until final acceptance, the 
Contractor shall be under an absolute obligation  to protect 
the finished and unfinished work against any damage, loss, 
or injury.  The Contractor shall take proper precaution to 
protect the finished work from loss or damage, pending 
completion and the final acceptance of all the work included 
in the entire Contract, provided that such precaution shall not 
relieve the Contractor from any and all liability and 
responsibility for loss or damage to the work occurring 
before final acceptance by the City.  Such loss or damage 
shall be at the risk of and borne by the Contractor, whether 
arising from acts or omissions of the Contractor or others.  In 
the event of any such loss or damage, the Contractor shall 
forthwith repair, replace, and make good the work without 
extension of time therefor, except as may be otherwise 
provided herein. 
 
The provisions of this Article shall not be deemed to create 
any new right of action in favor of third parties against the 
Contractor or the City. 
 
 
ARTICLE 3.05 PRESERVATION OF PROPERTY 
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The Contractor shall preserve from damage all property 
along the line of the work, or which is in the vicinity of or is 
in anywise affected by the work, the removal or destruction 
of which is not called for by the Plans.  This applies, but is 
not limited, to the public utilities, trees, lawn areas, building 
monuments, fences, pipe and underground structures, public 
streets (except natural wear and tear of streets resulting from 
legitimate use thereof by the Contractor), and wherever such 
property is damaged due to the activities of the Contractor, it 
shall be immediately restored to its original condition by the 
Contractor and at his own expense. 
 
In case of failure on the part of the Contractor to restore such 
property, or make good such damage or injury, the City may, 
upon forty-eight (48) hour written notice, proceed to repair, 
rebuild, or otherwise restore such property as may be deemed 
necessary, and the cost thereof will be deducted from any 
monies due or which may become due the Contractor under 
this Contract.  Nothing in this clause shall prevent the 
Contractor from receiving proper compensation for the 
removal, damage, or replacement of any public or private 
property not shown on the Plans, when this is made 
necessary by alteration of grade or alignment authorized by 
the Engineer, provided that such property has not been 
damaged through fault of the Contractor, his employees or 
agents. 
 
ARTICLE 3.06 BOUNDARIES 
The Contractor shall confine his equipment, apparatus, the 
storage of materials, supplies and apparatus of his workmen 
to the limits indicated on the plans, by law, ordinances, 
permits or direction of the Engineer. 
 
ARTICLE 3.07 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL91-54). 
 
ARTICLE 3.08 TAXES 
All taxes of any kind and character payable on account of the 
work done and materials furnished under this Contract shall 
be paid by the Contractor and shall be deemed to have been 
included in his bid.  The laws of the State of Florida provide 
that sales and use taxes are payable by the Contractor upon 
the tangible personal property incorporated in the work and 
such taxes shall be paid by the Contractor and shall be 
deemed to have been included in his bid. 
 
ARTICLE 3.09 ENVIRONMENTAL 
CONSIDERATIONS 
The Contractor, in the performance of the work under this 
Contract, shall comply with all Local, State and Federal laws, 
statutes, ordinances, rules and regulations applicable to 
protection of the environment; and, in the event he violates 
any of the provisions of same, he shall be answerable to the 
Local, State and Federal agencies designated by law to 
protect the environment.  In the event the City receives, from 
any of the environmental agencies, a citation which is 
occasioned by an act or omission of the Contractor or his 

subcontractor or any officers, employees or agents of either, 
it is understood and agreed that the Contractor shall 
automatically become a party-respondent under said citation; 
and the City immediately shall notify the Contractor and 
provide him with a copy of said citation.  
 
The Contractor shall comply with the requirements of the 
citation and correct the offending conditions(s) within the 
time stated in said citation and further shall be held fully 
responsible for all fines and/or penalties. 

 
 

SECTION 4 
TIME PROVISIONS 

 
ARTICLE 4.01 TIME OF START AND COMPLETION 
The Contractor must commence work within thirty (30) days 
subsequent to the date of the receipt of the "Notice to 
Proceed" by the City unless otherwise provided in the 
Specific Provisions and Special Instructions.  Time being of 
the essence of this Contract, the Contractor shall thereafter 
prosecute the work diligently, using such means and methods 
of construction as well as secure its full completion in 
accordance with the requirements of the Contract Documents 
no later than the date specified therefor, or on the date to 
which the time for completion may be extended. 
 
The Contractor must complete the work covered by this 
Contract in the number of consecutive calendar days set forth 
in the Instructions to Bidders, unless the date of completion 
is extended pursuant to the provisions of Article 4.05 hereof. 
 The period for performance shall start from the date of 
signing of this Agreement by the City. 
 
The actual date of completion will be established after a final 
inspection as provided in Article 4.07 hereof. 
 
ARTICLE 4.02 PROGRESS SCHEDULE 
To enable the work to be laid out and prosecuted in an 
orderly and expeditious manner, the Contractor shall submit 
to the Engineer a proposed progress schedule within fifteen 
(15) days after the award of this Contract. 
 
The schedule shall state the Contract starting date, time for 
completion and date of completion and shall show the 
anticipated time of starting and completion of each of the 
various operations to be performed under this Contract, 
together with all necessary and appropriate information 
regarding sequence and correlation of work and an estimated 
time required for the delivery of all materials and equipment 
required for the work.  The proposed schedule shall be 
revised as directed by the Engineer until finally approved by 
him, and, after such approval, shall be strictly adhered to by 
the Contractor.  The approved progress schedule may be 
changed only with the written permission of the Engineer. 
 
If the Contractor shall fail to adhere to the approved progress 
schedule or the schedule as revised, he shall promptly adopt 
such other or additional means and methods of construction 
as will make up for the time lost, and will assure completion 
in accordance with the contract time. 
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ARTICLE 4.03 APPROVAL REQUESTS 
From time to time, as the work progresses and in the 
sequence indicated by the approved schedule, the Contractor 
must submit to the Engineer a specific request, in writing, for 
each item of information or approval required of him by the 
Contract.  These requests must be submitted sufficiently in 
advance of the date upon which the information or approval 
is actually required by the Contractor to allow for the time 
the Engineer may take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an 
extension of time on account of delays due to his failure to 
submit his requests for the required information or the 
required approval in accordance with these requirements. 
 
ARTICLE 4.04 COORDINATION WITH OTHER 
CONTRACTORS 
During progress of the work, other Contractors may be 
engaged in performing other work on this project or on other 
projects on the site.  In that event, the Contractor shall 
coordinate the work to be done hereunder with the work of 
such other Contractors in such manner as the Engineer may 
direct. 
 
ARTICLE 4.05 EXTENSION OF TIME 
If such an application is made, the Contractor shall be 
entitled to an extension of time for delay in completion of the 
work should the Contractor be obstructed or delayed in the 
commencement, prosecution or completion of any part of 
said work by any act or delay of the City, or by acts or 
omissions of other Contractors on this project, or by a riot, 
insurrection, war, pestilence, acts of public authorities, fire, 
lightning, hurricanes, earthquakes, tornadoes, floods, 
extremely abnormal and excessive inclement weather as 
indicated by the records of the local weather bureau for a 
five-year period preceding the date of the Contract, or by 
strikes, or other causes, which causes of delay mentioned in 
this Article, in the opinion of the City, are entirely beyond 
the expectation and control of the Contractor. 
 
The Contractor shall, however, be entitled to an extension of 
time for such causes only for the number of days of delay 
which the City may determine to be due solely to such causes 
and only to the extent that such occurrences actually delay 
the completion of the project and then only if the Contractor 
shall have strictly complied with all of the requirements of 
Articles 4.01, 4.02, 4.03 and 4.04 hereof.  It is hereby 
understood that the determination by the Engineer as to the 
order and sequence of the work shall not in itself constitute a 
basis for extension of time. 
 
The determination made by the City on an application for an 
extension of time shall be binding and conclusive on the 
Contractor. 
 
Delays caused by failure of the Contractor's materialmen, 
manufacturers, and dealers to furnish approved working 
drawings, materials, fixtures, equipment, appliances, or other 
fittings on time or failure of subcontractors to perform their 
work shall not constitute a basis of extension of time. 
 
The Contractor agrees to make no claim for damages for 
delay in the performance of this Contract occasioned by any 

act or omission to act of the City or any of its representatives 
or because of any  injunction which may be brought against 
the City or its representatives and agrees that any such claim 
shall be fully compensated for by an extension of time to 
complete performance of the work as provided herein. 
 
ARTICLE 4.06 LIQUIDATED DAMAGES 
It is mutually agreed between the parties that time is the 
essence of this Contract and that there will be on the part of 
the City considerable monetary damage in the event the 
Contractor should fail to complete the work within the time 
fixed for completion in the Contract or within the time to 
which such completion may have been extended. 
 
 
The amount per day set forth in the Instructions to Bidders is 
hereby agreed upon as the liquidated damages for each and 
every calendar day that the time consumed in completing the 
work under this Contract exceeds the time allowed. 
 
This amount shall, in no event, be considered as a penalty or 
otherwise than as the liquidated and adjusted damages to the 
City because of the delay and the Contractor and his Surety 
agree that the stated sum per day for each such day of delay 
shall be deducted and retained out of the monies which may 
become due hereunder and if not so deductible, the 
Contractor and his Surety shall be liable therefor. 
 
ARTICLE 4.07 FINAL INSPECTION 
When the work has been completed in accordance with the 
requirements of the Contract and final cleaning up 
performed, a date for final inspection of the work by the 
Engineer shall be set by the Contractor in a written request 
therefor, which date shall be not less than ten (10) days after 
the date of such request.  The work will be deemed complete 
as of the date so set by the Contractor if, upon such 
inspection, the Engineer determines that no further work 
remains to be done at the site. 
 
If such inspection reveals interms of work still to be 
performed, however, the Contractor shall promptly perform 
them and then request a reinspection.  If, upon such 
inspection, the Engineer determines that the work is 
complete, the date of final completion shall be deemed to be 
the last day of such reinspection. 

 
 

SECTION 5 
SUBCONTRACTS AND ASSIGNMENTS 

 
ARTICLE 5.01 LIMITATIONS AND CONSENT 
The Contractor shall not assign, transfer, convey, sublet or 
otherwise dispose of this Contract or of his right, title, or 
interest therein, or his power to execute such Contract, or to 
assign any monies due or to become due  thereunder to any 
other person, firm or corporation unless the previous written 
consent of the City shall first be obtained thereto and the 
giving of any such consent to a particular subcontract or 
assignment shall not dispense with the necessity of such 
consent to any further or other assignment. 
 
Before making any subcontract, the Contractor must submit a 
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written statement to the Engineer, giving the name and 
address of the proposed contractor, the portion of the work 
and materials which he is to perform and furnish and any 
other information tending to prove that the proposed 
subcontractor has the necessary facilities, skill, integrity, past 
experience and financial resources to perform the work in 
accordance with the terms and conditions of this Contract. 
 
If the City finds that the proposed subcontractor is qualified, 
the Contractor will be notified in writing.  The City may 
revoke approval of any subcontractor when such 
subcontractor evidences an unwillingness or inability to 
perform his work in strict accordance with these Contract 
Documents.  Notice of such revocation of approval will be 
given in writing to the Contractor. 
 
The Contractor will promptly, upon request, file with the 
City a conformed copy of the subcontract.  The Contractor 
shall cause appropriate provisions to be inserted in all 
subcontracts relative to the work to bind subcontractors to 
the Contractor by the terms of these Contract Documents, 
insofar as applicable to the work of subcontractors, and to 
give the Contractor the same power as regards terminating 
any subcontracts that the City may exercise over the 
Contractor under provisions of these Contract Documents. 
 
The Contractor shall be required to perform with his own 
forces at least twenty-five (25) percent of the work, unless 
written consent to subcontract a greater percentage of the 
work is first obtained from the City. 
 
ARTICLE 5.02 RESPONSIBILITY 
The approval by the City of a subcontractor shall not relieve 
the Contractor of any of his responsibilities, duties, and 
liabilities hereunder.  The Contractor shall be solely 
responsible to the City for the acts or defaults or omissions of 
his subcontractor and of such subcontractor's officers, agents, 
and employees, each of whom shall for all purposes be 
deemed to be the agent or employee of the Contractor.  
Nothing contained in the Contract Documents shall create 
any contractual relationship between any subcontractor and 
the City. 
 

 
SECTION 6 

SECURITY AND GUARANTY 
 
ARTICLE 6.01   CONTRACT SECURITY 
The Contractor shall execute and deliver to the City a 
Performance Bond on the form as provided herein, in an 
amount at least equal to one hundred (100) percent of the full 
Contract price, such Bond to be executed by a surety 
company acceptable to the City.  The surety on such 
Performance Bond shall be a surety company duly 
authorized to do business in the State of Florida, and the 
Bond shall be issued or countersigned by a local resident 
producing agent of such surety company who is a resident of 
the State of Florida, regularly commissioned and licensed in 
said State, and satisfactory evidence of the authority of the 
person or persons executing such Bond shall be submitted 
with the Bond. The Performance Bond shall serve as security 
for the faithful performance of this Contract, including 

maintenance and guaranty provisions, and for the payment of 
all persons performing labor and furnishing materials in 
connection with the Contract.  The premiums on the 
Performance Bond shall be paid by the Contractor. 
 
If, at any time, the City shall become dissatisfied with any 
surety or sureties then upon the Performance Bond, or if for 
any other reason such bond shall cease to be adequate 
security for the City, the Contractor shall, within five days 
after notice so to do, substitute an acceptable Bond in such 
form and sum and signed by such other sureties as may be 
satisfactory to the City.  The premiums on such Bond shall 
be paid by the Contractor.  No further partial payments shall 
be deemed due or shall be made until the new sureties have 
qualified. 
 
ARTICLE 6.02 CONTRACTORS INSURANCE 
Insurance required shall be as indicated on Special 
Instructions pages beginning with "INS-1" 
 
ARTICLE 6.03   AGAINST CLAIMS AND LIENS 
The City may withhold from the Contractor as much as any 
approved payments to him as may, in the opinion of the City, 
be necessary to secure (a) just claims of any persons 
supplying labor or materials to the Contractor or any of his 
subcontractors for the work then due and unpaid; (b) loss due 
to defective work not remedied, or (c) liability, damage, or 
loss due to injury to persons or damages to the work or 
property of other contractors, subcontractors, or others, 
caused by the act or neglect of the Contractor or of any of his 
subcontractors.  The City shall have the right, as agent for the 
Contractor, to apply any such amounts so withheld in such 
manner as the City may deem proper to satisfy such claims 
or to secure such protection.  Such application of such 
money shall be deemed payments for the account of the 
Contractor. 
 
ARTICLE 6.04   MAINTENANCE AND GUARANTY 
The Contractor hereby guarantees all the work furnished 
under this Contract against any defects in workmanship and 
materials for a period of one year following the date of final 
acceptance of the work by the City.  Under this guarantee, 
the Contractor hereby agrees to make good, without delay, at 
his own expense, any failure of any part of the work due to 
faulty materials or manufacture, construction, or installation, 
or the failure of any equipment to perform satisfactorily all 
the work put upon it within the limits of the Contract 
Documents, and further, shall make good any damage to any 
part of the work caused by such failure.  It is hereby agreed 
that the Performance Bond shall fully cover all guarantees 
contained in this Article. 
It is also agreed that all warranties, expressed or implied, 
inure to the benefit of the City and are enforceable by the 
City.  

 
 

SECTION 7 
CHANGES 

 
ARTICLE 7.01   MINOR CHANGES 
The City reserves the right to make such additions, 
deductions, or changes to this Contract from time to time as 
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it deems necessary and in a manner not materially affecting 
the substance thereof or materially changing the price to be 
paid in order to carry out and complete more fully and 
perfectly the work herein agreed to be done and performed. 
This Contract shall in no way be invalidated by any such 
additions, deductions, or changes, and no claim by the 
Contractor shall be made for any loss of anticipated profits 
thereby. 
 
Construction conditions may require that minor changes be 
made in the location and installation of the work and 
equipment to be furnished and other work to be performed 
hereunder, and the Contractor when ordered by the Engineer, 
shall make such adjustments and changes in said locations 
and work as may be necessary, without additional cost to the 
City, provided such adjustments and changes do not alter the 
character, quantity of cost of the work as a whole, and 
provided further that Plans and Specifications showing such 
adjustments and changes are furnished to the Contractor by 
the City within a reasonable time before any work involving 
such adjustment and changes is begun.  The Engineer shall 
be the sole judge of what constitutes a minor change for 
which no additional compensation shall be allowed. 
 
ARTICLE 7.02 EXTRA WORK 
The City may at any time by a written order and without 
notice to the sureties require the performance of such extra 
work as it may find necessary or desirable.  An order for 
extra work shall be valid only if issued in writing and signed 
by the Mayor and the work so ordered must be performed by 
the Contractor. 
 
The amount of compensation to be paid to the Contractor for 
any extra work as so ordered shall be determined as follows: 
 (a)By such applicable unit prices, if any, as are set forth 
in the Proposal; or 
 (b)If no such unit prices are set forth then by a lump 
sum or other unit prices mutually agreed upon by the City 
and the Contractor; or 
 (c)If no such unit prices are set forth in the Proposal 
and if the parties cannot agree upon a lump sum or other unit 
prices then by the actual net cost in money to the Contractor 
of the extra work performed, which cost shall be determined 
as follows: 
  (1) For all labor and foreman in direct charge of 

the authorized operations, the Contractor shall receive 
the current local rate of wages to be agreed upon, in 
writing, before starting such work for each hour that 
said labor and foremen are actually engaged thereon, to 
which shall be added an amount equal to 25 percent of 
the sum thereof which shall be considered and accepted 
as full compensation for general supervision, FICA 
taxes, contributions under the Florida Unemployment 
Compensation Act, insurance, bond, subcontractor's 
profit and overhead, the furnishing of small tools and 
miscellaneous equipment used, such as picks, shovels, 
hand pumps, and similar items. 

  (2) For all materials used, the Contractor shall 
receive the actual cost of such materials delivered at the 
site or previously approved delivery point as 
established by original receipted bills.  No percentage 
shall be added to this cost. 

  (3) For special equipment and machinery such as 
power-driven pumps, concrete mixers, trucks, and 
tractors, or other equipment, required for the 
economical performance of the authorized work, the 
Contractor shall receive payment based on the average 
local area rental price for each item of equipment and 
the actual time of its use on the work.  No percentage 
shall be added to this sum. 

  (4) Records of extra work done under this 
procedure shall be reviewed at the end of each day by 
the Contractor or his representative and the Engineer.  
Duplicate copies of accepted records shall be made and 
signed by both Contractor or his representative and the 
Engineer, and one copy retained by each. 

 
Request for payment for approved and duly authorized extra 
work shall be submitted in the same form as Contract work 
or in the case of work performed under paragraph (c) (1)  
above upon a certified statement supported by receipted bills. 
Such statement shall be submitted for the current Contract 
payment for the month in which the work was done. 
 
ARTICLE 7.03   DISPUTED WORK 
If the Contractor is of the opinion that any work required, 
necessitated, or ordered violates the terms and provisions of 
this Contract, he must promptly notify the Engineer, in 
writing, of his contentions with respect thereto and request a 
final determination thereof.  If the Engineer determines that 
the work in question is Contract work and not extra work or 
that the order complained of is proper, he will direct the 
Contractor to proceed and the Contractor shall promptly 
comply.  In order, however, to reserve his right to claim 
compensation for such work or damages resulting from such 
compliance, the Contractor must, within five (5) days after 
receiving notice of the Engineer's determination and 
direction, notify the City in writing that the work is being 
performed or that the determination and direction is being 
complied with under protest.  Failure of the Contractor to 
notify shall be deemed as a waiver of claim for extra 
compensation or damages therefor. 
 
Before final acceptance by the City, all matters of dispute 
must be adjusted to the mutual satisfaction of the parties 
thereto.  Final determinations and decisions, in case any 
questions shall arise, shall constitute a condition precedent to 
the right of the Contractor to receive the money therefor until 
the matter in question has been adjusted. 
 
ARTICLE 7.04  OMITTED WORK 
The City may at any time by a written order and without 
notice to the sureties require the omission of such Contract 
work as it may find necessary or desirable. 
 
An order for omission of work shall be valid only if signed 
by the Mayor and the work so ordered must be omitted by 
the Contractor.  The amount by which the Contract price 
shall be reduced shall be determined as follows: 
 (a) By such applicable unit prices, if any, as are set 
forth in the Contract; or 
 (b) By the appropriate lump sum price set forth in the 
Contract; or 
 (c) By the fair and reasonable estimated cost to the City 
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of such omitted work as determined by the  Engineer and 
approved by the City. 
 

 
SECTION 8 

CONTRACTOR'S EMPLOYEES 
 
ARTICLE 8.01 CHARACTER AND COMPETENCY 
The Contractor and his subcontractors shall employ upon all 
parts of the work herein contracted for only competent, 
skillful, and trustworthy workers.  Should the Engineer at 
any time give notice, in writing, to the Contractor or his duly 
authorized representative on the work that any employee in 
his opinion is incompetent, unfaithful, disorderly, careless, 
unobservant of instructions, or in any way a detriment to the 
satisfactory progress of the work, such employee shall 
immediately be dismissed and not again allowed upon the 
site. 
 
ARTICLE 8.02   SUPERINTENDENCE 
The Contractor shall give his personal supervision to the 
faithful prosecution of the work and in case of his absence 
shall have a competent, experienced, and reliable supervisor 
or superintendent, acceptable to the Engineer on the site who 
shall follow without delay all instructions of the Engineer in 
the prosecution and completion of the work and every part 
thereof, in full authority to supply workers, material, and 
equipment immediately.  He shall keep on hand at all times 
copies of the Contract Documents. 
 
ARTICLE 8.03   EMPLOYMENT OPPORTUNITIES 
The Contractor shall, in the performance of the work 
required to be done under this Contract, employ all workers 
without discrimination regarding race, creed, color, sex or 
national origin and must not maintain or provide facilities 
that are segregated on the basis of race, color, creed or 
national origin. 
 
ARTICLE 8.04   RATES OF WAGES 
On federally assisted projects, the rates of wages to be paid 
under this Contract shall not be less than the rates of wages 
set forth in Section 12 of this Agreement. 
 
On other projects, no wage rate determination is included. 
Florida's Prevailing Wage Law (Section 215.19, Florida 
Statutes) was repealed effective April 25, 1979. 
 
ARTICLE 8.05   PAYROLL REPORTS 
The Contractor and each subcontractor shall, if requested to 
do so, furnish to the Engineer a duly certified copy of his 
payroll and also any other information required by the 
Engineer to satisfy him that the provisions of the law as to 
the hours of employment and rate of wages are being 
observed. 
 
Payrolls shall be prepared in accordance with instructions 
furnished by the City and on approved forms.  The 
Contractor shall not carry on his payroll any persons not 
employed by him.  Subcontractor's employees shall be 
carried only on the payrolls of the employing subcontractor. 

 
 

SECTION 9 
CONTRACTOR'S DEFAULT 

 
ARTICLE 9.01   CITY'S RIGHT AND NOTICE 
It is mutually agreed that:  (a) if the Contractor fails to begin 
work when required to do so, or  (b) if at any time during the 
progress of the work it shall appear to the Engineer that the 
Contractor is not prosecuting the work with reasonable 
speed, or is delaying the work unreasonably and 
unnecessarily, or (c) if the force of workmen or quality or 
quantity of material furnished are not sufficient to insure 
completion of the work within the specified time and in 
accordance with the Specifications hereto attached, or (d) if 
the Contractor shall fail to make prompt payments for 
materials or labor or to subcontractors for work performed 
under the Contract, or (e) if legal proceedings have been 
instituted by others than the City in such manner as to 
interfere with the progress of the work and may subject the 
City to peril of litigation or outside claims of (f) if the 
Contractor shall be adjudged a bankrupt or make an 
assignment for the benefit of creditors, or (g) if in any 
proceeding instituted by or against the Contractor an order 
shall be made or entered granting an extension of time of 
payment, composition, adjustment, modification, settlement 
or satisfaction of his debts or liabilities, or (h) if a receiver or 
trustee shall be appointed for the Contractor or the 
Contractor's property, or (i) if the Contract or any part 
thereof shall be sublet without the consent of the City being 
first obtained in writing, or (j) if this Contract or any right, 
monies, or claim thereunder shall be assigned by the 
Contractor, otherwise than as herein specified, or (k) if the 
Contractor shall fail in any manner of substance to observe 
the provisions of this Contract, or (l) if any of the work, 
machinery, or equipment shall be defective, and shall not be 
replaced as herein provided, or (m) if the work to be done 
under this Contract shall be abandoned, then such fact or 
conditions shall be certified by the Engineer and thereupon 
the City without prejudice to any other rights or remedies of 
the City, shall have the right to declare the Contractor in 
default and so notify the Contractor by a written notice, 
setting forth the ground or grounds upon which such default 
is declared and the Contractor must discontinue the work, 
either as a portion of the work or the whole thereof, as 
directed. 
 
ARTICLE 9.02   CONTRACTOR'S DUTY UPON 
DEFAULT 
Upon receipt of notice that his Contract is in default, the 
Contractor shall immediately discontinue all further 
operations on the work or such part thereof, and shall 
immediately quit the site or such part thereof, leaving 
untouched all plant, materials, equipment, tools, and 
supplies. 
 
ARTICLE 9.03   COMPLETION OF DEFAULTED 
WORK 
The City, after declaring the Contractor in default, may then 
have the work completed or the defective equipment or 
machinery replaced or anything else done to complete the 
work in strict accordance with the Contract Documents by 
such means and in such manner, by Contract with or without 
public letting, or otherwise, as it may deem advisable, 
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utilizing for such purpose without additional cost to the City 
such of the Contractor's plant, materials, equipment, tools, 
and supplies remaining on the site, and also such 
subcontractors as it may deem advisable. 
 
The City shall reimburse all parties, including itself, for the 
expense of such completion, including liquidated damages, if 
any, and the cost of reletting.  The City shall deduct this 
expense from monies due or to become due to the Contractor 
under this Contract, or any part thereof, and in case such 
expense is more than the sum remaining unpaid of the 
original contract price, the Contractor and his sureties shall 
pay the amount of such deficiency to the City. 
 
ARTICLE 9.04   PARTIAL DEFAULT 
In case the City shall declare the Contractor in default as to a 
part of the work only, the Contractor shall discontinue such 
part, shall continue performing the remainder of the work in 
strict conformity with the terms of the Contract, and shall in 
no way hinder or interfere with any other contractor or 
person whom the City may engage to complete the work as 
to which the Contractor was declared in default. 

 
 

SECTION 10 
PAYMENTS 

 
ARTICLE 10.01 PRICES 
For the Contractor's complete performance of the work, the 
City will pay and the Contractor agrees to accept, subject to 
the terms and conditions hereof, the lump sum prices or unit 
prices in the Contractor's Proposal and the award made 
therein, plus the amount required to be paid for any extra 
work ordered under Article 7.02 hereof, less credit for any 
work omitted pursuant to Article 7.04 hereof.  Under unit 
price items, the number of units actually required to complete 
the work under the Contract may be more than stated in the 
Proposal.  The Contractor agrees that no claim will be made 
for any damages or for loss of profits because of a difference 
between the quantities of the various classes of work 
assumed and stated in the Proposal Form as a basis for 
comparing Proposals and the quantities of work actually 
performed. 
 
The sum as awarded for any lump sum Contract or lump sum 
Contract Item shall represent payment in full for all of the 
various classes of work, including materials, equipment, and 
labor necessary or required to complete, in conformity with 
the Contract Document, the entire work shown, indicated or 
specified under the lump sum Contract or lump sum Contract 
Item. 
 
The amount as awarded as a unit price for any unit price 
Contact Item shall represent payment in full for all the 
materials, equipment, and labor necessary to complete, in 
conformity with the Contract Documents, each unit of work 
shown, specified, or required under the said unit price 
Contract Item. 
 
No payment other than the amount as awarded will be made 
for any class of work included in a lump sum Contract Item 
or a unit price Contract Item, unless specific provision is 

made therefor in the Contract Documents. 
 
ARTICLE 10.02 SUBMISSION OF BID BREAKDOWN 
Within fifteen (15) days after the execution of this Contract, 
the Contractor must submit to the Engineer in duplicate an 
acceptable breakdown of the lump sums and unit prices bid 
for items of the Contract, showing the various operations to 
be performed under the Contract, as described in the progress 
schedule required under Article 4.02 hereof, and the value of 
each of such operations, the total of such items to equal the 
total price bid.  The Contractor shall also submit such other 
information relating to the bid prices as may be required and 
shall revise the bid breakdown as directed.  Thereafter, the 
breakdown may be used for checking the Contractor's 
applications for partial payments hereunder but shall not be 
binding upon the City or the Engineer for any purpose 
whatsoever. 
 
ARTICLE 10.03   REPORTS, RECORDS AND DATA 
The Contractor shall furnish to the Engineer such schedules 
of quantities and costs, progress schedules, reports, invoices, 
delivery tickets, estimates, records, and other data as the 
Engineer may request concerning work performed or to be 
performed and the materials furnished under the Contract. 
 
ARTICLE 10.04   PAYMENTS BY CONTRACTOR 
The Contractor shall pay (a) for all transportation and utility 
services not later than the 20th day of the calendar month 
following that in which such services are rendered, (b) for all 
materials, tools, and equipment delivered at the site of the 
project, and the balance of the cost thereof not later than the 
30th day following the completion of that part of the work in 
or on which such materials, tools, and equipment are 
incorporated or used, and (c) to each of his subcontractors, 
not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on 
account of the work performed by his subcontractors, to the 
extent of each subcontractor's interest therein; and proof of 
such payments or releases therefor shall be submitted to the 
Engineer upon request. 
 
ARTICLE 10.05   PARTIAL PAYMENTS 
On or about the first of each month, the Contractor shall 
make and certify an estimate, on forms prescribed by the 
City, of the amount and fair value of the work done, and may 
apply for partial payment therefor.  The Contractor shall 
revise the estimate as the Engineer may direct.  When 
satisfactory progress has been made, and shows that the 
value of the work completed since the last payment exceeds 
one percent (1%) of the total Contract price in amount, the 
Engineer will issue a certificate that such work has been 
completed and the value thereof.  The City will then issue a 
voucher to the Contractor in accordance with the following 
schedule: 
 
FOR CONTRACT AMOUNTS UNDER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is one 
hundred percent (100%) complete (operational or beneficial 
occupancy), the withheld amount may be reduced below ten 
percent (10%), at the Engineer's option, to only that amount 
necessary to assure completion. 
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FOR CONTRACT AMOUNTS OVER $250,000 
 (A)In the amount of ninety percent (90%) of the value 
of the work completed as certified until construction is fifty 
percent (50%) complete. 
 (B)When the dollar value, as determined by the 
Engineer, of satisfactorily completed work in place is greater 
than fifty percent (50%) of the original contract price, 
vouchers for partial payment will be issued by the City to the 
Contractor in the amount of one hundred percent (100%) of 
the value of the work, above 50%, completed as certified for 
that payment period. 
 (C)If the Contractor has performed satisfactorily and 
the work is substantially complete (operational or beneficial 
occupancy) the withheld amount may be reduced, at the 
Engineer's option, to only that amount necessary to assure 
completion. 
 
In addition to the Conditions set forth in (A), (B), and (C) 
above, payments will always be less any sums that may be 
retained or deducted by the City under the terms of any of 
the contract documents and less any sums that may be 
retained to cover monetary guarantees for equipment, 
materials or progress performance. 
 
Payment on estimates made on or about the first of the month 
may be expected on or about the 20th of the month. 
 
Unless specified otherwise in the Contract Items, the 
delivered cost of equipment and nonperishable materials 
suitably stored at the site of the work and tested for adequacy 
may be included in the Contractor's application for partial 
payment provided, however, that the Contractor shall furnish 
evidence satisfactory to the City that the Contractor is the 
unconditional owner and in possession of such materials or 
equipment.  The amount to be paid will be 90 percent of the 
invoice cost to the Contractor which cost shall be supported 
by receipted bills within 30 days of the date of payment by 
the City to the Contractor.  Such payment shall not relieve 
the Contractor from full responsibility for completion of the 
work and for protection of such materials and equipment 
until incorporated in the work in a permanent manner as 
required by the Contract Documents. 
 
Before any payment will be made under this Contract, the 
Contractor and every subcontractor, if required, shall deliver 
to the Engineer a written, verified statement, in satisfactory 
form, showing in detail all amounts then due and unpaid by 
such Contractor or subcontractor to all laborers, workmen, 
and mechanics, employed by him under the Contract for the 
performance of the work at the site thereof, for daily or 
weekly wages, or to other persons for materials, equipment, 
or supplies delivered at the site of the work during the period 
covered by the payment under consideration. 
 
ARTICLE 10.06   FINAL PAYMENT 
Under determination of satisfactory completion of the work 
under this Contract as provided in Article 4.07 hereof, the 
Engineer will prepare the final estimate showing the value of 
the completed work.  This estimate will be prepared within 
30 days after the date of completion or as soon thereafter as 
the necessary measurements and computations can be made. 

 All prior certificates and estimates, being approximate only, 
are subject to correction in the final estimate and payment. 
 
When the final estimate has been prepared and certified by 
Engineer, he will submit to the Mayor and City Council the 
final certificate stating that the work has been completed and 
the amount based on the final estimate remaining due to the 
Contractor.  The City will then accept the work as fully 
completed and will, not later than 30 days after the final 
acceptance, as defined in Article 1.02, of the work done 
under this Contract, pay the Contractor the entire amount so 
found due thereunder after deduction of all previous 
payments and all percentages and amounts to be kept and 
retained under provisions of this Contract; provided, 
however, and it is understood and agreed that, as a precedent 
to receiving final payment, the Contractor shall submit to the 
City a sworn affidavit that all bills for labor, service, 
materials, and subcontractors have been paid and that there 
are no suits pending in connection with this work.  The City, 
at its option, may permit the Contractor to execute a separate 
surety bond in a form satisfactory to the City.  The surety 
bond shall be in the full amount of the suit or suits. 
 
Neither the final payment nor any part of the retained 
percentage shall be paid until the Contractor, if required, 
shall furnish the City with a complete release from any 
should remain unsatisfied after all payments are made, the 
Contractor shall refund to the City all monies which the City 
may be compelled to pay in discharging such claim, 
including incidental costs and attorney's fees. 
 
ARTICLE 10.07   ACCEPTANCE OF FINAL 
PAYMENT 
The acceptance by the Contractor, or by anyone claiming by 
or through him, of the final payment shall operate as and 
shall be a release to the City and every officer and agent 
thereof from any and all claims and liability to the Contractor 
for anything done or furnished in connection with the work 
or project and for any act or neglect of the Contractor or of 
any others relating to or affecting the work.  No payment, 
however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this 
Contract or the Performance Bond. 

 
 

SECTION 11 
MISCELLANEOUS PROVISIONS 

  
ARTICLE 11.01   CONTRACTOR'S WARRANTIES 
In consideration of, and to induce the award of this contract 
to him, the Contractor represents and warrants: 
 (a)That he is not in arrears to the City upon debt or 
contract, and he is not a defaulter, as surety, contractor, or 
otherwise. 
 (b)That he is financially solvent and sufficiently 
experienced and competent to perform the work. 
 (c)That the work can be performed as called for by the 
Contract Documents. 
 (d)That the facts stated in his proposal and the 
information given by him are true and correct in all respects. 
 (e)That he is fully informed regarding all the conditions 
affecting the work to be done and labor and materials to be 
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furnished for the completion of this Contract, and that his 
information was secured by personal investigation and 
research.  
 
ARTICLE 11.02 PATENTED DEVICES, MATERIAL 
AND PROCESSES 
It is mutually understood and agreed that Contract prices 
include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. 
Whenever the Contractor is required or desires to use any 
design, device, material, or process covered by letters of 
patent or copyright, the Contractor shall indemnify and save 
harmless the City, its officers, agents and employees from 
any and all claims for infringement by reason of the use of 
any such patented design, device, tool, material, equipment, 
or process, to be performed under the Contract, and shall 
indemnify the said City, its officers, agents, and employees 
for any costs, expenses, and damages which may be  incurred 
 by reason of such infringement at any time during the 
prosecution or after completion of the work. 
 
ARTICLE 11.03   SUITS AT LAW 
In case any action at law or suit in equity may or shall be 
brought against the City or any of its officers, agents, or 
employees for or on account of the failure, omission, or 
neglect of the Contractor or his subcontractors, employees, 
or agents, to do or perform any of the covenants, acts, 
matters, or things by this Contract undertaken to be done or 
performed by the Contractor of his subcontractors, 
employees, or agents, or from any injuries done to property 
or persons and caused by the negligence or alleged 
negligence of the Contractor of his subcontractors, 
employees, or agents, or in any other manner arising out of 
the performance of this Contract, then the Contractor shall 
immediately assume and take charge of the defense of such 
actions or suits in like manner and to all intents and purposes 
as if said actions or suits have been brought directly against 
the Contractor, and the Contractor shall also indemnity and 
save harmless the City, its officers, agents, and employees 
from any and all loss, cost or damage whatever arising out of 
such actions or suits, in like manner and to all intents and 
purposes as if said actions or suits have been brought directly 
against the Contractor. 
 
The Contractor shall and does hereby assume all liability for 
and agrees to indemnify the City or its Engineer against any 
or all loss, costs, damages, and liability for any or by reason 
of any lien, claims or demands, either for materials 
purchased or for work performed by laborers, mechanics, 
and others and from any damages, costs, actions, or causes of 
action and judgement arising from injuries sustained by 
mechanics, laborers, or other persons by reason of accidents 
or otherwise, whether caused by the carelessness or 
inefficiency or neglect of said Contractor, his subcontractors, 
agents, employees, workmen or otherwise. 
 
ARTICLE 11.04 CLAIMS FOR DAMAGES 
If the Contractor shall claim compensation for any damage 
sustained, other than for extra or disputed work covered by 
Article 7.02 and 7.03 hereof, by reason of any act or 
omission of the City, its agents, or any persons, he shall, 
within five days after sustaining such damage, make and 

deliver to the Engineer a written statement of the nature of 
the damage sustained and of the basis of the claim against the 
City.  On or before the 15th of the month succeeding that in 
which any damage shall have been sustained, the Contractor 
shall make and deliver to the Engineer an itemized statement 
of the details and amounts of such damage, duly verified by 
the Contractor.  Unless such statements shall be made 
delivered within the times aforesaid, it is stipulated that and 
all claims for such compensation shall be forfeited and 
invalidated, and the Contractor shall not be entitled to 
payment on account of such claims. 
 
ARTICLE 11.05 NO CLAIMS AGAINST 
INDIVIDUALS 
No claim whatsoever shall be made by the Contractor against 
any officer, agent, employee of the City for, or on account of, 
anything done or omitted to be done in connection with this 
Contract. 
 
ARTICLE 11.06   LIABILITY UNAFFECTED 
Nothing herein contained shall in any manner create any 
liability against the City on behalf of any claim for labor, 
services, or materials, or of subcontractors, and nothing 
herein contained shall affect the liability of the Contractor or 
his sureties to the City or to any workmen or materialsmen 
upon bond given in connection with this Contract. 
 
ARTICLE 11.07 INDEMNIFICATION PROVISIONS 
Whenever there appears in this Agreement, or in the other 
Contact Documents made a part hereof, an indemnification 
provision within the purview of Chapter 725.06, Laws of 
Florida, the monetary limitation on the extent of the 
indemnification under each such provision shall be One 
Million Dollars or a sum equal to the total Contract price, 
whichever shall be the greater. 
 
ARTICLE 11.08 UNLAWFUL PROVISIONS DEEMED 
STRICKEN 
If this contract contains any unlawful provisions not an 
essential part of the Contract and which shall not appear to 
have a controlling or material inducement to the making 
thereof, such provisions shall be deemed of no effect and 
shall, upon notice by either party, be deemed stricken from 
the Contract without affecting the binding force of the 
remainder. 
 
ARTICLE 11.09   LEGAL PROVISIONS DEEMED 
INCLUDED 
Each and every provision of any law and clause required by 
law to be inserted in this Contract shall be deemed to be 
inserted herein, and the Contract shall be read and enforced 
as though it were included herein and if, through mistake or 
otherwise, any such provision is not inserted or is not 
correctly inserted, then upon application of either party the 
Contract shall forthwith be physically amended to make such 
insertion. 
 
ARTICLE 11.10 DEATH OR INCOMPETENCY OF 
CONTRACTOR 
In the event of death or legal incompetency of a Contractor 
who shall be an individual or surviving member of a 
contracting firm, such death or adjudication of incompetency 
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shall not terminate the Contract, but shall act as default 
hereunder to the effect provided in Article 9.01 hereof and 
the estate of the Contractor and his surety shall remain liable 
hereunder to the same extent as though the Contractor had 
lived.  Notice of default, as provided in Article 9.01 hereof, 
shall not be required to be given in the event of such death or 
adjudication of incompetency. 
 
ARTICLE 11.11   NUMBER AND GENDER OF 
WORDS 
Whenever the context so admits or requires, all references 
herein in one number shall be deemed extended to and 
including the other number, whether singular or plural, and 
the use of any gender shall be applicable to all genders. 
 
ARTICLE 11.12   ACCESS TO RECORDS 
Representatives of Federal Agencies, if applicable, and the 
State of Florida shall have access to the work whenever it is 
in preparation of progress.  On federally assisted projects the 
Federal Agency, the Comptroller General of the United 
States, or any authorized representative shall have access to 
any books, documents, papers, and records of the Contractor 
which are pertinent to the project for the purpose of making 
audit, examination, excerpts, and transcription thereof. 
 
 

SECTION 12 
LABOR STANDARDS 

 
ARTICLE 12.01 LABOR STANDARDS 
The Contractor shall comply with all of the regulations set 
forth in "Labor Standards Provisions for Federally Assisted 
Construction Contracts", which may be attached, and any 
applicable Florida Statutes. 
 
ARTICLE 12.02 NOTICE TO LABOR UNIONS 
If required, the Contractor shall provide Labor Unions and 
other organizations of workers, and shall post, in a 
conspicuous place available to employees or applicants for 
employment, a completed copy of the form entitled "Notice 
to Labor Unions or Other Organizations of Workers" 
attached to and made a part of this Agreement. 
 
ARTICLE 12.03 SAFETY AND HEALTH 
REGULATIONS 
The Contractor shall comply with the Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91- 596) and under Section 107 of the Contract Work Hours 
and Safety Standards Act (PL 91-54).  Nothing in these Acts 
shall be construed to supersede or in any manner affect any 
worker's compensation law or statutory rights, duties, or 
liabilities of employers and employees under any law with 
respect to injuries, diseases, or death of employees arising 
out of, or in the course of, employment. 
 
ARTICLE 12.04   EEO AFFIRMATIVE ACTION 
REQUIREMENTS 
The Contractor understands and agrees to be bound by the 
equal opportunity requirements of Federal regulations which 
shall be applicable throughout the performance of work 
under this Contract.  The Contractor  also agrees to similarly 

bind contractually each subcontractor.  In policies, the 
Contractor agrees to engage in Affirmative Action directed at 
promoting and ensuring equal employment opportunity in 
the work force used under the Contract (and the Contractor 
agrees to require contractually the same effort of all 
subcontractors whose subcontractors exceed $100,000).  The 
Contractor understands and agrees that "Affirmative Action" 
as used herein shall constitute a good faith effort to achieve 
and maintain minority employment in each trade in the on-
site work force used on the Contract. 
 
ARTICLE 12.05  PREVAILING RATES OF WAGES 
Florida's prevailing wage law was repealed effective April 
25, 1979. 
 
For Federally assisted projects, appropriate prevailing wage 
rate determinations are indicated on pages beginning with 
WR-1. 
 
* * * * * * *
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TAMPA 
AGREEMENT 

 
 
IN WITNESS THEREOF, the parties have hereunto set their hands and seals, and such of them as are corporation have 
caused these present to be signed by their duly authorized officers. 
 
 
 

CITY OF TAMPA, FLORIDA 
 
 

______________________________________________ 
Bob Buckhorn, Mayor 

(SEAL) 
 
 

           ATTEST: 
 

       
 ______________________________________________ 

City Clerk 
 
 
                Approved as to Form: 

The execution of this document was authorized 
by Resolution No. ______________________ 

 
_____________________________________ 

Justin R. Vaske, Assistant City Attorney 
 
 
Contractor 
 
By:________________________________________ 
(SEAL) 
 
  Title:   
 
 
ATTEST: 
 
_____________________________________ 
Witness 
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TAMPA AGREEMENT (ACKNOWLEDGMENT OF PRINCIPAL) 

 
 
STATE OF   ) 
     ) SS: 
COUNTY OF    ) 
 
For a Corporation: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by ______________________ 
of _______________________, a _______ corporation, on behalf of the corporation.  He/she is  ___ personally known or 
has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
 
For an Individual: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _______________, 20___ by _____________________ 
who is ___ personally known to me or has ___ produced ____________________ as identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________  
For a Firm: 
 
STATE OF _________________ 
COUNTY OF _______________ 
 
The foregoing instrument was acknowledged before me this ___ of _____________, 20___ by _____________________ 
who signed on behalf of the said firm.  He/she is ___ personally known or has ___ produced ____________________ as 
identification. 
 
        ________________________ 
        Notary 
 
        My Commission Expires: 
  
        ________________________ 
 
        ________________________ 
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PUBLIC CONSTRUCTION BOND 

 
 
 

Bond No. (enter bond number)           
 
 
Name of Contractor:            
 
Principal Business Address of Contractor:          
 
              
 
Telephone Number of Contractor:           
 
Name of Surety (if more than one list each):          
 
              
 
Principal Business Address of Surety:          
 
              
 
Telephone Number of Surety:           
 
Owner is The City of Tampa, Florida 
 
Principal Business Address of Owner:  306 E Jackson St, Tampa, FL 33602    
 
      Contract Administration Department (280A4N)    
 
Telephone Number of Owner:   813/274-8456       
 
Contract Number Assigned by City to contract which is the subject of this bond:      
 
Legal Description or Address of Property Improved or Contract Number is:      
 
              
 
              
 
              
 
General Description of Work and Services:          
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KNOW ALL MEN BY THESE PRESENTS That we,            

 
                             
 (Name of Contractor) 
 
as Principal, hereinafter called CONTRACTOR, of the State of _________________________________________, and  
 
_________________________________________________________________________________(Name of Surety)  
a corporation organized and existing under and by virtue of the laws of the State of ________________________, and 
regularly authorized to do business in the State of Florida, as SURETY, are held and firmly bound unto the City of Tampa, a 
municipal corporation organized and existing under the laws of the State of Florida, hereinafter called Owner, in the penal sum 
of                                     Dollars and                    Cents ($                    ), 
lawful money of the United States of America, for the payment whereof well and truly to be made, we bind ourselves, our heirs, 
executors, and administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated _________________, ______, 20___, between Principal and Owner for construction of 
_____________________________________________________, the contract being made a part of this bond by 
reference, in the time and in the manner prescribed in the contract; and 
 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1) (Section 713.01), Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for 
in the contract; and 
 
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner 
sustains because of a default by Principal under the contract; and 
 
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then 
this bond is void; otherwise it remains in full force. 
 
5. Contractor and Surety acknowledge that the Work for which this bond has been issued may be one of several such 
contract documents for a group of projects.  This bond does not secure covenants to pay for or to perform design services 
survey or program management services.  The Owner/Obligee is expected to reasonably account for damages that are 
caused to Owner with respect to Principal’s (Contractor’s) default in performance of the scope of the Work incorporated by 
reference into the bond, and notwithstanding any contractual or common law remedy permitted to Owner as against 
Contractor, the obligation of Surety for any damages under this bond shall be determined by the cost of completion of the 
Work less the contract balance unpaid upon default of Contractor for the Work plus liquidated damages at the rate of 
$500.00 per day for delays by the Contractor and/or Surety in reaching substantial completion. 
 
6. The notice requirements for claimants and conditions for entitlement to payment set forth in Section 255.05, Fla. Stat. and 
the limitations period to actions upon Section 255.05, Fla. Stat. bonds apply to claimants seeking payment from surety under 
this bond.  Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05, Florida Statutes. 
 
7. The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions 
to the terms of the contract documents or other Work to be performed hereunder, or the specifications referred to therein 
shall in any way affect its obligations under this bond, and it does hereby waive notice of any such changes, extensions of 
time, alterations or additions to the terms of the Contract or to Work or to the specifications. 
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8. The above SURETY states that it has read all of the Contract Documents made by the CONTRACTOR with the CITY, hereto 
attached, and the terms and conditions of the contract and work, and is familiar therewith and in particular those portions of the 
Agreement concerning the guaranty of such CONTRACTOR for a period of one year following the date of the final acceptance 
of the completed work under the Contract by the CITY, all of which this BOND includes. 
 
DATED ON _____________________, 20___  
 
              
(Name of Principal)     (Name of Surety) 
 
              
(Principal Business Address)    (Surety Address) 
 
 
By        By        
            (As Attorney in Fact)* 
 
Title               
       Telephone Number of Surety 
        
Telephone Number of Principal 
 
       Approved as to legal sufficiency: 
 
 
Countersignature:     By        
            Assistant City Attorney 
 
        
(Name of Local Agency)      
 
       
(Address of Resident Agent) 
 
 
By         
 
 
Title          
             
 
        
Telephone Number of Local Agency 
 
 
 
 
 
 
 
 *(As Attorney in Fact) attach Power of Attorney and Current Certificate with Original Signature 
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SPECIFICATIONS 
GENERAL PROVISIONS 

SECTION 1 

SCOPE AND INTENT 

G-1.01 DESCRIPTION
The work to be done consists of the furnishing of all labor,
materials and equipment, and the performance of all work
included in this Contract.

G-1.02 WORK INCLUDED
The Contractor shall furnish all labor, superintendence,
materials, plant, power, light, heat, fuel, water, tools,
appliances, equipment, supplies, and other means of
construction necessary or proper for performing and
completing the work.  He shall obtain and pay for all required
permits.  He shall perform and complete the work in the
manner best calculated to promote rapid construction
consistent with safety of life and property and to the
satisfaction of the Engineer, and in strict accordance with the
Contract Documents.  The Contractor shall clean up the work
and maintain it during and after construction, until accepted,
and shall do all work and pay all costs incidental thereto.  He
shall repair or restore all structures and property that may be
damaged or disturbed during performance of the work.

The cost of incidental work described in these General 
Provisions, for which there are no specific Contract Items, 
shall be considered as part of the overhead cost of doing the 
work and shall be included in the prices for the various 
Contract Items. No additional payment will be made therefor. 

The Contractor shall provide and maintain such modern 
plant, tools, and equipment as may be necessary, in the 
opinion of the Engineer, to perform in a satisfactory and 
acceptable manner all the work required by this Contract. 
Only equipment of established reputation and proven 
efficiency shall be used.  The Contractor shall be solely 
responsible for the adequacy of his plant and equipment, 
prior approval of the Engineer notwithstanding. 

G-1.03 PUBLIC UTILITY INSTALLATIONS AND

STRUCTURES
Public utility installations and structures shall be understood
to include all poles, tracks, pipes, wires, conduits, house
service connections, vaults, manholes, and all other
appurtenances and facilities pertaining thereto whether owned
or controlled by the City, other governmental bodies or
privately owned by individuals, firms, or corporations, and
used to serve the public with transportation, traffic control,
gas, electricity, telephone, sewerage, drainage, water or other
public or private property which may be affected by the
work.

The Contract Documents contain data relative to existing 
public utility installations and structures above and below the 
ground surface.  These data are not guaranteed as to their 
completeness or accuracy and it is the responsibility of the 
Contractor to make his own investigations to inform himself 

fully of the character, condition and extent of all such 
installations and structures as may be encountered and as may 
affect the construction operations. 

The Contractor shall protect all public utility installations and 
structures from damage during the work.  Access across any 
buried public utility installation or structure shall be made 
only in such locations and by means approved by the 
Engineer.  The Contractor shall so arrange his operations as 
to avoid any damage to these facilities.  All required 
protective devices and construction shall be provided by the 
Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Plans or 
have been located in the field by the utility shall be repaired 
by the Contractor, at his expense, as directed by the Engineer. 
 No separate payment shall be made for such protection or 
repairs to public utility installations or structures. 

Public utility installations or structures owned or controlled 
by the City or other governmental body which are shown on 
the Plans to be removed, relocated, replaced or rebuilt by the 
Contractor shall be considered as a part of the general cost of 
doing the work and shall be included in the prices bid for the 
various Contract Items.  No separate payment shall be made 
therefor. 

Where public utility installations or structures owned or 
controlled by the City or other governmental body are 
encountered during the course of the work, and are not 
indicated on the Plans or in the Specifications, and when, in 
the opinion of the Engineer, removal, relocation, replacement 
or rebuilding is necessary to complete the work under this 
Contract, such work shall be accomplished by the utility 
having jurisdiction or such work may be ordered, in writing 
by the Engineer, for the Contractor to accomplish.  If such 
work is accomplished by the utility having jurisdiction it will 
be carried out expeditiously and the Contractor shall give full 
cooperation to permit the utility to complete the removal, 
relocation, replacement or rebuilding as required.  If such 
work is accomplished by the Contractor, it will be paid for as 
extra work as provided for in Article 7.02 of the Agreement. 

The Contractor shall, at all times in performance of the work, 
employ approved methods and exercise reasonable care and 
skill so as to avoid unnecessary delay, injury, damage or 
destruction of public utility installations and structures; and 
shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public 
utility services, and shall cooperate fully with the owners 
thereof to that end. 

All City and other governmental utility departments and other 
owners of public utilities, which may be affected by the work, 
will be informed in writing by the Engineer within two weeks 
after the execution of the Contract or Contracts covering the 
work. Such notice will set out, in general, and direct attention 
to, the responsibilities of the City and other governmental 
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utility departments and other owners of public utilities for 
such installations and structures as may be affected by the 
work and will be accompanied by one set of Plans and 
Specifications covering the work under such Contract or 
Contracts. 
 
In addition to the general notice given by the Engineer, the 
Contractor shall give written notice to all City and other 
governmental utility departments and other owners of public 
utilities of the location of his proposed construction 
operations, at least forty-eight (48)  hours in advance of 
breaking ground in any area or on any unit of the work.  This 
can be accomplished by making the appropriate contact with 
the "Underground Utility Notification Center for Excavators 
(Call Candy)". 
 
The maintenance, repair, removal, relocation, or rebuilding of 
public utility installations and structures, when accomplished 
by the Contractor as herein provided, shall be done by 
methods approved by the Engineer. 
 
 

SECTION 2 

PLANS AND SPECIFICATIONS 
 
G-2.01 PLANS 
The Plans referred to in the Contract Documents bear the 
general project name and number as shown in the Notice To 
Bidders. 
 
When obtaining data and information from the Plans, figures 
shall be used in preference to scaled dimensions, and large 
scale drawings in preference to small scale drawings. 
 
G-2.02 COPIES FURNISHED TO CONTRACTOR 
After the Contract has been executed, the Contractor will be 
furnished with five sets of paper prints, the same size as the 
original  drawings, of each sheet of the Plans and five copies 
of the Specifications.  Additional copies of the Plans and 
Specifications, when requested, may be furnished to the 
Contractor at cost of reproduction. 
 
The Contractor shall furnish each of the subcontractors, 
manufacturers, and material suppliers such copies of the 
Contract Documents as may be required for his work. 
 
G-2.03 SUPPLEMENTARY DRAWINGS 
When, in the opinion of the Engineer, it becomes necessary 
to explain more fully the work to be done or to illustrate the 
work further or to show any changes which may be required, 
drawings known as Supplementary Drawings, with 
specifications pertaining thereto, will be prepared by the 
Engineer and five paper prints thereof will be given to the 
Contractor. 
 
The Supplementary Drawings shall be binding upon the 
Contractor with the same force as the Plans.  Where such 
Supplementary Drawings require either less or more than the 
estimated quantities of work, credit to the City or 
compensation therefor to the Contractor shall be subject to 
the terms of the Agreement. 

 
G-2.04 CONTRACTOR TO CHECK PLANS AND 

DATA 
The Contractor shall verify all dimensions, quantities, and 
details shown on the Plans, Supplementary Drawings, 
Schedules, Specifications, or other data received from the 
Engineer, and shall notify him of all errors, omissions, 
conflicts, and discrepancies found therein.  Failure to 
discover or correct errors, conflicts or discrepancies shall not 
relieve the Contractor of full responsibility for unsatisfactory 
work, faulty construction or improper operation resulting 
therefrom nor from rectifying such conditions at his own 
expense.  He will not be allowed to take advantage of any 
errors or omissions as full instructions will be furnished by 
the Engineer, should such errors or omissions be discovered.  
All schedules are given for the convenience of the Engineer 
and the Contractor and are not guaranteed to be complete. 
The Contractor shall assume all responsibility for the making 
of estimates of the size, kind, and quality of materials and 
equipment included in work to be done under the Contract. 
 
G-2.05 SPECIFICATIONS 
The specifications consist of four parts, the General 
Provisions, the Technical Specifications, the Special 
Provisions and the Contract Items.  The General Provisions 
and Technical Specifications contain general requirements 
which govern the work. The Special Provisions and the 
Contract Items modify and supplement these by detailed 
requirements for the work and shall always govern, whenever 
there appears to be conflict. 
 
G-2.06 INTENT 
All work called for in the Specifications applicable to this 
Contract, but not shown on the Plans in their present form, or 
vice versa, shall be of like effect as if shown or mentioned in 
both. Work not specified in either the Plans or in the 
Specifications, but involved in carrying out their intent or in 
the complete and proper execution of the work, is required 
and shall be performed by the Contractor as though it were 
specifically delineated or described. 
 
The apparent silence of the Specifications as to any detail, or 
the apparent omission from them of a detailed description 
concerning any work to be done and materials to be 
furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and 
workmanship of the best quality is to be used, and 
interpretation of these Specifications shall be made upon that 
basis. 
 
 

SECTION 3 

WORKING DRAWINGS 
 
G-3.01 SCOPE 
The Contractor shall promptly prepare and submit layout, 
detail and shop drawings to insure proper construction, 
assembly, and installation of the work using those materials 
and methods as hereafter specified under the Technical 
Specifications, Special Provisions and Contract Items. 
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These drawings shall accurately and distinctly present the 
following: 
 
a. All working and erection dimensions. 
b. Arrangements and sectional views. 
c. Necessary details, including complete information for 
making connections between work under this Contract and 
work under other Contracts. 
d. Kinds of materials and finishes. 
e. Parts listed and description thereof. 
 
Drawings for mechanical equipment shall present, where 
applicable, such data as dimensions, weight and performance 
characteristics. These data shall show conformance with the 
performance characteristics and other criteria incorporated in 
the Plans and Specifications. 
 
Each drawing shall be dated and shall contain the name of the 
project, Division number and description, the technical 
specifications section number, names of equipment or 
materials and the location at which the equipment or 
materials are to be installed.  Location shall mean both 
physical location and location relative to other connected or 
attached material.  The Engineer will return unchecked any 
submittal which does not contain complete data on the work 
and full information on related matters. 
 
Stock or standard drawings will not be accepted for review 
unless full identification and supplementary information is 
shown thereon in ink or typewritten form. 
 
The Contractor shall review all working drawing submittals 
before transmitting them to the Engineer to determine that 
they comply with requirements of the Specifications.  
Drawings which are incomplete or are not in compliance with 
the Contract Documents shall not be submitted for processing 
by the Engineer.  The Contractor shall place his stamp of 
approval on all working drawings submitted to the Engineer 
to indicate compliance with the above. 
 
G-3.02 APPROVAL 
If the working drawings show departures from the Contract 
requirements, the Contractor shall make specific mention 
thereof in his letter of submittal; otherwise approval of such 
submittals shall not constitute approval of the departure.  
Approval of the drawings shall constitute approval of the 
subject matter thereof only and not of any structure, material, 
equipment, or apparatus shown or indicated. 
 
The approval of drawings will be general and shall not 
relieve the Contractor of responsibility for the accuracy of 
such drawings, nor for the proper fitting and construction of 
the work, nor for the furnishing of materials or work required 
by the Contract and not indicated on the drawings.  No work 
called for by working drawings shall be done until such 
drawings have been approved by the Engineer. 
 
The procedure in seeking approval of the working drawings 
shall be as follows: 
 
1.The Contractor shall submit four complete sets of drawings 

and other descriptive data together with one copy of a letter 
of transmittal to the Engineer for approval.  The letter of 
transmittal shall contain the name of the project, contract 
number, technical specifications section number, the name of 
the Contractor, a list of drawings with numbers and titles, and 
any other pertinent information. 
 
2.Drawings or descriptive data will be stamped "Approved", 
"Approved Subject to Corrections Marked", or "Examined 
and Returned for Correction"  and one copy with a letter of 
transmittal will be returned to the Contractor. 
 
3.If a drawing or other data is stamped "Approved", the 
Contractor shall insert the date of approval on five additional 
copies of the document and transmit the five copies to the 
Engineer together with one copy of a letter of transmittal 
containing substantially the same information as described in 
Instruction 1. above. 
 
4.If a drawing or other data is stamped "Approved Subject to 
Corrections Marked", the Contractor shall make the 
corrections indicated and proceed as in Instruction 3., above. 
 
5.If a drawing or data is stamped "Examined and Returned 
for Correction", the Contractor shall make the necessary 
corrections and resubmit the documents as set forth in 
Instruction 1., above.  The letter of transmittal shall indicate 
that this is a resubmittal. 
 
The Contractor shall revise and resubmit the working 
drawings as required by the Engineer, until approval thereof 
is obtained. 
 
 

SECTION 4 

MATERIALS AND EQUIPMENT 
 
G-4.01 GENERAL REQUIREMENTS 
All materials, appliances, and types or methods of 
construction shall be in accordance with the Specifications 
and shall, in no event, be less than that necessary to conform 
to the requirements of any applicable laws, ordinances, and 
codes. 
 
All materials and equipment shall be new, unused, and 
correctly designed.  They shall be of standard first grade 
quality, produced by expert personnel, and intended for the 
use for which they are offered.  Materials or equipment 
which, in the opinion of the Engineer, are inferior or of a 
lower grade than indicated, specified, or required will not be 
accepted. 
 
The quality of Workmanship and Materials entering into the 
work under this Contract shall conform to the requirements of 
the pertinent sections, clauses, paragraphs, and sentences, 
both directly and indirectly applicable thereto, of that part of 
the Technical Specifications, whether or not direct reference 
to such occurs in the Contract Items. 
 
Equipment and appurtenances shall be designed in 
conformity with ANSI,  ASME,  IEEE,  NEMA  and  other 
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generally accepted standards and shall be of rugged 
construction and of sufficient strength to withstand all 
stresses which may occur during fabrication, testing, 
transportation, installation, and all conditions of operation.  
All bearings and moving parts shall be adequately protected 
against wear by bushings or other approved means and shall 
be fully lubricated by readily accessible devices.  Details 
shall be designed for appearance as well as utility.  
Protruding members, joints, corners, gear covers, and the 
like, shall be finished in appearance.  All exposed welds shall 
be ground smooth and the corners of structural shapes shall 
be mitered. 
 
Equipment shall be of the approximate dimensions as 
indicated on the Plans or as specified, shall fit the spaces 
shown on the Plans with adequate clearances, and shall be 
capable of being handled through openings provided in the 
structure for this purpose. The equipment shall be of such 
design that piping and electrical connections, ductwork, and 
auxiliary equipment can be assembled and installed without 
causing major revisions to the location or arrangement of any 
of the facilities. 
 
Machinery parts shall conform exactly to the dimensions 
shown on the working drawings.  There shall be no more 
fitting or adjusting in setting up a machine than is necessary 
in assembling high grade apparatus of standard design.  The 
equivalent parts of identical machines shall be made 
interchangeable.  All grease lubricating fittings on equipment 
shall be of a uniform type.  All machinery and equipment 
shall be safeguarded in accordance with the safety codes of 
the ANSI and applicable state and local codes. 
 
G-4.02 MANUFACTURER 
The names of proposed manufacturers, suppliers, material, 
and dealers who are to furnish materials, fixtures, equipment, 
appliances or other fittings shall be submitted to the Engineer 
for approval, as early as possible, to afford proper 
investigation and checking.  Such approval must be obtained 
before shop drawings will be checked.  No manufacturer will 
be approved for any materials to be furnished under this 
Contract unless he shall be of good reputation and have a 
plant of ample capacity.  He shall, upon the request of the 
Engineer, be required to submit evidence that he has 
manufactured a similar product to the one specified and that it 
has been previously used for a like purpose for a sufficient 
length of time to demonstrate its satisfactory performance. 
 
All transactions with the manufacturers or subcontractors 
shall be through the Contractor, unless the Contractor shall 
request, in writing to the Engineer, that the manufacturer or 
subcontractor deal directly with the Engineer.  Any such 
transactions shall not in any way release the Contractor from 
his full responsibility under this Contract. 
 
Any  two  or  more  pieces  of  material or equipment of the 
same kind, type or classification, and being used for identical 
types of service, shall be made by the same manufacturer. 
 
G-4.03 REFERENCE TO STANDARDS 
Whenever reference is made to the furnishing of materials or 

testing thereof to conform to the standards of any technical 
society, organization or body, it shall be construed to mean 
the latest standard, code, specification or tentative 
specification adopted and published at the date of 
advertisement for proposals, even though reference has been 
made to an earlier standard, and such standards are made a 
part hereof to the extent which is indicated or intended. 
 
Reference to a technical society, organization or body may be 
made in the Specifications by abbreviations, in accordance 
with the following list: 
 
AASHTO  for American Association of State Highway and 
Transportation Officials (formerly AASHO) 
ACI   for American Concrete Institute 
AGMA    for American Gear Manufacturer's Association 
AFBMA   for Anti-Friction Bearing Manufacturer's 
Association 
AISC    for American Institute of Steel Construction 
AISI    for American Iron and Steel Institute 
ANSI    for American National Standards Institute 
ASCE    for American Society of Civil Engineers 
ASTM    for American Society for Testing and Materials 
ASME    for American Society of Mechanical Engineers 
AWS     for American Welding Society 
AWWA    for American Water Works Association 
AWPA    for American Wood Preservers Association 
CEMA    for Conveyor Equipment Manufacturers 
Association 
CIPRA   for Cast Iron Pipe Research Association 
IEEE    for Institute of Electrical and Electronic Engineers 
IPCEA   for Insulated Power Cable Engineers Association 
NEC     for National Electrical Code 
NEMA    for National Electrical Manufacturers Association 
SAE     for Society of Automotive Engineers 
SHBI    for Steel Heating Boiler Institute 
Fed.Spec.   for Federal Specifications 
Navy Spec.  for Navy Department Specifications 
U.L.,Inc.   for Underwriters' Laboratories, Inc. 
 
When no reference is made to a code, standard or 
specification, the Standard Specifications of the ANSI, the 
ASME, the ASTM, the IEEE, or the NEMA shall govern. 
 
G-4.04 SAMPLES 
The Contractor  shall,  when required, submit to the Engineer 
for approval typical samples of materials and equipment.  
The samples shall be properly identified by tags and shall be 
submitted sufficiently in advance of the time when they are to 
be incorporated into the work, so that rejections thereof will 
not cause delay.  A letter of transmittal, in duplicate, from the 
Contractor requesting approval must accompany all such 
samples. 
 
G-4.05 EQUIVALENT QUALITY 
Whenever, in the Contract Documents, an article, material, 
apparatus, equipment, or process is called for by trade name 
or by the name of a patentee, manufacturer, or dealer or by 
reference to catalogs of a manufacturer or dealer, it shall be 
understood as intending to mean and specify the article, 
material, apparatus, equipment or process designated, or any 
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equal thereto in quality, finish, design, efficiency, and 
durability and equally serviceable for the purposes for which 
it is intended. 
 
Whenever material or equipment is submitted for approval as 
being equal to that specified, the decision as to whether or not 
such material or equipment is equal to that specified shall be 
made by the Engineer. 
 
Upon rejection of any material or equipment submitted as the 
equivalent of that specifically named in the Contract, the 
Contractor shall immediately proceed to furnish the 
designated material or equipment. 
 
Neither the approval by the Engineer of alternate material or 
equipment as being equivalent to that specified nor the 
furnishing of the material or equipment specified, shall in any 
way relieve the Contractor of responsibility for failure of the 
material or equipment, due to faulty design, material, or 
workmanship, to perform the functions required of them by 
the Specifications. 
 
G-4.06 DELIVERY 
The Contractor shall deliver materials in ample quantities to 
insure the most speedy and uninterrupted progress of the 
work so as to complete thw work within the allotted time.  
The Contractor shall also coordinate deliveries in order to 
avoid a delay in, or impediment of, the progress of the work 
of any related Contractor. 
 
G-4.07 CARE AND PROTECTION 
The Contractor shall be solely responsible for properly 
storing and protecting all materials, equipment, and work 
furnished under the Contract from the time such materials and 
equipment are delivered at the site of the work until final 
acceptance thereof.  He shall, at all times, take necessary 
precautions to prevent injury or damage by water, freezing, or 
by inclemencies of the weather to such materials, equipment 
and work.  All injury or damage to materials, equipment, or 
work resulting from any cause whatsoever shall be made 
good by the Contractor. 
 
The Engineer shall, in all cases, determine the portion of the 
site to be used by the Contractor for storage, plant or for 
other purposes.  If, however, it becomes necessary to remove 
and restack materials to avoid impeding the progress of any 
part of the work or interference with the work to be done by 
any other Contractor, the Contractor shall remove and restack 
such materials at his own expense. 
 
G-4.08 TOOLS AND ACCESSORIES 
The Contractor shall, unless otherwise stated in the Contract 
Documents, furnish with each type, kind or size of 
equipment, one complete set of suitably marked high grade 
special tools and appliances which may be needed to adjust, 
operate, maintain, or repair the equipment.  Such tools and 
appliances shall be furnished in approved painted steel cases, 
properly labeled and equipped with good grade cylinder 
locks and duplicate keys. 
 
Spare parts shall be furnished as specified. 

 
Each piece of equipment shall be provided with a substantial 
nameplate, securely fastened in place and clearly inscribed 
with the manufacturer's name, year of manufacture, serial 
number, weight and principal rating data. 
 
G-4.09 INSTALLATION OF EQUIPMENT 
The Contractor shall have on hand sufficient proper 
equipment and machinery of ample capacity to facilitate the 
work and to handle all emergencies normally encountered in 
work of this character. 
 
Equipment shall be erected in a neat and workmanlike 
manner on the foundations at the locations and elevations 
shown on the Plans, unless directed otherwise by the 
Engineer during installation. All equipment shall be correctly 
aligned, leveled and adjusted for satisfactory operation and 
shall be installed so that proper and necessary connections 
can be made readily between the various units. 
 
The Contractor shall furnish, install and protect all necessary 
anchor and attachment bolts and all other appurtenances 
needed for the installation of the devices included in the 
equipment specified.  Anchor bolts shall be as approved by 
the Engineer and made of ample size and strength for the 
purpose intended.  Substantial templates and working 
drawings for installation shall be furnished. 
 
The Contractor shall, at his own expense, furnish all materials 
and labor for, and shall properly bed in non-shrink grout, 
each piece of equipment on its supporting base that rests on 
masonry foundations.  Grout shall completely fill the space 
between the equipment base and the foundation. 
 
G-4.10  OPERATING INSTRUCTIONS 
The Contractor, through qualified individuals, shall 
adequately instruct designated employees of the City in the 
operation and care of all equipment installed hereunder, 
except for equipment that may be furnished by the City. 
 
The Contractor shall also furnish and deliver to the Engineer 
three complete sets for permanent files, identified in 
accordance with Subsection G-3.01 hereof, of instructions, 
technical bulletins and any other printed matter, such as 
diagrams, prints or drawings, containing full information 
required for the proper operation, maintenance, and repair, of 
the equipment installed and the ordering of spare parts, 
except for equipment that may be furnished by the City. 
 
In addition to the above three copies, the Contractor shall 
furnish any additional copies that may be required for use 
during construction and start-up operations. 
 

G-4.11  SERVICE OF MANUFACTURER'S 

ENGINEER 
The Contract prices for equipment shall include the cost of 
furnishing a competent and experienced engineer or 
superintendent who shall represent the manufacturer and shall 
assist the Contractor, when required, to install, adjust, test 
and place in operation the equipment in conformity with the 
Contract Documents.  After the equipment is placed in 
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permanent operation by the City, such engineer or 
superintendent shall make all adjustments and tests required 
by the Engineer to provide that such equipment is in proper 
and satisfactory operating condition, and shall instruct such 
personnel as may be designated by the City in the proper 
operation and maintenance of such equipment. 
 

 

 SECTION 5 

INSPECTION AND TESTING 
 

G-5.01  GENERAL 
The Contractor's attention is hereby directed to Article 3.03 
of the Agreement. 
 
Inspection and testing of materials will be performed by the 
City unless otherwise specified. 
 
For tests specified to be made by the Contractor, the testing 
personnel shall make the necessary inspections and tests and 
the reports thereof shall be in such form as will facilitate 
checking to determine compliance with the Contract 
Documents.  Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the 
Engineer as a prerequisite for the acceptance of any material 
or equipment. 
 
If, in the making of any test of any material or equipment, it is 
ascertained by the Engineer that the material or equipment 
does not comply with the Contract, the Contractor will be 
notified thereof and he will be directed to refrain from 
delivering said material and equipment, or to remove it 
promptly from the site or from the work and replace it with 
acceptable material, without cost to the City. 
 
Tests of electrical and mechanical equipment and appliances 
shall be conducted in accordance with recognized test codes 
of the ANSI, ASME, or the IEEE, except as may otherwise 
be stated herein. 
 
The Contractor shall be fully responsible for the proper 
operation of equipment during tests and instruction periods 
and shall neither have nor make any claim for damage which 
may occur to equipment prior to the time when the City 
formally takes over the operation thereof. 
 
G-5.02 COSTS 
All inspection and testing of materials furnished under this 
Contract will be performed by the City or duly authorized 
inspection engineers or inspection bureaus without cost to the 
Contractor, unless otherwise expressly specified. 
 
The cost of shop and field tests of equipment and of certain 
other tests specifically called for in the Contract Documents 
shall be borne by the Contractor and such costs shall be 
deemed to be included in the contract price. 
 
Materials and equipment submitted by the Contractor as the 
equivalent to those specifically named in the Contract may be 
tested by the City for compliance.  The Contractor shall 
reimburse the City for the expenditures incurred in making 

such tests on materials and equipment which are rejected for 
noncompliance. 
 
G-5.03 INSPECTIONS OF MATERIALS 
The Contractor shall give notice, in writing to the Engineer, 
sufficiently in advance of his intention to commence the 
manufacture or preparation of materials especially 
manufactured or prepared for use in or as part of the 
permanent construction.  Such notice shall contain a request 
for inspection, the date of commencement and the expected 
date of completion of the manufacture or preparation of 
materials.  Upon receipt of such notice the Engineer will 
arrange to have a representative present at such times during 
the manufacture as may be necessary to inspect the materials 
or he will notify the Contractor that inspection will be made 
at a point other than the point of manufacture, or he will 
notify the Contractor that inspection will be waived.  The 
Contractor must comply with these provisions before 
shipping any material.  Such inspection shall not release the 
Contractor from the responsibility for furnishing materials 
meeting the requirements of the Contract Documents. 
 
G-5.04 CERTIFICATE OF MANUFACTURE 
When inspection is waived or when the Engineer so requires, 
the Contractor shall furnish to him authoritative evidence in 
the form of Certificates of Manufacture that the materials to 
be used in the work have been manufactured and tested in 
conformity with the Contract Documents.  These certificates 
shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that 
have been made directly on the product or on similar 
products of the manufacturer. 
 
G-5.05 SHOP TESTS OF OPERATING EQUIPMENT 
Each piece of equipment for which pressure, duty, capacity, 
rating, efficiency, performance, function, or special 
requirements are specified shall be tested in the shop of the 
maker in a manner which shall conclusively prove that its 
characteristics comply fully with the requirements of the 
Contract Documents.  No such equipment shall be shipped to 
the work until the Engineer notifies the Contractor, in writing, 
that the results of such tests are acceptable. 
 
Five copies of the manufacturer's actual test data and 
interpreted results thereof, accompanied by a certificate of 
authenticity sworn to by a responsible official of the 
manufacturing company, shall be forwarded to the Engineer 
for approval. 
 
The cost of the shop tests and of furnishing manufacturer's 
preliminary and shop test data of operating equipment shall 
be borne by the Contractor. 
 
G-5.06 PRELIMINARY FIELD TESTS 
As soon as conditions permit, the Contractor shall furnish all 
labor, materials, and instruments and shall make preliminary 
field tests of equipment.  If the preliminary field tests disclose 
any equipment furnished under this Contract which does not 
comply with the requirements of the Contract Documents, the 
Contractor shall, prior to the acceptance tests, make all 
changes, adjustments, and replacements required. 
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G-5.07 FINAL FIELD TESTS 
Upon completion of the work and prior to final payment, all 
equipment and appliances installed under this Contract shall 
be subjected to acceptance tests as specified or required to 
prove compliance with the Contract Documents. 
 
The Contractor shall furnish labor, fuel, energy, water and all 
other materials, equipment, and instruments necessary for all 
acceptance tests, at no additional cost to the City. 
 
G-5.08 FAILURE OF TESTS 
Any defects in the materials and equipment or their failure to 
meet the tests, guarantees or requirements of the Contract 
Documents shall be promptly corrected by the Contractor by 
replacements or otherwise.  The decision of the Engineer as 
to whether or not the Contractor has fulfilled his obligations 
under the Contract shall be final and conclusive.  If the 
Contractor fails to make those corrections or if the improved 
materials and equipment, when tested, shall again fail to meet 
the guarantees or specified requirements, the City, 
notwithstanding its partial payment for work, and materials 
and equipment, may reject the materials and equipment and 
may order the Contractor to remove them from the site at his 
own expense. 
 
In case the City rejects any materials and equipment, then the 
Contractor shall replace the rejected materials and equipment 
within a reasonable time.  If he fails to do so, the City may, 
after the expiration of a period of thirty calendar days after 
giving him notice in writing, proceed to replace such rejected 
materials and equipment, and the cost thereof shall be 
deducted from any compensation due or which may become 
due the Contractor under this Contract. 
 
The City agrees to obtain other equipment within a 
reasonable time and the Contractor agrees that the City may 
use the equipment furnished by him without rental or other 
charges until the new equipment is obtained. 
 
Materials or work in place that fails to pass acceptability tests 
shall be retested at the direction of the construction engineer 
all such retests shall be at the Contractor's expense.  The rates 
charged shall be in accordance with the Department of Public 
Works current annual inspection contract which is available 
for inspection at the offices of the Department of Public 
Works. 
 
G-5.09 FINAL INSPECTION 
The procedures for final inspection shall be in accordance 
with the provisions of Article 4.07 of the Agreement.  During 
 such final inspections, the work shall be clean and free from 
water.  In no case will the final estimate be prepared until the 
Contractor has complied with all the requirements set forth 
and the Engineer has made his final inspection of the entire 
work and is satisfied that the entire work is properly and 
satisfactorily cosntructed in accordance with the requirements 
of the Contract Documents. 
 
 

SECTION 6 

TEMPORARY STRUCTURES 
 
G-6.01 GENERAL 
All false work, scaffolding, ladders, hoistways, braces, 
pumping plants, shields, trestles, roadways, sheeting, 
centering forms, barricades, drains, flumes, and the like, any 
of which may be needed in the construction of any part of the 
work and which are not herein described or specified in 
detail, must be furnished, maintained and removed by the 
Contractor, and he shall be responsible for the safety and 
efficiency of such works and for any damages that may result 
from their failure or from their improper construction, 
maintenance, or operation. 
 
G-6.02 PUBLIC ACCESS 
At all points in the work where public access to any building, 
house, place of business, public road, or sidewalk would be 
obstructed by any action of the Contractor in executing the 
work required by this Contract, the Contractor shall provide 
such temporary structure, bridges or roadway as may be 
necessary to maintain public access at all times.  At least one 
lane for vehicular traffic shall be maintained in streets in 
which the Contractor is working.  Street closure permits are 
required from the Department of Public Works. 
 
The Contractor shall provide suitable temporary bridges, as 
directed by the Engineer, at street intersections when 
necessary for the maintenance of vehicular and pedestrian 
traffic. 
 
Prior to temporarily cutting of access to driveways and 
garages, the Contractor shall give twelve (12) hours notice to 
affected property owners.  Interruptions to use of private 
driveways shall be kept to a minimum. 
 
G-6.03 CONTRACTOR'S FIELD OFFICE 
The Contractor shall erect, furnish and maintain a field office 
with a telephone at the site during the entire period of 
construction.  He or an authorized agent shall be present at 
this office at all times   while   his  work  is in progress.  
Readily accessible copies of both the Contract Documents 
and the latest approved working drawings shall be kept at this 
field office. 
 
G-6.04 TEMPORARY FENCE 
If, during the course of the work, it is necessary to remove or 
disturb any fence or part thereof, the Contractor shall, at his 
own expense, if so ordered by the Engineer, provide a 
suitable temporary fence which shall be maintained until the 
permanent fence is replaced.  The Engineer shall be solely 
responsible for the determination of the necessity for 
providing a temporary fence and the type of temporary fence 
to be used. 
 
G-6.05 RESPONSIBILITY FOR TEMPORARY 

STRUCTURES 
In accepting the Contract, the Contractor assumes full 
responsibility for the sufficiency and safety of all temporary 
structures or work and for any damage which may result from 
their failure or their improper construction, maintenance, or 
operation and will indemnify and save harmless the City from 
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all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the 
above provisions. 
 
 

SECTION 7 

TEMPORARY SERVICES 
 
G-7.01 WATER 
The Contractor shall provide the necessary water supply at 
his own expense.  He shall, if necessary, provide and lay 
necessary waterlines from existing mains to the place of 
using, shall secure all necessary permits and pay for all taps 
to water mains or hydrants and for all water used at the 
established rates. 
 
G-7.02 LIGHT AND POWER 
The Contractor shall provide, at his own expense, temporary 
lighting and power facilities required for the proper 
prosecution and inspection of the work.  If, in the opinion of 
the Engineer, these facilities are inadequate, the Contractor 
will not be permitted to proceed with any portion of the work 
affected thereby. 
 
G-7.03 SANITARY REGULATIONS 
The Contractor shall prohibit and prevent the committing of 
nuisances on the site of the work or on adjoining property and 
shall discharge any employee who violates this rule. 
 
Ample washrooms and toilet facilities and a drinking water 
supply shall be furnished and maintained in strict conformity 
with the law by the Contractor for use by his employees. 
 
G-7.04 ACCIDENT PREVENTION 
Precautions shall be exercised at all times for the protection 
of persons and property.  The safety provisions of applicable 
laws, building and construction codes shall be observed.  The 
Contractor shall comply with the U. S. Department of Labor 
Safety and Health Regulations for construction promulgated 
under the Occupational Safety and Health Act of 1970 (PL 
91-596), and under Section 107 of the Contract Work.  Hours 
and Safety Standards Act (PL 91-54), except where state and 
local safety standards exceed the federal requirements and 
except where state safety standards have been approved by 
the Secretary of Labor in accordance with provisions of the 
Occupational Safety and Health Act. 
 
G-7.05 FIRST AID 
The Contractor shall keep upon the site, at each location 
where work is in progress, a completely equipped first aid kit 
and shall provide ready access thereto at all times when men 
are employed on the work. 
 
G-7.06 HEATING 
The Contractor shall provide temporary heat, at his own 
expense, whenever required on account of work being carried 
on during cold weather and to prevent freezing of water pipes 
and other damage to the work. 
 
 

SECTION 8 

LINES AND GRADES 
 
G-8.01 GENERAL 
All work done under this Contract shall be constructed in 
accordance with the lines and grades shown on the Plans, or 
as given by the Engineer.  The full responsibility for keeping 
alignment and grade shall rest upon the Contractor. 
 
The Engineer will establish bench marks and base line 
controlling points.   Reference remarks for  lines and grades 
as the work progresses will be located to cause as little 
inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to 
cause no inconvenience in the use of the use of the reference 
marks provided.  He shall remove any obstructions placed by 
him contrary to this provision. 
 
G-8.02 SURVEYS 
The Contractor shall furnish and maintain, at his own 
expense, stakes and other such materials, and give such 
assistance, including qualified helpers, as may be required by 
the Engineer for setting reference marks.  The Contractor 
shall check such reference marks by such means as he may 
deem necessary and, before using them, shall call the 
Engineer's attention to any inaccuracies.  The Contractor 
shall, at his own expense, establish all working or 
construction lines and grades as required from the reference 
marks set by the Engineer, and shall be solely responsible for 
the accuracy thereof. He shall, however, be subject to the 
check and review of the Engineer. 
 
The Contractor shall keep the Engineer informed a 
reasonable time in advance as to his need for line and grade 
reference marks, in order that they may be furnished and all 
necessary measurements made for record and payment with 
the minimum of inconvenience to the Engineer or of delay to 
the Contractor. 
 
It is the intention not to delay the work for the establishment 
of reference marks but, when necessary, working operations 
shall be suspended for such reasonable time as the Engineer 
may require for this purpose. 
 
G-8.03 SAFEGUARDING MARKS 
The Contractor shall safeguard all points, stakes, grade 
marks, monuments and bench marks made or established on 
the work, bear the cost of reestablishing them if disturbed, 
and bear the entire expense of rectifying work improperly 
installed due to not maintaining or protecting or to removing 
without authorization such established points, stakes and 
marks. 
 
The Contractor shall safeguard all existing and known 
property corners, monuments and marks adjacent to but not 
related to the work and, if required, shall bear the cost of 
reestablishing them if disturbed or destroyed. 
 
G-8.04 DATUM PLANE 
All elevations indicated or specified refer to the Mean Sea 
Level Datum of the U.S.C. & G.S. (N.O.S.) which is 0.80 
feet above the Mean Low Water Datum of the U. S. Army 
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Corps of Engineers. 
 
 

SECTION 9 

ADJACENT STRUCTURES AND LANDSCAPING 
 
G-9.01 RESPONSIBILITY 
The responsibility for removal, replacement, relocation, 
repair, rebuilding or protection of all public utility 
installations, including poles, tracks, pipes, wires, conduits, 
house service connections, vaults, manholes, sewers, traffic 
control and fire alarm signal circuit installations and other 
appurtenances and facilities shall be in accordance with G-
1.02 and G-1.03. 
 
The Contractor shall also be entirely responsible and liable 
for all damage or injury as a result of his operations to all 
other adjacent public and private property, structures of any 
kind and appurtenances thereto met with during the progress 
of the work. The cost of protection, replacement in their 
original locations and conditions or payment of damages for 
injuries to such adjacent public and private property and 
structures affected by the work, whether or not shown on the 
Plans, and the removal, relocation, and reconstruction of such 
items called for on the Plans or specified shall be included in 
the various Contract Items and no separate payment will be 
made therefor.  Where such public and private property, 
structures of any kind and appurtenances thereto are not 
shown on the Plans and when, in the opinion of the Engineer, 
removal or relocation and reconstruction is necessary to 
avoid interference with the work, payment therefor will be 
made as provided for extra work in Article 7.02 of the 
Agreement. 
 
G-9.02 PROTECTION OF TREES 
All trees and shrubs shall be adequately protected by the 
Contractor with boxes or otherwise and, within the City of 
Tampa, in accordance with ordinances governing the 
protection of trees. No excavated materials shall be placed so 
as to injure such trees or shrubs.  Trees or shrubs destroyed 
by negligence of the Contractor or his employees shall be 
replaced by him with new stock of similar size and age, at the 
proper season, and at the sole expense of the Contractor. 
 
Beneath trees or other surface structures, where possible, 
pipelines may be built in short tunnels, backfilled with 
excavated materials, except as otherwise specified, or the 
trees or structures carefully supported and protected from 
damage. 
 
The City may order the Contractor, for the convenience of the 
City, to remove trees along the line of trench excavation.  If 
so ordered, the City will obtain any permits required for 
removal of trees.  Such tree removal ordered shall be paid for 
under the appropriate Contract Items. 
 
G-9.03 LAWN AREAS 
Lawn areas shall be left in as good condition as before the 
starting of the work.  Where sod is to be removed, it shall be 
carefully removed and later replaced, or the area where sod 
has been removed shall be restored with new sod in the 

manner described in the Technical Specifications section. 
 
G-9.04 RESTORATION OF FENCES 
Any fence, or part thereof, that is damaged or removed 
during the course of the work shall be replaced or repaired by 
the Contractor and shall be left in as good a condition as 
before the starting of the work.  The manner in which the 
fence is repaired or replaced and the materials used in such 
work shall be subject to the approval of the Engineer.  The 
cost of all labor, materials, equipment, and work for the 
replacement or repair of any fence shall be deemed included 
in the appropriate Contract Item or Items, or if no specific 
Item is provided therefor, as part of the overhead cost of the 
work, and no additional payment will be made therefor. 
 
 

SECTION 10 

PROTECTION OF WORK AND PUBLIC 
 
G-10.01 TRAFFIC REGULATIONS 
The Contractor shall arrange his work to comply with Article 
G-6.02.  The work shall be done with the least possible 
inconvenience to the public and to that end the work may be 
confined by the Engineer to one block at a time. 
 
G-10.02 BARRIERS AND LIGHTS 
During the prosecution of the work, the Contractor shall put 
up and maintain at all times such barriers, and lights, as will 
effectually prevent accidents.  The Contractor shall provide 
suitable barricades, red lights, "danger" or "caution" or 
"street closed" signs and watchmen at all places where the 
work causes obstructions to the normal traffic or constitutes 
in any way a hazard to the public.  Such barriers and signs 
shall be constructed to State of Florida Department of 
Transportation standards and placed as recommended by the 
Traffic Division of the City's Department of Public Works. 
 
No open fires will be permitted. 
 
G-10.03 SMOKE PREVENTIONS 
The Contractor shall use hard coal, coke, oil or gas as fuel for 
equipment generating steam.  A strict compliance with 
ordinances regulating the production and emission of smoke 
will be required. 
 
G-10.04 NOISE 
The Contractor shall eliminate noise to as great an extent as 
practicable at all times.  Air compressing plants shall be 
equipped with silencers and the exhaust of all gasoline 
motors or other power equipment shall be provided with 
mufflers.  In the vicinity of hospitals and schools, special care 
shall be used to avoid noise or other nuisances.  The 
Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 
 
Except in the event of an emergency, no work shall be done 
between the hours of 7:00 p.m. and 7:00 a.m., or on Sundays. 
 If the proper and efficient prosecution of the work requires 
operations during the night, the written permission of the 
Engineer shall be obtained before starting such items of the 
work. 
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G-10.05 ACCESS TO PUBLIC SERVICES
Neither the materials excavated nor the materials or plant
used in the construction of the work shall be so placed as to
prevent free access to all fire hydrants, valves or manholes.

G-10.06 DUST PREVENTION
The Contractor shall prevent dust nuisance from his
operations or from traffic by keeping the streets sprinkled
with water at all times.

G-10.07 PRIVATE PROPERTY
The Contractor shall so conduct the work that no equipment,
material, or debris will be placed or allowed to fall upon
private property in the vicinity of the work unless he shall
have obtained the owner's written consent thereto and shall
have shown this consent to the Engineer.

SECTION 11 

SLEEVES AND INSERTS 

G-11.01 COORDINATION
When the Contract requires the placing of conduits, saddles,
boxes, cabinets, sleeves, inserts, foundation bolts, anchors,
and other like work in floors, roofs, or walls of buildings and
structures, they shall be promptly installed in conformity with
the construction program.  The Contractor who erects the
floors, roofs, and walls shall facilitate such work by fully
cooperating with the Contractors responsible for installing
such appurtenances.  The Contractor responsible for
installing such appurtenances shall arrange the work in strict
conformity with the construction schedule and avoid
interference with the work of other contractors.

G-11.02 OPENINGS TO BE PROVIDED
In the event timely delivery of sleeves and other materials
cannot be made and to avoid delay, the affected Contractor
may arrange to have boxes or other forms set at the locations
where the appurtenances are to pass through or into the
floors, roofs, walls, or other work.  Upon the subsequent
installation of these appurtenances, the Contractor erecting
the structure shall fill around them with materials as required
by the Contract.  The necessary expenditures incurred for the
boxing out and filling in shall be borne by the Contractor or
Contractors required to furnish the sleeves and inserts.
Formed openings and later installation of sleeves will not be
permitted at locations subject to hydrostatic pressure.

SECTION 12 

CUTTING AND PATCHING 

G-12.01 GENERAL
The Contractor shall do all cutting, fitting, or patching of his
portion of the work that may be required to make the several
parts thereof join and coordinate in a manner satisfactory to
the Engineer and in accordance with the Plans and
Specifications.  The work must be done by competent
workmen skilled in the trade required by the restoration.

SECTION 13 

CLEANING 

G-13.01 DURING CONSTRUCTION
During construction of the work, the Contractor shall, at all
times, keep the site of the work and adjacent premises as free
from material, debris, and rubbish as is practicable and shall
remove the same from any portion of the site if, in the
opinion of the Engineer, such material, debris, or rubbish
constitutes a nuisance or is objectionable.

The Contractor shall remove from the site all of his surplus 
materials and temporary structures when no further need 
therefor develops. 

G-13.02 FINAL CLEANING
At the conclusion of the work, all erection plant, tools,
temporary structures and materials belonging to the
Contractor shall be promptly taken away, and he shall remove
and promptly dispose of all water, dirt, rubbish or any other
foreign substances.

The Contractor shall thoroughly clean all equipment and 
materials installed by him and shall deliver such materials 
and equipment undamaged in a bright, clean, polished, and 
new appearing condition. 

SECTION 14 

MISCELLANEOUS 

G-14.01 PROTECTION AGAINST SILTATION AND

BANK EROSION
The Contractor shall arrange his operations to minimize
siltation and bank erosion on construction sites and on
existing or proposed watercourses and drainage ditches.

G-14.02 EXISTING FACILITIES
The work shall be so conducted to maintain existing facilities
in operation insofar as is possible.  Work shall be scheduled
to minimize bypassing during construction.  Requirements
and schedules of operations for maintaining existing facilities
in service during construction shall be as described in the
Special Provisions.

G-14.03 USE OF CHEMICALS
All chemicals used during project construction or furnished
for project operation, whether herbicide, pesticide,
disinfectant, polymer, reactant or of other classification, must
show approval of either EPA or USDA.  Use of all such
chemicals and disposal of residues shall be in strict
conformance with instructions.

* * * * * * *
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Page 1 of 2 –DMI Payment 

City of Tampa – DMI Sub-(Contractors/Consultants/Suppliers) Payments 
(FORM MBD-30) 

[  ] Partial    [  ] Final    
Contract No.:    WO#,(if any):    Contract Name:       
Contractor Name:     Address:         
Federal ID:     Phone:   Fax:    Email:      
GC Pay Period:   Payment Request/Invoice Number:    City Department:    
 
Total Amount Requested for pay period: $   Total Contract Amount(including change orders):$   
      -Type of Ownership - (F=Female M=Male),   BF BM = African Am.,   HF HM = Hispanic Am.,   AF AM = Asian Am.,   NF 
NM = Native Am.,   CF CM = Caucasian S = SLBE 

Type 
Trade/Work 

Activity  

Amount Paid 
To Date 

Amount To Be 
Paid 

For This Period 
[]Sub  

[]Supplier 

Federal ID 

Company Name 
Address 

Phone  &  Fax 
 

Total 
Sub Contract 

Or PO 
Amount 

Amount 
Pending 

Previously 
Reported 

Sub Pay Period 
Ending Date 

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

 
 

$ $ 

 
 

  

  

(Modifying This Form or Failure to Complete and Sign May Result in Non-Compliance) 
Certification: I hereby certify that the above information is a true and accurate account of payments to sub –
contractors/consultants on this contract.    
 
Signed:        Name/Title:      Date:    
DMI form 30 (rev. 02/01/2013)  Note: Detailed Instructions for completing this form are on the next page 
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Instructions for completing The DMI Sub-(Contractors/Consultants/ Suppliers) Payment Form 
(Form MBD-30) 

 
This form must be submitted with all invoicing or payment requests where there has been subcontracting rendered for the pay period.  
If applicable, after payment has been made to the subcontractor, “Waiver and Release of Lien upon Progress Payment”, “Affidavit of 
Contractor in Connection with Final Payment”, or an affidavit of payment must be submitted with the amount paid for the pay period.  
The following will detail what data is required for this form.  The instructions that follow correspond to the headings on the form 
required to be completed. (Modifying or omitted information from this form my result in non-compliance). 
 

 Contract No.  This is the number assigned by the City of Tampa for the bid or proposal. 
 W.O.#  If the report covers a work order number (W.O.#) for the contract, please indicate it in that space. 
 Contract Name. This is the name of the contract assigned by the City of Tampa for the bid or proposal. 
 Contractor Name. The name of your business. 
 Address. The physical address of your business. 
 Federal ID. A number assigned to a business for tax reporting purposes. 
 Phone.  Telephone number to contact business. 
 Fax. Fax number for business. 
 Email. Provide email address for electronic correspondence. 
 Pay Period.  Provide start and finish dates for pay period. (e.g.  05/01/13 – 05/31/13) 
 Payment Request/Invoice Number.  Provide sequence number for payment requests.  (ex. Payment one, write 1 in space, 

payment three, write 3 in space provided.) 
 City Department.  The City of Tampa department to which the contract pertains. 
 Total Amount Requested for pay period. Provide all dollars you are expecting to receive for the pay period. 
 Total Contract Amount (including change orders). Provide expected total contract amount.  This includes any change 

orders that may increase or decrease the original contract amount. 
 Signed/Name/Title/Date.  This is your certification that the information provided on the form is accurate. 
 See attached documents. Check if you have provided any additional documentation relating to the payment data.  Located at 

the bottom middle of the form. 
 Partial Payment. Check if the payment period is a partial payment, not a final payment.  Located at the top right of the form. 
 Final Payment. Check of this period is the final payment period.  Located at the top right of the form. 

 
The following instructions are for information of any and all subcontractors used for the pay period. 
 

 (Type) of Ownership. Indicate the Ethnicity and Gender of the owner of the subcontracting business or SLBE. 
 Trade/Work Activity.  Indicate the trade, service, or material provided by the subcontractor. 
 SubContractor/SubConsultant/Supplier.  Please indicate status of firm on this contract. 
 Federal ID. A number assigned to a business for tax reporting purposes. This information is critical in proper identification 

of the subcontractor. 
 Company Name, Address, Phone & Fax.  Provide company information for verification of payments. 
 Total Subcontract Amount. Provide total amount of subcontract for subcontractor including change orders. 
 Amount Paid To Date. Indicate all dollars paid to date for the subcontractor. 
 Amount Pending, Previously Reported. Indicate any amount previously reported that payments are pending. 
 Amount To Be Paid for this Period. Provide dollar amount of dollars requested for the pay period. 
 Sub Pay Period Ending Date.  Provide date for which subcontractor invoiced performed work. 

 
Forms must be signed and dated or will be considered incomplete.  The company authorized representative must sign and certify the 
information is true and accurate. Failure to sign this document or return the document unsigned can be cause for determining a 
company is in non-compliance of Ordinance 2008-89. 
 
If any additional information is required or you have any questions, you may call the Minority Business Development Office at (813) 
274-5522. 
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SECTION 01000 
GENERAL REQUIREMENTS 

 
PART 1 -  GENERAL 

 
1.01 SCOPE AND INTENT 

 
A. Description: The Project consists of improvements to the existing west five (5) million 

gallon (MG) ground storage tank (GST) located at the Morris Bridge Pump Station 
(MBPS) in Tampa, Florida. The Project more specifically includes the following, as 
shown in the design documents. 

 
1. Investigation beneath tank floor 

 

2. Prepare and apply approved coating system on tank floor 
 

3. Repair concrete spalls at base of interior wall 
 

4. Repair concrete spalls on interior tank dome 
 

5. Repair hollow areas on exterior tank wall 
 

6. Repair cracks on exterior tank dome 
 

7. Repair concrete spall on exterior tank dome 
 

8. Repair wall manholes 
 

9. Repair interior tank piping 
 

10. Replace hardware on dome access hatch cover 
 

11. Repair cracking on dome access hatch curb 
 

12. Repair cracking on dome center vent curb 
 

13. Repair concrete spall screens on overflow vent 
 

14. Prepare, prime, first and second coat tank exterior 
 

15. Bid alternative: prepare and apply solid urethane elastomeric coating on tank 
interior (walls and dome) 

 

B. Work Included: 
 

1. The Contractor shall furnish all supervision, labor, materials, power, light, 
heat, fuel, water, tools, appliances, equipment, supplies, and means of 
construction necessary for proper performance and completion the work. The 
Contractor shall obtain and pay for all required permits. The Contractor shall 
perform or obtain an asbestos survey prior to mobilizing. The Contractor shall 
perform lead based paint survey prior to mobilizing. The Contractor shall 
perform and complete the work in the manner best calculated to promote rapid 
construction consistent with safety of life and property and to the satisfaction 
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of the Owner, and in strict accordance with the Contract Documents. The 
Contractor shall clean up the work and maintain it during and after 
construction, until accepted, and shall do all work and pay all costs incidental 
thereto. The Contractor shall repair or restore all structures and property that 
may be damaged or disturbed during performance of the work. 

 

2. The cost of incidental work described in these General Requirements, for 
which there are no specific Contract Items, shall be considered as part of the 
general cost of doing the work and shall be included in the prices for the 
various Contract Items. No additional payment will be made therefore. 

 

3. The Contractor shall provide and maintain such modern materials, tools, and 
equipment as may be necessary, in the opinion of the Engineer, to perform in 
a satisfactory and acceptable manner all the work required by this Contract. 
Only equipment of established reputation and proven efficiency shall be used. 
The Contractor shall be solely responsible for the adequacy of his 
workmanship, materials and equipment, prior approval of the Engineer 
notwithstanding. 

 

C. Public Utility Installations and Structures: 
 

1. Public utility installations and structures shall be understood to include all 
poles, tracks, pipes, wires, conduits, vaults, manholes and all other 
appurtenances and facilities pertaining thereto whether owned or controlled by 
the Owner, other governmental bodies or privately owned by individuals, 
firms or corporations, used to serve the public with transportation, traffic 
control, gas, electricity, telephone, sewerage, drainage, water or other public 
or private property which may be affected by the work shall be deemed 
included hereunder. 

 

2. The Contract Documents contain data relative to existing public utility 
installations and structures above and below the ground surface. These data 
are not guaranteed as to their completeness or accuracy and it is the 
responsibility of the Contractor to make his own investigations to inform 
himself fully of the character, condition and extent of all such installations and 
structures  as  may  be  encountered  and  as  may  affect  the  construction 
operations. 

 

3. The Contractor shall protect all public utility installations and structures from 
damage during the work. Access across any buried public utility installation or 
structure shall be made only in such locations and by means approved by the 
Engineer. The Contractor shall so arrange his operations as to avoid any 
damage to these facilities. All required protective devices and construction 
shall be provided by the Contractor at his expense. All existing public utilities 
damaged by the Contractor which are shown on the Drawings or have been 
located in the field by the utility shall be repaired by the Contractor, at his 
expense, as directed by the Engineer. No separate payment shall be made for 
such protection or repairs to public utility installations or structures. 
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4. Public utility installations or structures owned or controlled by the Owner or 
other governmental body which are shown on the Drawings to be removed, 
relocated, replaced or rebuilt by the Contractor shall be considered as a part of 
the general cost of doing the work and shall be included in the prices bid for 
the various contract items. No separate payment shall be made therefore. 

 

5. Where public utility installations of structures owned or controlled by the 
Owner or other governmental body are encountered during the course of the 
work, and are not indicated on the Drawings or in the Specifications, and 
when, in the opinion of the Engineer, removal, relocation, replacement or 
rebuilding is necessary to complete the work under this Contract, such work 
shall be accomplished by the utility having jurisdiction, or such work may be 
ordered, in writing by the Engineer, for the Contractor to accomplish. If such 
work is accomplished by the utility having jurisdiction it will be carried out 
expeditiously and the Contractor shall give full cooperation to permit the 
utility to complete the removal, relocation, replacement or rebuilding as 
required. If such work is accomplished by the Contractor, it will be paid for as 
extra work as provided in the Agreement. 

 

6. The  Contractor  shall,  at  all  times  in  performance  of  the  work,  employ 
approved methods and exercise reasonable care and skill so as to avoid 
unnecessary delay, injury, damage or destruction of public utility installations 
and structures; and shall, at all times in the performance of the work, avoid 
unnecessary interference with, or interruption of, public utility services, and 
shall cooperate fully with the owners thereof to that end. 

 

7. The Contractor shall give written notice to Owner, other governmental utility 
departments  and  other  owners  of  public  utilities  of  the  location  of  his 
proposed construction operations, at least forty-eight hours in advance of 
breaking ground in any area or on any unit of the work. 

 

8. The maintenance, repair, removal, relocation or rebuilding of public utility 
installations and structures, when accomplished by the Contractor as herein 
provided, shall be done by methods approved by the Owners of such utilities. 

 
1.02 DRAWINGS AND PROJECT MANUAL 

 
A. Drawings: When obtaining data and information from the Drawings, figures shall be 

used in preference to scaled dimensions, and large scale drawings in preference to 
small scale drawings. 

 
B. Copies Furnished to Contractor: 

 
1. After the Contract has been executed, the Contractor will be furnished one (1) 

complete set of Contract Drawings (24 inches by 36 inches) and one (1) copy 
of the Project Manual (Contract Requirements and Specifications) and all 
addenda. 

 

2. The Contractor shall furnish each of the subcontractors, manufacturers, and 
material suppliers such copies of the Contract Documents as may be required 
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for their work. All copies of the Contract Documents shall be printed from the 
reproducible sets furnished to the Contractor. All costs of reproduction and 
printing shall be borne by the Contractor. 

 

C. Supplementary Drawings: 
 

1. When, in the opinion of the Engineer, it becomes necessary to explain more 
fully the work to be done or to illustrate the work further or to show any 
changes   which   may   be   required,   drawings   known   as   Supplementary 
Drawings, with specifications pertaining thereto, will be prepared by the 
Engineer  and  the  Contractor  will  be  furnished  one  (1)  complete  set  of 
drawings (24 inches by 36 inches) and one (1) copy of the Project Manual. 

 

2. The Supplementary Drawings shall be binding upon the Contractor with the 
same force as the Drawings. Where such Supplementary Drawings require 
either less or more than the estimated quantities of work, credit to the Owner 
or compensation therefore to the Contractor shall be subject to the terms of the 
Agreement. 

 

D. Contractor to Check Drawings and Data: 
 

1. The Contractor shall verify all dimensions, quantities and details shown on the 
Drawings, Supplementary Drawings, schedules, Specifications or other data 
received from the Engineer, and shall notify him of all errors, omissions, 
conflicts, and discrepancies found therein. Failure to discover or correct errors, 
conflicts or discrepancies shall not relieve the Contractor of full responsibility 
for unsatisfactory work, faulty construction or improper operation resulting 
there from nor from rectifying such conditions at his own expense. The 
Contractor will not be allowed to take advantage of any errors or omissions, as 
full instructions will be furnished by the Engineer, should such errors or 
omissions be discovered. 

 

2. All  schedules  are  given  for  the  convenience  of  the  Engineer  and  the 
Contractor and are not guaranteed to be complete. The contractor shall assume 
all responsibility for the making of estimates of the size, kind, and quality of 
materials and equipment included in work to be done under the Contract. 

 

E. Specifications: The Technical Specifications consist of three parts: General, Products 
and Execution. The General Section contains General Requirements which govern the 
work. Products and Execution modify and supplement these by detailed requirements 
for the work and shall always govern whenever there appears to be a conflict. 

 
F. Intent: 

 
1. All work called for in the Specifications applicable to this Contract, but not 

shown on the Drawings in their present form, or vice versa, shall be of like 
effect as if shown or mentioned in both. Work not specified in either the 
Drawings or in the Specifications, but involved in carrying out their intent or 
in the complete and proper execution of the work, is required and shall be 
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performed  by  the  Contractor  as  though  it  were  specifically  delineated  or 
described. 

 

2. The apparent silence of the Specifications as to any detail, or the apparent 
omission from them of a detailed description concerning any work to be done 
and materials to be furnished, shall be regarded as meaning that only the best 
general practice is to prevail and that only material and workmanship of the 
best quality is to be used, and interpretation of these Specifications shall be 
made upon that basis. 

 
1.03 MATERIALS AND EQUIPMENT 

A. Manufacturer: 

1. The names of proposed manufacturers, material suppliers, and dealers who are 
to furnish materials, fixtures, equipment, appliances or other fittings shall be 
submitted to the Engineer for approval, as early as possible, to afford proper 
investigation and checking. Such approval must be obtained before Shop 
Drawings  will  be  checked.  No  manufacturer  will  be  approved  for  any 
materials to be furnished under this Contract unless the Manufacturer  has a 
good reputation and have a plant of ample capacity. The Contractor shall, 
upon the request of the Engineer, be required to submit evidence that 
Manufacturer   has manufactured a similar product to the one specified and 
that it has been previously used for a like purpose for a sufficient length of 
time to demonstrate its satisfactory performance. 

 

2. All transactions with the manufacturers or subcontractors shall be through the 
Contractor, unless the Contractor shall request, in writing to the Engineer, that 
the manufacturer or subcontractor deal directly with the Engineer. Any such 
transactions shall not in any way release the Contractor from his full 
responsibility under this Contract. 

 

3. Any two or more pieces of material or equipment of the same kind, type or 
classification, and being used for identical types of service, shall be made by 
the same manufacturer. 

 

B. Delivery: 
 

1. The Contractor shall deliver materials to the site in ample quantities to insure 
the most speedy and uninterrupted progress of the work so as to complete the 
work within the allotted time. However, the Contractor shall not store 
materials on site for more than thirty days before installation. 

 

2. The Contractor shall also coordinate deliveries in order to avoid delay in, or 
impediment of, the progress of the work of any related Contractor. 

 

3. All materials and equipment shall be properly stored on site in accordance 
with these specifications and the manufacturer's recommendations. 

 

C. Tools and Accessories: 
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1. The  Contractor  shall,  unless  otherwise  stated  in  the  Contract  Documents, 
furnish with each type, kind or size of equipment, one complete set of suitably 
marked high grade special tools and appliances which may be needed to 
adjust, operate, maintain or repair the equipment. Such tools and appliances 
shall be furnished in approved painted steel cases, properly labeled and 
equipped with good grade cylinder locks and duplicate keys. 

 

2. Spare parts shall be furnished as specified. 
 

3. Each  piece  of  equipment  shall  be  provided  with  a  substantial  nameplate, 
securely fastened in place and clearly inscribed with the manufacturer's name, 
year of manufacture, serial number, weight and principal rate data. 

 

D. Service of Manufacturer's Engineer: 
 

1. The  Contract  prices  for  equipment  shall  include  the  cost  of  furnishing  a 
competent and experienced engineer or superintendent who shall represent the 
manufacturer and shall assist the Contractor, when required, to install, adjust, 
test and place in operation, the equipment in conformity with the Contract 
Documents. 

 

2. After the equipment is placed in permanent operation by the Owner, such 
engineer or superintendent shall make all adjustments and tests required by 
the Engineer to prove that such equipment is in proper and satisfactory 
operating condition, and shall instruct such personnel as may be designated by 
the Owner in the proper operation and maintenance of such equipment as 
specified in the Contract Documents. 

 
1.04 INSPECTION AND TESTING 

A. General: 

1. Inspection and testing of materials will be provided by the Contractor unless 
otherwise specified. 

 

2. For tests specified to be made by the Contractor, the testing personnel shall 
make the necessary inspections and tests and the reports thereof shall be in 
such  form  as  will  facilitate  checking  to  determine  compliance  with  the 
Contract Documents. Five copies of the reports shall be submitted and 
authoritative certification thereof must be furnished to the Engineer as a 
prerequisite for the acceptance of any material or equipment. 

 

3. If, in the making of any test of any material or equipment, it is ascertained by 
the Engineer that the material or equipment does not comply with the Contract 
Documents, the Contractor will be notified thereof and the Contractor will be 
directed to refrain from delivering said material or equipment, or to remove it 
promptly  from  the  site  or  from  the  work  and  replace  it  with  acceptable 
material, without cost to the Owner. 
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4. Tests  of  electrical  and  mechanical  equipment  and  appliances  shall  be 
conducted in accordance with recognized test codes of the ANSI, ASME, or 
the IEEE, except as may otherwise be stated herein. 

 

5. The  Contractor  shall  be  fully  responsible  for  the  proper  operation  of 
equipment during tests and instruction periods and shall neither have nor 
make any claim for damage which may occur to equipment prior to the time 
when the Owner normally takes over the operation thereof. 

 

B. Costs: 
 

1. Inspection  and  testing  of  materials  furnished  under  this  Contract  will  be 
provided by the Contractor, unless otherwise specified. 

 

2. The  cost  of  shop  and  field  tests  of  equipment  and  certain  other  tests 
specifically called for in the Contract Documents shall be borne by the 
Contractor and such costs shall be deemed to be included in the Contract 
price. 

 

3. Materials and equipment submitted by the Contractor as the equivalent to 
those specifically named in the Contract may be tested by the Owner for 
compliance. The Contractor shall reimburse the Owner for the expenditures 
incurred in making such tests of materials and equipment which are rejected 
for non-compliance. 

 

C. Inspection of Materials: 
 

1. The Contractor shall give notice in writing to the Engineer, sufficiently in 
advance of his intention to commence the manufacture or preparation of 
materials especially manufactured or prepared for use in or as part of the 
permanent construction. Such notice shall contain a request for inspection, the 
date  of  commencement  and  the  expected  date  of  completion  of  the 
manufacture or preparation of materials. Upon receipt of such notice, the 
Engineer will arrange to have a representative present at such times during the 
manufacture as may be necessary to inspect the materials or  will notify the 
Contractor that the inspection will be made at a point other than the point of 
manufacture. 

 

2. The  Contractor  must  comply  with  these  provisions  before  shipping  any 
material. Such inspection shall not release the Contractor from the 
responsibility  for  furnishing  materials  meeting  the  requirements  of  the 
Contract Documents. 

 

D. Certificate of Manufacture: 
 

1. When inspection is waived or when the Engineer so requires, the Contractor 
shall furnish to him authoritative evidence in the form of Certificate of 
Manufacture that the materials to be used in the work have been manufactured 
and tested in conformity with the Contract Documents. 
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2. These certificates shall be notarized and shall include copies of the results of 
physical tests and chemical analyses, where necessary, that have been made 
directly on the product or on similar products of the manufacturer. 

 

E. Shop Tests: 
 

1. Testing for pressure, duty, capacity, rating, efficiency, performance, function 
or special requirements which are specified shall be tested in the shop of the 
maker in a manner which shall conclusively prove that its characteristics 
comply fully with the requirements of the Contract Documents. 

 

2. No such equipment or materials shall be shipped to the work site until the 
Engineer notifies the Contractor, in writing, that the results of such tests are 
acceptable. 

 

3. Five  copies  of  the  manufacturer's  actual  test  data  and  interpreted  results 
thereof, accompanied by a certificate of authenticity sworn to be a responsible 
official of the manufacturing company and/or independent laboratory, shall be 
forwarded to the Engineer for approval. 

 

4. The cost of shop tests and of furnishing manufacturer's preliminary and shop 
test data of operating equipment shall be borne by the Contractor. 

 

F. Final Field Tests: 
 

1. Upon completion of the work and prior to final payment, all equipment and 
piping installed under this Contract shall be subjected to acceptance tests as 
specified or required to provide compliance with the Contract Documents. 

 

2. The Contractor shall furnish labor, fuel, energy, water and all other materials, 
equipment and instruments necessary for all acceptance tests, at no additional 
cost to the Owner. The furnishing Contractor shall assist in the final field tests 
as applicable. 

 

G. Final  Inspection:  During  such  final  inspections,  the  work  shall  be  clean  and 
functional. In no case will the final estimate be prepared until the Contractor has 
complied with all requirements set forth and the Engineer and Owner have made their 
final inspection of the entire work and are satisfied that the entire work is properly 
and satisfactorily constructed in accordance with the requirements of the Contract 
Documents. 

 
 
1.05 TEMPORARY STRUCTURES 

 
A. Temporary Fences: If, during the course of the work, it is necessary to remove or 

disturb any fence or part thereof, the Contractor shall provide a suitable temporary 
fence at his own expense. 

 
B. Responsibility for Temporary Structures: In accepting the Contract, the Contractor 

assumes full responsibility for the sufficiency and safety of all temporary structures or 
work and for any damage which may result from their failure or their improper 
construction, maintenance or operation and will indemnify and hold harmless the 
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Owner and Engineer from all claims, suits or actions and damages or costs of every 
description arising by reason of failure to comply with the above provisions. 

 
 
1.06 ACCIDENT PREVENTION 

 
A. Precautions shall be exercised at all times for the protection of person and property. 

The safety provisions of applicable laws, building and construction codes shall be 
observed. 

 
B. The Contractor shall comply with the U.S. Department of Labor Safety and Health 

Regulations for construction promulgated under the Occupational Safety and Health 
Act of 1970 (PL 91-596), and under Hours and Safety Standards Act Section 107 of 
the contract Work. Hours and Safety Standards Act (PL 91-54), except where state 
and local safety standards exceed the federal requirements and except where state 
safety standards have been approved by the Secretary of Labor in accordance with 
provisions of the Occupational Safety and Health Act, shall be complied with. 

 
C. First Aid: The Contractor shall keep upon the site, at each location where work is in 

progress, a completely equipped first aid kit and shall provide ready access thereto at 
all times when men are employed on the work. 

 
 
1.07 LINES AND GRADES 

A. Grade: 

1. All work under this Contract shall be constructed in accordance with the lines 
and grades shown on the Drawings, or as given by the Engineer. The full 
responsibility for keeping alignment and grade shall rest upon the Contractor. 

 

2. The  Owner  will  establish  bench  marks  and  base  line  controlling  points. 
Reference marks for lines and grades as the work progresses will be located to 
cause as little inconvenience to the prosecution of the work as possible. The 
Contractor shall so place excavation and other materials as to cause no 
inconvenience in the use of the reference marks provided. The Contractor 
shall remove any obstructions placed by him contrary to this provision. 

 

B. Surveys: 
 

1. The Contractor shall furnish and maintain, at his own expense, stakes and 
other such materials. 

 

2. The  Contractor  shall  check  such  reference  marks  by  such  means  asdeem 
necessary and, before using them, shall call the Engineer's attention to any 
inaccuracies. 

 

3. The Contractor shall, at his own expense, establish all working or construction 
lines and grades as required from the reference marks set by the Owner, and 
shall be solely responsible for the accuracy thereof. Field engineering shall be 
in accordance with Section 01050. 
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C. Safeguarding Marks: 
 

1. The Contractor shall safeguard all points, stakes, grade marks, monuments 
and bench marks made or established on the work, bear the cost of 
reestablishing them if disturbed, and bear the entire expense of rectifying 
work improperly installed due to not maintaining or protecting or to removing 
without authorization such established points, stakes and marks. 

 

2. The  Contractor  shall  safeguard  all  existing  and  known  property  corners, 
monuments and marks adjacent to but not related to the work and, if required, 
shall bear the cost of reestablishing them if disturbed or destroyed. 

 
1.08 ADJACENT STRUCTURES AND LANDSCAPING 

A. Responsibility: 

1. The Contractor shall also be entirely responsible and liable for all damage or 
injury as a result of his operations to all other adjacent public and private 
property, structures of any kind and appurtenances thereto met with during the 
progress of the work. 

 

2. The cost of protection, replacement in their original locations and conditions 
or  payment  of  damages  for  injuries  to  such  adjacent  public  and  private 
property and structures affected by the work, whether or not shown on the 
Drawings, and the removal, relocation and reconstruction of such items called 
for on the Drawings or specified shall be included in the various Contract 
Items and no separate payments will be made therefore. 

 

3. Contractor is expressly advised that the protection of buildings, structures, 
tanks, pipelines, etc. and related work adjacent and in the vicinity of his 
operations, wherever they may be, is solely his responsibility. 

 

4. Conditional inspection of buildings or structures in the immediate vicinity of 
the project which may reasonably be expected to be affected by the Work 
shall be performed by and be the responsibility of the Contractor. 

 

5. Contractor shall, before starting operations, attain a professional videographer 
to document existing conditions of the project site and surrounding properties. 
A DVD copy of the site documentation video should be submitted to the 
Engineer prior to site mobilization or and onsite construction. Repairs or 
replacement of all conditions disturbed by the construction shall be made to 
the  satisfaction  of  the  Owner  and  to  the  satisfaction  of  the  surrounding 
property Owner. This does not preclude conforming to the requirements of the 
insurance underwriters. Copies of surveys, photographs, reports, etc., shall be 
given to the Owner. 

 

6. Prior to the beginning of any excavations the Contractor shall advise the 
Owner of all structures on which the Contractor intends to perform work or 
which performance of the project work will affect. 
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B. Protection  of  Trees:  All  trees  and  shrubs  shall  be  adequately  protected  by  the 
Contractor with boxes and otherwise and in accordance with ordinances governing 
the protection of trees. Excavated materials shall be placed so as not to injure such 
trees or shrubs. Trees or shrubs destroyed by negligence of the Contractor or his 
employees shall be replaced by him with new stock of similar size and age, at its 
proper season and at the sole expense of the Contractor. 

 
C. Lawn Areas: Lawn areas shall be left in as good condition as before the starting of the 

work. Where sod is to be removed, it shall be carefully removed, and later replaced, 
or the area where sod has been removed shall be restored with new sod. 

 
D. Restoration of Fences: 

 
1. Any fence, or part thereof, that is damaged or removed during the course of 

the work shall be replaced or repaired by the Contractor and shall match 
existing conditions as before the starting of the work. 

 

2. The manner in which the fence is repaired or replaced and the materials used 
in such work shall be subject to the approval of the Owner and Engineer. 

 

3. The cost of all labor, materials, equipment, and work for the replacement or 
repair of any fence shall be deemed included in the appropriate Contract Item 
or items, or if no specific item is provided therefore, as part of the overhead 
cost of the work, and no additional payment will be made therefore. 

 
1.09 PROTECTION OF WORK AND PUBLIC 

A. Barriers and Lights: 

1. During the prosecution of the work, the Contractor shall put up and maintain 
at all times such barriers and lights as will effectually prevent accidents. 

 

2. The  Contractor  shall  provide  suitable  barricades,  red  lights,  "danger"  or 
"caution" or "street closed" signs and watchmen at all places where the work 
causes obstructions to the normal traffic or constitutes in any way a hazard to 
the public. 

 

B. Noise: 
 

1. The Contractor shall eliminate noise to as great an extent as practicable at all 
times. Air compressing equipment shall be equipped with silencers and the 
exhaust of all gasoline motors or other power equipment shall be provided 
with mufflers. The Contractor shall construct sound barriers as necessary to 
eliminate noise. 

 

2. In the vicinity of schools, special care shall be used to avoid noise or other 
nuisances. The Contractor shall strictly observe all local regulations and 
ordinances covering noise control. 

 

3. Except in the event of an emergency, no work shall be done between the 
hours of 7:00 p.m. and 7:00 a.m., or on Saturdays and Sundays. If the 
proper and efficient prosecution of the work requires operations during the 
night, the written permission of the Owner shall be obtained before starting 
such items of the work. 
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C. Access  to  Public  Services:  Neither  the  materials  excavated  nor  the  materials  or 
equipment used in the construction of the work shall be so placed as to prevent free 
access to all fire hydrants, valves or manholes. 

 
D. Dust Prevention: The Contractor shall prevent dust nuisance from his operations or 

from traffic by keeping the roads and/or construction areas sprinkled with water at all 
times. 

 
 
1.10 CUTTING AND PATCHING 

 
A. The Contractor shall do all cutting, fitting or patching of his portion of the work that 

may be required to make the several parts thereof join and coordinate in a manner 
satisfactory to the Engineer and in accordance with the Drawings and Specifications. 

 
B. The work must be done by competent workmen skilled in the trade required by the 

restoration. 
 
 
1.11 CLEANING 

 
A. During Construction: 

 
1. During construction of the work, the Contractor shall, at all times, keep the 

site of the work and adjacent premises as free from material, debris and 
rubbish as is practicable and shall remove the same from any portion of the 
site if, in the opinion of the Owner and Engineer, such material, debris, or 
rubbish constitutes a nuisance or is objectionable. 

 

2. The Contractor shall remove from the site all of his surplus materials and 
temporary  structures  when  no  further  need  therefore  develops.  Contractor 
shall be responsible and liable for all spillage and incur all associated costs 
including, but not limited to, costs related to repair and maintenance resulting 
from damages thereof, and fines that may be levied as a result of citations 
given by State or local regulatory agencies. 

 

B. Final Cleaning: 
 

1. At the conclusion of the work, all erection tools, temporary structures and 
materials belonging to the Contractor shall be promptly taken away, and the 
Contractor shall remove and promptly dispose of all water, dirt, rubbish or any 
other foreign substances in a legal manner. 

 

2. The Contractor shall thoroughly clean all equipment and materials installed by 
him and shall deliver such materials and equipment undamaged in a bright, 
clean, polished and new operating condition. 
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1.12 MISCELLANEOUS 
 

A. Protection Against Siltation and Bank Erosion: 
 

1. The  Contractor  shall  arrange  his  operations  and  construct  erosion  control 
devices to minimize siltation and bank erosion on construction sites and on 
existing or proposed water course and drainage channels. 

 

2. The Contractor, at his own expense, shall remove any siltation deposits and 
correct any erosion problems as directed by the Engineer which results from 
his construction operations. 

 

B. Protection of Wetland Areas: 
 

1. The Contractor shall properly dispose of all surplus material, including soil, in 
accordance with local, state and federal regulations. 

 

2. Under no circumstances shall surplus material be disposed of in wetland areas 
as defined by the Florida Department of Environmental Protection. 

 

C. Existing Facilities: If possible, the work shall be so conducted to maintain existing 
traffic lanes in operation. Proper MOT should be provided per all FDOT rules and 
regulations as necessary. 

 
D. Use of Chemicals: All chemicals used during project construction or furnished for 

project operation, whether herbicide, pesticide, disinfection, polymer, reactant, or of 
other classification, must show approval of either EPA or USDA. Use of all such 
chemicals and disposal of residues shall be in strict conformance with manufacturers 
instructions. 

 
E. Cooperation with Other Contractors and Forces: 

 
1. During progress of work under this Contract, it may be necessary for other 

contractors and persons employed by the Owner to work in or about the 
project. 

 

2. The Owner reserves the right to put such other contractors to work and to 
afford such access to the Site of the Work to be performed hereunder at such 
times as the Owner deems proper. 

 

3. The Contractor shall not impede or interfere with the work of such other 
contractors engaged in or about the Work and shall so arrange and conduct his 
work that such other contractors may complete their work at the earliest date 
possible. 

 

F. Construction shall be conducted and shall result in construction of the improvements 
of this project in full accordance with the conditions of the permits granted for the 
project. 

 
PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

 
END OF SECTION
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SECTION 01010 
SUMMARY OF PROJECT 

 
 
PART 1 - GENERAL 

 
1.01 WORK COVERED BY CONTRACT DOCUMENTS 

 

A. This Contract is for the improvements to the existing west five (5) million gallon (MG) 
ground storage tank (GST) located at the Morris Bridge Pump Station (MBPS) in 
Tampa, Florida as shown on the Drawings and specified herein.  Work consists of 
furnishing all labor, equipment, and materials for the construction of the facilities 
consisting of, but not limited to the equipment and structures associated with the 
following: 

 

1. Investigation beneath tank floor 
 

2. Prepare and apply approved coating system on tank floor 
 

3. Repair concrete spalls at base of interior wall 
 

4. Repair concrete spalls on interior tank dome 
 

5. Repair hollow areas on exterior tank wall 
 

6. Repair cracks on exterior tank dome 
 

7. Repair concrete spall on exterior tank dome 
 

8. Repair wall manholes 
 

9. Repair interior tank piping 
 

10. Replace hardware on dome access hatch cover 
 

11. Repair cracking on dome access hatch curb 
 

12. Repair cracking on dome center vent curb 
 

13. Repair concrete spall screens on overflow vent 
 

14. Prepare, prime, first and second coat tank exterior 
 

15. Bid alternative: prepare and apply solid urethane elastomeric coating on tank 
interior (walls and dome) 

 
1.02 CONTRACTOR’S USE OF PREMISES 

 

A. The Contractor shall assume full responsibility for the protection and safekeeping of 
products and materials at the job site.  If additional storage or work areas are required, 
they shall be obtained by the Contractor at no additional cost to the Owner. 

 
1.03 PROJECT SEQUENCE 

 

A. The  Contractor  shall  establish  his  work  sequence  based  on  the  use  of  crews  to 
facilitate completion of construction and testing within the specified Contract Time. 
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1.04 CARE AND PROTECTION OF PROPERTY 
 

A. The Contractor shall be responsible for the preservation of all public and private 
property, and shall use every precaution necessary to prevent damage thereto.  If any 
direct or indirect damage is done to public or private property by or on account of any 
act, omission, neglect, or misconduct in the execution of the Work on the part of the 
Contractor, such property shall be restored by the Contractor, at his expense, to a 
condition similar or equal to that existing before the damage was done, or he shall 
make good the damage in other manner acceptable to the Engineer. 

 
PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

 
END OF SECTION
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SECTION 01025 
MEASUREMENT AND PAYMENT 

PART 1 -  GENERAL 

1.01 DESCRIPTION 
A. The total Bid Price shall cover all Work required by the Contract Documents.  All costs 

in connection with the proper and successful completion of the Work, including 
furnishing all materials, equipment, supplies, and appurtenances; providing all 
construction equipment and tools; and performing all necessary labor and supervision to 
fully complete the Work, shall be included in the lump sum and unit prices bid.  All 
Work not specifically set forth as a pay item in the Bid Form shall be considered a 
subsidiary obligation of Contractor and all costs in connection therewith shall be 
included in the prices bid. 

B. The Contractor shall receive and accept the compensation provided in the Proposal and 
the Contract as full payment for furnishing all materials, labor, tools and equipment, for 
performing all operations necessary to complete the work under the Contract, and also 
in full payment for all loss or damages arising from the nature of the work, or from any 
discrepancy between the actual quantities of work and quantities herein estimated by the 
Engineer, or from the action of the elements of from any unforeseen difficulties which 
may be encountered during the prosecution of the work until the final acceptance by the 
Owner. 

C. The prices stated in the proposal include all costs and expenses for taxes, labor, 
equipment, materials, commissions, transportation charges and expenses, patent fees 
and royalties, labor for handling materials during inspection, together with any and all 
other costs and expenses for performing and completing the work as shown on the 
Drawings and specified herein. The basis of payment for an item at the unit price shown 
in the proposal shall be in accordance with the description of that item in this Section. 

D. The Contractor’s attention is again called to the fact that the quotations for the various 
items of work are intended to establish a total price for completing the work in its 
entirety. Should the Contractor feel that the cost for any item of work has not been 
established by the Bid Form or Payment Items, he shall include the cost for that work in 
some other applicable bid item, so that his proposal for the project does reflect his total 
price for completing the work in its entirety. 

1.02 MEASUREMENT 
A. The quantities for payment under this Contract shall be determined by actual 

measurement of the completed items, in place, ready for service and accepted by the 
Owner, in accordance with the applicable method of measurement therefore contained 
herein. 

1.03 PAYMENT 
A. Payment will be made at the unit price or the lump sum price for each of the items 

shown in the Bid Proposal, installed and accepted, which price and payment shall 
constitute full compensation for furnishing all materials and performing all Work in 
connection therewith and incidental thereto. 
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1.04 ESTIMATED QUANTITIES FOR UNIT PRICE ITEMS 
A. All estimated quantities stipulated in the Bid Form or other Contract Documents are 

approximate and are to be used only (a) as a basis for estimating the probable cost of the 
Work and (b) for the purpose of comparing the bids submitted for the Work.  The actual 
amounts of work done and materials furnished under unit price items may differ from 
the estimated quantities.  The basis of payment for work and materials will be the actual 
amount of work done and materials furnished.  Contractor agrees that he will make no 
claim for damages, anticipated profits, or otherwise on account of any difference 
between the amounts of work actually performed and materials actually furnished and 
the estimated amounts thereof, as described in the supplementary conditions.  

1.05 TAXES AND PERMITS 
A. The Bidder’s attention is directed to the fact that the tax laws of the State of Florida, 

including but not limited to Chapter 212, Florida Statutes, apply to this bid matter and 
that all applicable taxes and fees shall be deemed to have been included in Bidder’s 
Proposal.  The Contractor shall be responsible for all permits and permit fees necessary 
for construction, including those beyond what were previously obtained by the Owner.  

1.06 MEASUREMENT AND PAYMENT 
A. The following are included the base bid: 

1. General Conditions (Bid Item No. 1): 
a. Basis of Measurement: The lump sum amount for this item shall be for 

furnishing all labor, materials and equipment necessary to complete the 
tasks associated with General Conditions in this Contract. 

b. Basis of Payment: The pay item for General Conditions shall be paid for 
at the contract lump sum price set out in the Proposal, which price and 
payment constitutes full compensation for all the work described herein. 

2. Mobilization/Demobilization/Insurance (Bid Item No. 2): 
a. Basis of Measurement: The lump sum Bid Price for 

mobilization/demobilization shall include costs associated with 
preparatory work and operations necessary to begin rehabilitating the 
ground storage tank at the Morris Bridge Pump Station, including but not 
limited to, those operations necessary for the movement of personnel, 
equipment, supplies, and incidentals to the project site, pre-construction 
video and construction photography, safety equipment, first aid supplies, 
asbestos survey, lead based paint survey as required by the Plans and 
Specifications and all applicable federal, state, and local laws and 
regulations as required for the proper performance and completion of the 
work. 

b. Basis of Payment: The pay item for General Conditions shall be paid for 
at the contract lump sum price set out in the Proposal, which price and 
payment constitutes full compensation for all the work described herein. 

3. Permitting, Bonds and Insurance (Bid Item No. 3):  
a. Basis of Measurement: The lump sum Bid Price for permitting, bonds 

and insurance shall include all costs necessary to begin rehabilitating the 
ground storage tank at the Morris Bridge Pump Station.  

b. Basis of Payment: The pay item for Permitting, Bonds and Insurance 
shall be paid for at the contract lump sum price set out in the Proposal, 
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which price and payment constitutes full compensation for all the work 
described herein. 

4. Investigation Beneath Tank Floor (Bid Item No. 4):  
a. Basis of Measurement: The lump sum Bid Price for investigation beneath 

the tank floor shall be for furnishing all labor, materials and equipment 
necessary to investigate beneath the tank floor.  

b. Basis of Payment: The pay item for investigation beneath the tank floor 
shall be paid for at the contract lump sum price set out in the Proposal, 
which price and payment constitutes full compensation for all the work 
described herein. 

5. Prepare Tank Floor (Bid Item No. 5): 
a. Basis of Measurement: This bid item includes all labor, materials and 

equipment necessary for preparation of the tank floor. The quantity of 
tank floor prepared shall be measured in square feet. Measurement shall 
be as shown on the drawings or where directed by the Owner’s 
Representative.  

b. Basis of Payment: Payment will be for each square foot of tank flooring 
prepared, as set forth in the Proposal. The unit bid price includes the 
furnishing of all labor, equipment and material necessary for completion 
of tank floor preparation. 

6.  Apply Coating on Tank Floor (Bid Item No. 6): 
a. Basis of Measurement: This bid item includes all labor, materials and 

equipment necessary for priming and painting the first and second coat of 
paint to the tank interior floor. The quantity of tank interior floor coated 
shall be measured in square feet. Measurement shall be as shown on the 
drawings or where directed by the Owner’s Representative.  

b. Basis of Payment: Payment will be for each square foot of tank interior 
floor primed and painted with two coats of paint, as set forth in the 
Proposal. The unit bid price includes the furnishing of all labor, 
equipment and material necessary for completion of tank floor priming 
and painting. 

7. Repair Concrete Spalls at Base Interior of Wall (Bid Item No. 7): 
a. Basis of Measurement: This bid item includes all labor, materials and 

equipment necessary for repairing the concrete spalls at the base interior 
of the tank wall. The quantity of repaired concrete spalls shall be 
measured in square feet.  

b. Basis of Payment: Payment will be for each square foot of concrete spall 
repaired, as set forth in the Proposal. The unit bid price includes the 
furnishing of all labor, equipment and material necessary for completion 
of concrete spall repair at the base interior of the tank wall. 

8. Repair Concrete Spalls on Interior Tank Dome (Bid Item No. 8): 
a. Basis of Measurement: This bid item includes all labor, materials and 

equipment necessary for repairing the concrete spalls on the interior tank 
dome. The quantity of repaired concrete spalls shall be measured in 
square feet.  

b. Basis of Payment: Payment will be for each square foot of concrete spall 
repaired, as set forth in the Proposal. The unit bid price includes the 
furnishing of all labor, equipment and material necessary for completion 
of concrete spall repair on the interior tank dome. 

9. Repair Hollow Areas on Exterior Tank Wall (Bid Item No. 9): 
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a. Basis of Measurement: This bid item includes all labor, materials and 
equipment necessary for repairing the hollow areas on the exterior tank 
wall. The quantity of repaired hollow areas shall be measured in square 
feet.  

b. Basis of Payment: Payment will be for each square foot of hollow area 
on the exterior tank wall repairs, as set forth in the Proposal. The unit bid 
price includes the furnishing of all labor, equipment and material 
necessary for completion of hollow area repair on the exterior tank wall. 

10. Repair Cracks on Exterior Tank Dome (Bid Item No. 10): 
a. Basis of Measurement: This bid item includes all labor, materials and 

equipment necessary for repairing the cracks in the exterior tank dome. 
The quantity of repaired cracks shall be measured in square feet.  

b. Basis of Payment: Payment will be for each square foot of cracked 
exterior tank dome repairs, as set forth in the Proposal. The unit bid price 
includes the furnishing of all labor, equipment and material necessary for 
crack repair on the exterior tank dome. 

11. Repair Concrete Spall on Exterior Tank Dome (Bid Item No. 11): 
a. Basis of Measurement: This bid item includes all labor, materials and 

equipment necessary for repairing the concrete spalls on the exterior tank 
dome. The quantity of repaired concrete spalls shall be measured in 
square feet.  

b. Basis of Payment: Payment will be for each square foot of repaired 
concrete spall, as set forth in the Proposal. The unit bid price includes the 
furnishing of all labor, equipment and material necessary for completion 
of concrete spall repair on the exterior tank dome. 

12. Repair Wall Manholes (Bid Item No. 12): 
a. Basis of Measurement: The lump sum Bid Price for repair of two (2) wall 

manholes and shall be for furnishing all labor, materials and equipment 
necessary.  

b. Basis of Payment: The pay item for the repair of two (2) wall manholes 
shall be paid for at the contract lump sum price set out in the Proposal, 
which price and payment constitutes full compensation for all the work 
described herein. 

13. Repair Interior Tank Piping (Bid Item No. 13): 
a. Basis of Measurement: The lump sum Bid Price for the preparation and 

coating of the 36-inch DI influent pipe and 54-inch DI effluent pipe and 
shall be for furnishing all labor, materials and equipment necessary to 
coat the DI.  

b. Basis of Payment: The pay item for the preparation and coating of the 
36-inch DI influent pipe and 54-inch DI effluent pipe shall be paid for at 
the contract lump sum price set out in the Proposal, which price and 
payment constitutes full compensation for all the work described herein. 

14. Replace Hardware on Dome Access Hatch Curb (Bid Item No. 14):  
a. Basis of Measurement: The lump sum Bid Price for replacement of 

hardware on the dome access hatch curb shall be for furnishing all labor, 
materials and equipment necessary to replace the hardware.  

b. Basis of Payment: The pay item for replacement of hardware on the 
dome access hatch curb shall be paid for at the contract lump sum price 
set out in the Proposal, which price and payment constitutes full 
compensation for all the work described herein. 

15. Repair Cracking on Dome Access Hatch Curb (Bid Item No. 15) 
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a. Basis of Measurement: The lump sum Bid Price to repair cracking on the 
dome access hatch curb shall be for furnishing all labor, materials and 
equipment necessary to repair the curb.  

b. Basis of Payment: The pay item for to repair cracking on the dome 
access hatch curb shall be paid for at the contract lump sum price set out 
in the Proposal, which price and payment constitutes full compensation 
for all the work described herein. 

16. Repair Cracking on Dome Center Vent Curb (Bid Item No. 16) 
a. Basis of Measurement: The lump sum Bid Price to repair cracking on the 

dome center vent curb shall be for furnishing all labor, materials and 
equipment necessary to repair the curb.  

b. Basis of Payment: The pay item for to repair cracking on the dome center 
vent curb shall be paid for at the contract lump sum price set out in the 
Proposal, which price and payment constitutes full compensation for all 
the work described herein. 

17. Repair Concrete Spall Screens on Overflow Vent (Bid Item No. 17):  
a. Basis of Measurement: The lump sum Bid Price for repair of the concrete 

spall screens on the overflow vent shall be for furnishing all labor, 
materials and equipment necessary to make the repairs.  

b. Basis of Payment: The pay item for the repair of the concrete spall 
screens on the overflow vent shall be paid for at the contract lump sum 
price set out in the Proposal, which price and payment constitutes full 
compensation for all the work described herein. 

18. Tank Disinfection (Bid Item No. 18):  
a. Basis of Measurement: The lump sum Bid Price for tank disinfection 

shall be for furnishing all labor, materials and equipment necessary to 
disinfect the tank.  

b. Basis of Payment: The pay item for the disinfection of the tank shall be 
paid for at the contract lump sum price set out in the Proposal, which 
price and payment constitutes full compensation for all the work 
described herein. 

19. Prepare Tank Exterior (Bid Item No. 19):  
a. Basis of Measurement: This bid item includes all labor, materials and 

equipment necessary for preparing the tank exterior. The quantity of tank 
exterior prepared shall be measured in square feet.  

b. Basis of Payment: Payment will be for each square foot of prepared tank 
exterior, as set forth in the Proposal. The unit bid price includes the 
furnishing of all labor, equipment and material necessary for completion 
of tank exterior preparation. 

20. Prime, First and Second Coat Tank Exterior (Bid Item No. 20) 
a. Basis of Measurement: This bid item includes all labor, materials and 

equipment necessary for priming and painting the first and second coat of 
paint to the tank exterior. The quantity of tank exterior painted shall be 
measured in square feet.  

b. Basis of Payment: Payment will be for each square foot of tank exterior 
primed and painted with two coats of paint, as set forth in the Proposal. 
The unit bid price includes the furnishing of all labor, equipment and 
material necessary for completion of tank exterior priming and painting. 
 

B. Bid Alternate: 
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Prepare, Prime, and Apply First and Second Coat on Interior Walls and Ceiling – 
Coatings Alternative (Bid Items 21 & 22). (Note: Alternate shall be performed if 
directed by the City subsequent to review after Bid Opening. If Alternate is not directed, 
tank interior repair and coatings shall be specified in Bid Items 1- 20). 
1. Prepare Tank Interior Walls and Ceiling (Bid Item No. 21):

a. Basis of Measurement: This bid item includes all labor, materials and
equipment necessary for preparing the tank interior including the walls,
ceiling, and any other items not covered in bid items 1-20. The quantity
of tank interior prepared shall be measured in square feet.

b. Basis of Payment: Payment will be for each square foot of prepared tank
interior, as set forth in the Proposal. The unit bid price includes the
furnishing of all labor, equipment and material necessary for completion
of tank interior preparation.

2. Prime, First and Second Coat on Tank Interior Walls and Ceiling  (Bid Item No.
22):
a. Basis of Measurement: This bid item includes all labor, materials and

equipment necessary for priming and painting the first and second coat of
paint to the tank interior walls and ceiling and any other items not
covered in bid items 1-20. The quantity of tank interior painted shall be
measured in square feet.

b. Basis of Payment: Payment will be for each square foot of tank interior
primed and painted with two coats of paint, as set forth in the Proposal.
The unit bid price includes the furnishing of all labor, equipment and
material necessary for completion of tank interior priming and painting.

PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01027 
APPLICATIONS FOR PAYMENTS 

PART 1 -  GENERAL 

1.01 PAY REQUEST SUBMISSION 

A. Submit applications for payment to the Engineer in accordance with the schedule
established by General Conditions of the Contract between the Owner and Contractor.

1.02 FORMAT AND DATA REQUIRED

A. Submit applications typed on forms provided by the Owner, with itemized data typed
on 8-1/2 inch x 11 inch or 8-1/2 inch x 14 inch white paper continuation sheets.

B. Provide itemized data on continuation sheet of format, schedules, line items and
values:  Those of the schedule of values accepted by the Engineer.

1.03 PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT

A. Application Form:

1. Fill in required information, including that for Change Orders executed prior
to date of submittal of application.

2. Fill in summary of dollar values to agree with respective totals indicated on
continuation sheets.

3. Execute certification with signature of a responsible officer of Contract firm.
B. Continuation Sheets:

1. Fill in total list of all scheduled component items of work, with item number
and scheduled dollar value for each item.

2. Fill in dollar value in each column for each scheduled line item when work
has been performed or products stored.  Round off values to nearest dollar, or
as specified for Schedule of Values.

3. List each Change Order executed prior to date of submission, at the end of the
continuation sheets.  List by Change Order Number, and description, as for an
original component item of work.

4. To receive approval for payment on component material stored on site, submit
copies of the original paid invoices with the application for payment.  Any
materials stored on site that are included in the pay request must be installed
prior to the next pay request submitted.
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5. As provided for in the "Pay Estimate" form, the Contractor shall certify, for
each current pay request, that all previous progress payment received from the
Owner, under this Contract, have been applied by the Contractor to discharge
in full all obligations of the Contractor in connection with Work covered by
prior Applications for Payment, and all materials and equipment incorporated
into the Work are free and clear of all liens, claims, security interest and
encumbrances.  Contractor shall attach to each Application for Payment like
affidavits by all Subcontractors.

1.04 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 

A. When the Owner or the Engineer requires substantiating data, Contractor shall submit
suitable information, with a cover letter identifying:

1. Project.
2. Application number and date.
3. Detailed list of enclosures.
4. For stored products:

a. Item number and identification as shown on application.
b. Description of specific material.

B. Submit one copy of data and cover letter for each copy of application.

C. As a prerequisite for payment, Contractor is to submit a "Surety Acknowledgement of
Payment Request" letter showing amount of progress payment which the Contractor
is requesting.

D. The  Contractor  is  to  maintain  an  updated  set  of  drawings  to  be  used  as  record
drawings in accordance with Section 01720.  As a prerequisite for monthly progress
payments, the Contractor is to exhibit the updated record drawings for review by the
Owner and the Engineer.

1.05 PREPARATION OF APPLICATION FOR FINAL PAYMENT

A. Fill in Application form as specified for progress payments.

1.06 SUBMITTAL PROCEDURE

A. Submit  Applications  for  Payment  to  the  Engineer  at  the  time  stipulated  in  the
Agreement.

B. Number of copies for each Application for Payment:

1. Owner:  Five (5) copies
2. Engineer:  One (1) copy
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3. Contractor:  As required for his needs
C. When the Engineer finds Application properly completed and correct, he will transmit

certificate for payment to Owner, with copy for Contractor.

PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01038 
REQUESTS FOR INFORMATION 

PART 1 -  GENERAL 

1.01 DESCRIPTION OF REQUIREMENTS 
A. This  Section  specifies  the  general  methods  and  requirements  of  Requests  for

Information (RFIs).

1.02 RELATED WORK
A. Submittals are included in Section 01340
B. Project Record Documents are included in Section 01720.

1.03 REQUESTS FOR INFORMATION
A. When the CONTRACTOR believes that additional information or clarification of a

contract requirement is needed, it may initiate a Request for Information
B. RFIs may relate to Technical matters or Administrative matters. The RFI process

shall be limited to the clarification of technical and/or administrative matters. While
the response to an RFI might lead to a change in the contract scope, cost or time, RFIs
are not a substitute to the notification requirements stipulated in the Contract.

C. A response to an RFI may authorize minor changes to the contract consistent with the
terms of the contract related to the responsibilities and limitations of authority of the
Engineer.

D. A response to an RFI is not an authorization to perform any additional work that
would require a change order or written amendment to the contract. If the Contractor
believes the response to an RFI requires a change to the contract, Contractor shall
promptly provide written notice to the Owner and Engineer in accordance with the
Contract.

E. RFIs are not a substitute for the Submittals process specified elsewhere.

PART 2 -  PRODUCTS – NOT USED 

PART 3 -  EXECUTION 

3.01 ORIGINATION 
A. The Contactor shall originate RFIs.

1. RFIs shall be numbered consecutively. In the event that an answered RFI
results in a follow-up inquiry, the follow-up shall maintain the same number
as the original, appended with a suffix.

2. Include   Specification   Section(s),   Drawing(s),   or   detail(s)   for   which
information is requested.
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3. Attach drawings, sketches, photographs or other relevant information. 
 

4. If the question concerns an interpretation of the Contract Documents, enter the 
Contractor's interpretation. 

 

5. Indicate the date by which the Contractor requests a reply. 
 

6. Sign the upper portion of the form. 
 

B. RFIs may not be submitted by subcontractors or suppliers. When a subcontractor or 
supplier generates a request for information or clarification to the Contractor, 
Contractor shall incorporate such requests into the required format, assign the next 
RFI number, sign, and submit. 

 

C. Contractor  shall  maintain  a  log  of  all  RFIs  including  the  date  originated,  date 
delivered, and date answered. 

 
3.02 PROCESSING 

 

A. Contractor shall submit all RFIs to the ENGINEER for processing. 
 

B. Technical RFIs will generally be reviewed and answered by the respective discipline 
engineer or architect. 

 

C. Administrative RFIs will generally be reviewed and answered by the Engineer in 
consultation with the OWNER. 

 

D. The Engineer will generally respond to RFIs within seven calendar days of receipt – 
depending on the complexity of the inquiry. 

 
3.03 RESPONSES 

 

A. If the RFI contains sufficient clarity, the Engineer will insert a response in the lower 
portion of the RFI form, sign and date the response; and, return the completed form to 
the Contractor. 

 

B. If the RFI does not contain sufficient clarity, the Engineer may request additional 
information from the Contractor. 

 

C. Engineer will distribute copies to the Owner and project files. 
 

D. Engineer will maintain a log of all RFIs including the date received and date returned 
to Contractor. 

 
3.04 RECORD INFORMATION 

 

A. Contractor shall include all clarifications obtained through the RFI process into the 
record information in accordance with Section 01720. 

 
 

END OF SECTION
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SECTION 01070 
ABBREVIATIONS AND SYMBOLS 

 
PART 1 -  GENERAL 

 
 
1.01 STANDARDS AND ABBREVIATIONS 

 
A. Referenced Standards:  Any reference to published specifications or standards of any 

organization or association shall comply with the requirements of the specification or 
standard which is current on the date of Advertisement for Bids.  In case of a conflict 
between the referenced specifications or standards, the one having the more stringent 
requirements shall govern. 

 

In case of conflict between the referenced specifications or standards and the Contract 
Documents, the Contract Documents shall govern. 

B. Abbreviations: 

 
AA Aluminum Association 
AAA American Arbitration Association 
AABC Associated Air Balance Council 
AAMA Architectural Aluminum Manufacturers Association 
AASHO The American Association of State Highway Officials 
ABA American Bar Association 
ABMA American Boiler Manufacturers Association 
ABPA Acoustical and Board Products Association 
ACI American Concrete Institute 
ACPA American Concrete Pipe Association 
AEIC Association of Edison Illuminating Companies 
AFBMA  Anti-Friction Bearing Manufacturers Association 
AGA  American Gas Association 
AGC Associated General Contractors of America 
AGMA American Gear Manufacturers Association 
AHA American Hardboard Association 
AI The Asphalt Institute 
AIA American Institute of Architects 
AIA American Insurance Association 
AIEE  American Institute of Electrical Engineers (Now IEEE) 
AIMA Acoustical and Insulating Materials Association 
AISC American Institute of Steel Construction 
AISI American Iron and Steel Institute 
AITC American Institute of Timber Construction 
AMCA Air Moving and Condition Association 
ANSI  American National Standard Institute 
APA American Plywood Association  
API American Petroleum Institute 
APWA American Public Works Association 
AREA American Railway Engineering Association 
ARI American Refrigeration Institute
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ASA American Standards Association (Now ANSI) 
ASAHC American Society of Architectural Hardware Consultants 
ASCE American Society of Civil Engineers 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning 

Engineers 
ASME American Society of Mechanical Engineers 
ASSCBC American Standard Safety Code for Building Construction 
ASSHTO American Association of State Highway Transportation Officials 
ASTM American Society for Testing and Materials 
AWG American Wire Gauge 
AWI  Architectural Woodwork Institute 
AWPA American Wood Preservers Association 
AWPB American Wood Preservers Bureau 
AWPI  American Wood Preservers Institute 
AWS  American Welding Society 
AWWA American Water Works Association 
BHMA  Builders Hardware Manufacturers Association 
BIA  Brick Institute of America (formerly SCPI) 
CDA Copper Development Association 
CFS Cubic Feet Per Second 
CMAA Crane Manufacturers Association of America 
CRSI Concrete Reinforcing Steel Institute 
CS Commercial Standard 
DHI Door and Hardware Institute 
DIPRA Ductile Iron Pipe Research Association 
DOT Spec Standard Specification for Road and Bridge Construction Florida 

Department of Transportation, 1982 
E/A Engineer and/or Architect 
EDA Economic Development Association 
EEI Edison Electric Institute 
EPA Environmental Protection Agency 
FCI Fluid Control Institute 
FDEP Florida Department of Environmental Protection 
FDOT Florida Department of Transportation 
Fed Spec Federal Specification 
FPS Feet Per Second FS
  Federal Standards 
GPM  Gallons Per Minute 
HMI Hoist Manufacturers Institute 
HP Horsepower 
HSBII Hartford Steam Boiler Inspection and Insurance Co. 
ID Inside Diameter 
IEEE Institute of Electrical and Electronic Engineers 
IFI Industrial Fasteners Institute 
IPCEA Insulated Power Cable Engineers Association 
IPS Iron Pipe Size 
MGD Million Gallons Per Day 
MHI Materials Handling Institute 
MMA  Monorail Manufacturers Association NBFU  
 National Board of Fire Underwriters 
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NBHA National Builders' Hardware Association 
NBS National Bureau of Standards 
NCSA  National Crushed Stone Association 
NCSPA National Corrugated Steel Pipe Association 
NEC National Electrical Code 
NECA National Electrical Contractors' Association 
NEMA National Electrical Manufacturers' Association 
NFPA National Fire Protection Association 
NLA National Lime Association 
NPC National Plumbing Code 
NPT National Pipe Threads 
NSC National Safety Council 
NSF National Sanitation Foundation 
OD Outside Diameter 
OSHA U.S. Department of Labor, Occupational Safety and Health Act 
PCA Portland Cement Association 
PCI Prestressed Concrete Institute 
PS United States Products Standards 
PSI Pounds per Square Inch 
PSIA  Pounds per Square Inch Absolute 
PSIG  Pounds per Square Inch Gauge 
RAS Return Activated Sludge 
RPM Revolutions Per Minute 
SAE Society of Automotive Engineers 
SDI Steel Decks Institute 
SJI Steel Joists Institute 
SWFWMD South West Florida Water Management District 
SMACNA Sheet Metal and Air Conditioning Contractors' National 

Association 
SSI                  Scaffolding and Shoring Institute 
SSPC              Steel Structures Painting Council 
SSPC              Structural Steel Painting Council 
STA                Station (100 feet) 
TDH Total Dynamic Head 
TH Total Head 
UBC Uniform Building Code 
UL Underwriter's Laboratories, Inc. 
USASI or United States of America Standards Institute  
WAS Waste Activated Sludge 
 

C. Additional abbreviations and symbols are shown on the Drawings. 
 
 
PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

 
END OF SECTION
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SECTION 01200 
PROJECT MEETINGS 

 
PART 1 -  GENERAL 

 
 
1.01 DESCRIPTION 

A. Scope of Work: 

1. The Contractor shall cooperate and coordinate with the Engineer to schedule 
and administer the preconstruction meeting, monthly progress meetings, and 
specifically called meetings throughout the progress of the Work. The 
Contractor shall: 

 

a. Prepare agenda for meetings. 
b. Make physical arrangements for meetings. 
c. Preside at meetings. 
d. Take and distribute meeting minutes. 

 
2. Representatives   of   Contractor,   subcontractors,   and   suppliers   attending 

meetings shall be qualified and authorized to act on behalf of the entity each 
represents. 

 

3. The Owner shall attend meetings to ascertain that the Work is expedited 
consistent with Contract Documents and construction schedules. 

 

4. The Contractor shall record the preconstruction meeting and each progress 
meeting in its entirety, and shall provide the Engineer with a regular electronic 
copy of such recording, having good quality and clarity, and a typed transcript 
of the minutes of each meeting. A copy of the minutes of each progress 
meeting shall be available five (5) business days after the meeting. 

 

B. Related Requirements Described Elsewhere: 
 

1. Construction Progress Schedules: Section 01310. 
 

2. Project Record Documents: Section 01720. 
 
1.02 PRECONSTRUCTION MEETING 

 
A. Engineer will schedule a preconstruction meeting no later than twenty (20) days after 

date of Notice to Proceed. The meeting shall be scheduled at the convenience of all 
parties. 

 
B. Location: At the Tippin Water Treatment Plant unless specified otherwise by the 

Engineer or the Owner. 
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C. Attendance: 
 

1. Owner's representative. 
 

2. Engineer and his professional consultants. 
 

3. Resident project representative. 
 

4. Contractor and his superintendent. 
 

5. Major subcontractors. 
 

6. Representatives of major suppliers and manufacturers as appropriate. 
 

7. Governmental and Utilities representatives as appropriate. 
 

8. Others as requested by the Contractor, Owner, and Engineer. 
 

D. The  Engineer  shall  preside  at  the  preconstruction  meeting.  The  Contractor  shall 
provide for keeping minutes and distribution of minutes to the Owner, Engineer and 
others. The purpose of the preconstruction meeting is to designate responsible 
personnel and establish a working relationship. Matters requiring coordination will be 
discussed and procedures for handling such matters established. 

 
E. The suggested agenda for the preconstruction meeting would include the following: 

 
1. Distribution and discussion of: 

 

a. List of major subcontractors and suppliers. 
b. Projected schedules. 
c. Schedule of Values. 

 
2. Critical work sequencing: Relationships and coordination with other contracts 

and/or work and continuing water pump plant operation. 
 

3. Major equipment deliveries and priorities. 
 

4. Project coordination: Designation and responsible personnel. 
 

5. Procedures and processing of: 
 

a. Field decisions. 
b. Proposal requests. 
c. Request for Information. 
d. Submittals. 
e. Change Orders. 
f. Applications for Payment. 

 
6. Submittal of Shop Drawings, project data and samples. 

 

7. Adequacy of distribution of Contract Documents. 
 

8. Procedures for maintaining Record Documents 
 

9. Use of premises: 
 

a. Office, work, and storage areas. 
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b. Owner's requirements. 
c. Access and traffic control. 

 
10. Construction facilities, controls, and construction aids. 

 

11. Temporary utilities. 
 

12. Safety and first aid procedures. 
 

13. Check of required Bond and Insurance certifications. 
 

14. Completion time for contract and liquidated damages. 
 

15. Request for extension of Contract Time. 
 

16. Procedures for periodic monthly (or whatever interval is deemed appropriate 
or necessary, however, a minimum of monthly meetings will be required) 
progress meetings, for all involved. 

 

17. Security procedures. 
 

18. Procedures for making partial payments. 
 

19. Guarantees on completed work. 
 

20. Equipment to be used. 
 

21. Project layout and staking of work. 
 

22. Project inspection. 
 

23. Labor requirements. 
 

24. Laboratory testing of material requirements. 
 

25. Provisions for material stored on site and monthly inventory of materials 
stored. 

 

26. Requirements of other organizations such as utilities, highway departments, 
building departments. 

 

27. Rights-of-way and easements. 
 

28. Housekeeping procedures. 
 

29. Liquidated damages. 
 

30. Posting of signs and installation of Project Sign. 
 

31. Pay request submittal dates. 
 

32. Equal opportunity requirements. 
 
1.03 MONTHLY PROGRESS MEETINGS 

 
A. The Contractor shall schedule regular periodic meetings. The progress meetings will 

be held a minimum of once every thirty (30) days and at other times as required by 
the progress of the Work. The first meeting shall be held within thirty (30) days after 
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the preconstruction meeting or thirty (30) days or less after the date of Notice to 
Proceed. 

 
B. Hold called meetings as required by progress of the Work. 

 
C. Location of the meetings: Tippin Water Treatment Plant, 7125 N. 30th Street, Tampa, 

Florida 33610. 
 

D. Attendance: 
 

1. Engineer and his professional Subconsultants as needed. 
 

2. Resident Project Representative. 
 

3. Contractor and his Superintendent. 
 

4. Owner's representatives. 
 

5. Subcontractors (active on the site, as appropriate to the agenda). 
 

6. Others   as   appropriate   to   the   agenda   (suppliers,   manufacturers,   other 
subcontractors, etc.). 

 

E. The Contractor shall preside at the meetings and provide for keeping minutes and 
distribution of the minutes to the Owner, Engineer, and others within five (5) days of 
the meeting. The purpose of the meetings will be to review the progress of the Work. 

 
F. The suggested agenda for the progress meetings will include but not be limited to the 

following: 
 

1. Review approval of minutes of previous meeting. 
 

2. Review  of  Work  progress  since  previous  meeting  and  Work  scheduled 
(3-week look ahead schedule). 

 

3. Field observations, problems, conflicts. 
 

4. Problems which impede construction schedule. 
 

5. Review of off-site fabrication, delivery schedules. 
 

6. Corrective measures and procedures to regain projected schedule. 
 

7. Status of approved Construction Schedule and revisions to the Construction 
Schedule as appropriate. 

 

8. Progress schedule during succeeding work period. 
 

9. Coordination of schedules. 
 

10. Review status of submittals and submittal schedule, expedite as required. 
 

11. Maintenance of quality standards. 
 

12. Pending changes and substitutions. 
 

13. Shop drawing problems. 
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14. Review proposed changes for: 
 

a. Effect on Construction Schedule and on completion date. 
b. Effect on other contracts of the Project. 

 
15. Critical/long lead items. 

 

16. Other business. 
 

G. The  Contractor  is  to  attend  progress  meetings  and  is  to  study  previous  meeting 
minutes and current agenda items, and be prepared to discuss pertinent topics and 
provide specific information including but not limited to: 

 
1. Status of all submittals and what specifically is being done to expedite them. 

 

2. Status of all activities behind schedule and what specifically will be done to 
regain the schedule. 

 

3. Status of all material deliveries, latest contact with equipment manufacturer, 
and specific actions taken to expedite materials. 

 

4. Status of open deficiencies and what is being done to correct the same. 
 

H. The Contractor is to provide a current submittal log at each progress meeting in 
accordance with Section 01340: Submittals. 

 
 
PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

 
END OF SECTION 
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SECTION 01310 
CONSTRUCTION PROGRESS SCHEDULES 

 
 
PART 1 -  GENERAL 

 
 
1.01 DESCRIPTION 

A. Scope of Work: 

1. Promptly after award of the Contract, the Contractor shall prepare and submit 
to the Engineer estimated construction progress schedules demonstrating 
complete fulfillment of all Contract requirements utilizing a Critical Path 
Method (hereinafter referred to as CPM) in planning, coordinating, and 
performing the Work under this Contract (including all activities of 
subcontractors, equipment vendors, and suppliers). The construction sequence 
which defines the longest time duration to project completion (termed “critical 
path”) shall be indicated on all schedule submissions. Project schedule 
modifications  not  effecting  the  “critical  path”  may  not  be  considered  for 
project time or compensation change orders. 

 

2. Submit revised progress schedules on a monthly basis. No partial payments 
shall be approved until there is an approved construction progress schedule on 
hand. 

 

B. Related Requirements Described Elsewhere: 
 

1. Conditions of the Contract. 
 

2. Summary of Project: Section 01010. 
 

3. Project Meetings: Section 01200. 
 

4. Application for Payment: Section 01027 
 

5. Submittals: Section 01340. 
 
1.02 QUALIFICATIONS 

 
A. A statement of computerized CPM capability shall be submitted in writing prior to 

the award of the Contract and shall verify that either Contractor's organization has in- 
house capability to use the CPM technique or that Contractor will employ a CPM 
consultant who is so qualified. 

 
B. In-house capability shall be verified by description of construction projects to which 

Contractor or Contractor's consultant has successfully applied computerized CPM. 
 

1.03 FORM OF SCHEDULES 
 

A. Prepare schedules in the form of a horizontal bar chart. 
 

1. Provide a separate horizontal bar for each trade or operation within each 
structure or item.
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2. Horizontal time scale: 
 

a. Show starting and completion dates for each activity in terms of the 
number of days after Notice to Proceed. All completion dates shown 
shall be within the period specified for contract completion. 

b. Identify the first work day of each month. 
 

3. Scale  and  Spacing:  Sufficient  to  allow  space  for  notations  and  future 
revisions. 

 

4. Maximum Sheet Size: 24 inches by 36 inches. 
 

B. Format of Listings: The chronological order of the start of each item of work for each 
structure. 

 
C. Identification of Listings: By major specification section numbers as applicable and 

by structure. 
 

D. Construction Progress Schedules shall be computer generated using software equal to 
Microsoft Project Edition 2010 or newer for Windows by Microsoft, Inc. or approved 
equal. 

 
 
1.04 CONTENT OF SCHEDULES 

 
A. Construction Progress Schedule: 

 
1. Show the complete sequence of construction by activity and by structure. 

 

2. Show the dates for the beginning and completion of each major element of 
construction in no more than a two (2) week increment scale. Specifically list, 
but do not limit to: 

 

a. Shop Drawing Schedule. 
b. Installation of temporary facilities. 
c. Site clearing. 
d. Site utilities. 
e. Demolition. 
f. Foundation work. 
g. Structural work. 
h. Subcontractor work. 
i. Equipment installations. 
j. Finishings. 
k. Instrumentation. 
l. Electrical. 
m. Painting. 
n. Operator training and receipt of operation and maintenance manuals. 
o. Equipment Testing. 
p. Equipment and process start-up. 
q. Receipt of spare parts. 
r. Project closeout.
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3. Show projected percentage of completion for each item, as of the first day of 
each month. 

 

4. Show projected dollar cash flow requirements for each month of construction 
and for each activity as indicated by the approved Schedule of Values. 

 

B. Submittals for construction progress schedules shall be in accordance with Section 
01340: Submittals. Indicate on the schedule the following: 

 
1. The dates for Contractor's submittals. 

 

2. The  dates  submittals  will  be  required  for  Owner-furnished  products,  if 
applicable. 

 

3. The dates approved submittals will be required from the Engineer. 
C. A typewritten list of all long lead items (equipment, materials, etc.). 

 

D. To the extent that the progress schedule or any revised progress schedule shows 
anything not jointly agreed upon or fails to show anything jointly agreed upon, it shall 
not be deemed to have been approved by the Engineer. Failure to include any element 
of work required for the performance of this Contract shall not excuse the Contractor 
from completing all work required within any applicable completion date, 
notwithstanding the Engineer's approval of the progress schedule. 

 
E. Scheduling Constraints: The work within Owner's property must be completed within 

the  maximum  number  of  days  start  to  finish,  as  indicated  in  the  Contract. 
Additionally, work must proceed on a continuous basis, without stoppages, except for 
nights and weekends. There shall be no lapses between phases of construction. 

 
 
1.05 PROGRESS REVISIONS 

 
A. Indicate progress of each activity to date of submission. 

 
B. Show changes occurring since previous submission of schedule: 

 
1. Major changes in scope. 

 

2. Activities modified since previous submission. 
 

3. Revised projections of progress and completion. 
 

4. Other identifiable changes.  
 
C. Provide a narrative report as needed to define: 

 
1. Problem areas, anticipated delays, and the impact on the schedule. 

 

2. Corrective action recommended, and its effect. 
 

3. The effect of changes on schedules of other prime contractors. 
 

D. If the Work falls behind the critical path schedule by two (2) weeks or more, the 
         Contractor shall prepare a recovery schedule.
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1.06 SUBMISSIONS 
 

A. Submittal Requirements. 
 

1. Logic network and/or time-phased bar chart, computer generated. 
 

2. Computerized network analysis: 
 

a. Sort by early start 
b. Sort by float 
c. Sort by predecessor/successor 

 
3. Narrative description of the logic and reasoning of the schedule. 

B. Time of Submittals. 
 

1. Within ten (10) working days after Notice to Proceed, Contractor shall submit 
a network diagram describing the activities to be accomplished in the project 
and their dependency relationships, (predecessor/successor) as well as a 
tabulated schedule as herein defined. The total length of time indicated on the 
initial CPM schedule shall equal the exact number of days in the Contract 
Time as defined in the Contract. The schedule produced and submitted shall 
also indicate calendar dates, including project starting and completion dates, 
based on the Contract Commencement and completion dates indicated in the 
Notice to Proceed. The Engineer will complete the review of the complete 
schedule within fifteen (15) working days after receipt. During the review 
process, the Engineer may meet with a representative of Contractor to review 
the proposed plan and schedule to discuss any clarifications that may be 
necessary. 

 

2. Within ten (10) working days after the conclusion of the Engineer's review 
period, Contractor shall revise the network diagram as required and resubmit 
the network diagram and a tabulated schedule produced there from. The 
revised network diagram and tabulated schedule shall be reviewed and 
accepted or rejected by the Engineer within fifteen (15) working days after 
receipt. The network diagram and tabulated schedule, when accepted by the 
Engineer, shall constitute the project work schedule unless a revised schedule 
is required due to substantial changes in the Work, a change in Contract Time 
or a recovery schedule is required and requested. 

 
 C. Acceptance.  
          

1. The finalized schedule will be acceptable to the Engineer when, in the opinion 
of the   Engineer, it demonstrates an orderly progression of the Work to 
completion in accordance with the Contract Documents. Such acceptance will 
neither impose on the Engineer responsibility for the progress or scheduling of 
the Work nor relieve Contractor from full responsibility therefore. The 
finalized schedule of shop drawing submittals will be acceptable to the 
Engineer when, in the opinion of the Engineer, it demonstrates a workable 
arrangement  for  processing  the  submittals  in  accordance  with  the 
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 requirements. The finalized Schedule of Values (lump sum price breakdown), 
as applicable, will be acceptable to the Engineer as to form and content when, 
in the opinion of the Engineer, it demonstrates a substantial basis for equitably 
distributing the Contract Price. When the network diagram and tabulated 
schedule have been accepted, the Contractor shall submit to the Engineer and 
Owner six (6) copies of the time-scaled network diagram each and one (1) 
CD/DVD containing electronic the Microsoft Project files. 

 

D. Revised Work Schedules. 
 

1. Contractor,  if  requested  by  the  Engineer,  shall  provide  a  revised  work 
schedule if, at any time, the Engineer considers the completion date to be in 
jeopardy because of "activities behind schedule." The revised work schedule 
shall include a new diagram and tabulated schedule conforming to the 
requirements of Paragraph 1.09 herein, designed to show how Contractor 
intends to accomplish the Work to meet the completion date. The form and 
method employed by Contractor shall be the same as for the original work 
schedule. No payment will be made if activities fall more than two (2) weeks 
behind schedule and a revised work schedule is not furnished. 

 

E. Schedule Revisions. 
 

1. The Engineer may require Contractor to modify any portions of the work 
schedule that become infeasible because of "activities behind schedule" or for 
any other valid reason. An activity that cannot be completed by its original 
latest completion date shall be deemed to be behind schedule. No change may 
be made to the sequence, duration, or relationships of any activity without 
approval of the Engineer. 

 
1.07 DISTRIBUTION 

 
A. Distribute copies of the reviewed schedules to: 

 
1. Engineer (4 Copies). 

 

2. Jobsite file (1 Copy). 
 

3. Subcontractors. 
 

4. Other concerned parties.  

5. Owner (2 Copies and 1 CD/DVD). 
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B. Instruct recipients to report promptly to the Contractor, in writing, any problems 
anticipated by the projections shown in the schedules. 

 
 
1.08 CHANGE ORDERS 

 
A. Upon approval of a change order, the approved changes shall be reflected in the next 

scheduled revision or update submittal of the construction progress schedule by the 
Contractor. 

 
 
1.09 SCHEDULE MONITORING 

 
A. At  not  less  than  monthly  intervals  or  when  specifically  requested  by  Engineer, 

Contractor shall submit to the Engineer a computer printout of an updated schedule 
for those activities that remain to be completed. Typically, the updated schedule will 
be submitted with the application for payment as specified below. 

 
B. The updated schedule shall be submitted in the form, sequence, and number of copies 

requested for the initial schedule. 
 
 
1.10 PROGRESS MEETINGS 

 
A. For the monthly progress meeting, Contractor shall submit a revised CPM schedule 

and a three-week look-ahead schedule, showing all activities completed, in progress, 
uncompleted, or scheduled to be worked during the weeks. The three (3) weeks 
include the current week plus the next two weeks. All activities shall be from the 
approved  CPM  and  must  be  as  shown  on  the  CPM  unless  behind  or  ahead  of 
schedule. One copy of the revised CPM schedule shall be submitted with each copy 
of that month's application for payment, six (6) copies minimum. 

 
 
PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

 
END OF SECTION 
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SECTION 01340 
SUBMITTALS 

 
PART 1 -  GENERAL 

 
 
1.01 DESCRIPTION 

A. Scope of Work: 

1. The Contractor shall submit to the Engineer for review, shop drawings, test 
reports and data on materials and equipment (hereinafter in this article called 
data), material samples (hereinafter in this article called samples), and 
certifications as are required for materials and equipment specified in the 
Specifications and the Contract Drawings. 

 

2. The Contractor shall submit to the Engineer a complete list of items for which 
shop drawings and/or equipment data are to be submitted. Included in this list 
shall be the names of all proposed manufacturers furnishing specified items. 
Review of this list by the Engineer shall in no way expressed or implied 
relieve the Contractor from submitting complete shop drawings and/or 
equipment data and providing materials, equipment, etc., fully in accordance 
with the Specifications. 

 

3. The Contractor is to maintain an accurate updated submittal log and will bring 
this log to each scheduled progress meeting with the Owner and the Engineer. 
This log should include the following items: 

 

a. Submittal Description and Number assigned. 
b. Date Submitted to Engineer. 
c. Date Received Back from Engineer 
d. Status of Submittal (Approved, Approved as Noted, Not 

Approved/Resubmit). 
e. Date of Re-submittal and Return (as applicable). 
f. Date Equipment Released for Fabrication/Delivery. 
g. Projected Date of Fabrication. 
h. Projected Date of Delivery to Site. 
i. Status of O&M Manuals Submittal. 

 
 
1.02 CONTRACTOR'S RESPONSIBILITY 

 
A. It is the responsibility of the Contractor to check all drawings, data and samples 

prepared before submitting them to the Engineer and Design Engineer for review. 
Each and every copy of the Drawings and data shall bear Contractor's stamp showing 
that they have been so checked. Shop drawings and/or equipment data submitted to 
the Engineer without the Contractor's stamp will be returned to the Contractor for 
conformance with this requirement. Shop drawings shall indicate any deviations in 



01340 - 2 

Contract 19-C-00021 Morris Bridge Repump WGS Tank Modifications 
 

 

the submittal from requirements of the Contract Documents. If the Contractor takes 
exception to the specifications, the Contractor shall note the exception in the letter of 
transmittal to the Engineer. 

 
B. Determine and verify: 

 
1.         Field measurements. 

 

2.         Field construction criteria. 
 

3.         Catalog numbers and similar data. 
 

4.         Conformance with Specifications. 
 

C. The Contractor shall furnish the Engineer a schedule of submittals with the expected 
dates for the submissions of shop drawings and/or equipment data and the expected 
time for fabrication and delivery. This schedule shall indicate those that are critical to 
the construction schedule. 

 
D. The Contractor shall not begin any of the work covered by a drawing, data, or a 

sample returned for correction until a revision or correction thereof has been reviewed 
and returned to him, by the Engineer, with approval. 

 
E. The Contractor shall submit to the Engineer all drawings and schedules sufficiently in 

advance of construction requirements to provide no less than thirty (30) calendar days 
for reviewing and approval/disapproval from the time the Engineer receives them. 

 
F. All submittals shall be accompanied with a transmittal letter prepared in duplicate 

containing the following information: 
 

1.         Date 
 

2.         Project Title and Number 
 

3.         Contractor's name and address 
 

4.         The number of each Shop Drawings submitted. 
 

5.         Notification of Deviations from Contract Documents. 
 

6.         Submittal Log Number referencing the Specification Section Number. 
 

G. The Contractor shall submit five (5) copies of equipment or product data information 
and shop drawings plus the number of copies which the Contractor requires returned. 
All shop drawings shall be submitted with the same number of prints as Shop 
Drawings, plus the number of copies which the contractor requires returned. The 
Engineer  will  review  the  shop  drawings  and  return  to  the  Contractor  the  set  of 
marked-up drawings with appropriate review comments. 

 
H. The Contractor shall be responsible for and bear all costs of damages which may 

result from the ordering of any material or from proceeding with any part of work 
prior to the completion of the review by Engineer of the necessary shop drawings 
and/or equipment data. 
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I. The Contractor shall be fully responsible for observing the need for and making any 
changes in the arrangement of piping, connections, wiring, manner of installation, 
etc., which may be required by the materials/equipment he proposed to supply both as 
pertains to his own work and any work affected under other parts, headings, or 
divisions of drawings and specifications. 

 
J. The Contractor shall not use shop drawings as a means of proposing alternate items to 

demonstrate compliance with the Drawings and Specifications. 
 
 
1.03 ENGINEER'S REVIEW OF SUBMITTALS 

 
A. The review by the Engineer of shop drawings, equipment data, and samples submitted 

by the Contractor will cover only general conformity to the Specifications, external 
connections, and dimensions which affect the installation. The Engineer's review and 
exceptions, if any, will not constitute an approval of dimensions, quantities, and 
details of the material, equipment, device, or item shown. 

 
B. The review of shop drawings, equipment data, schedules, and/or O&M data will be 

general, and shall not be construed: 
 

1. As permitting any departure from the Contract requirements; 
 

2. As relieving the Contractor of responsibility for any errors, including details, 
dimensions, and materials; 

 

3. As approving departures from details furnished by the Engineer, except as 
otherwise provided herein. 

 

C. If the drawings or schedules as submitted describe variations and show a departure 
from the Contract requirements which Engineer finds to be in the interest of the 
Owner and to be so minor as not to involve a change in Contract Price or time for 
performance, the Engineer may return the reviewed drawings without noting an 
exception. 

 
D. When reviewed by the Engineer, each of the submittals will be identified as having 

received such review being so stamped and dated. Submittals stamped "APPROVED 
AS NOTED" or "DISAPPROVED, “REVISE AND RESUBMIT" and with required 
corrections shown will be returned to the Contractor for correction and re-submittal. 

 
E. Re-submittals  will  be  handled  in  the  same  manner  as  first  submittals.  On  re- 

submittals the Contractor shall direct specific attention, in writing or on resubmitted 
shop drawings, to revisions other than the corrections requested by the Engineer on 
previous  submissions.  The  Contractor  shall  address  and  make  any  corrections 
required by the Engineer. 

 
F. If the Contractor considers any correction indicated on the drawings to constitute a 

change to the Contract Drawings or Specifications, the Contractor shall give written 
notice thereof to the Engineer. 
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G. Shop drawings and other submittal data shall be reviewed by the Engineer for each 
original  submittal  and  for  the  first  re-submittal.  Thereafter,  review  time  for 
subsequent re-submittals shall be charged to the Contractor in accordance with the 
terms of the Engineer's Agreement with the Owner. 

 
H. When the shop drawings and/or equipment data have been approved or approved as 

noted by the Engineer, the Contractor shall carry out the construction in accordance 
therewith and shall make no further changes therein except upon written instructions 
from the Engineer. 

 
I. No partial submittals will be reviewed. Submittals not complete will be returned to 

the Contractor for re-submittal. 
 

J. All drawings, schematics, manufacturer's product data, certifications and other shop 
drawing submittals required by a system specification shall be submitted at one time 
as a package to facilitate interface checking. 

 
 
1.04 SHOP DRAWINGS AND/OR EQUIPMENT DATA 

 
A. Shop  drawings  shall  be  complete  and  detailed  and  shall  consist  of  fabrication, 

erection,  and  setting  drawings,  manufacturer's  scaled  drawings,  and  wiring  and 
control diagrams. 

 
B. Equipment  data  shall  include  manufacturer's  catalog  sheets,  brochures,  diagrams, 

illustrations  and  other  standard  descriptive  data  and  shall  be  clearly  marked  to 
identify pertinent materials, products or models. 

 
C. If drawings show variations from Contract requirements because of standard shop 

practice or for other reasons, the Contractor shall describe such variations in his letter 
of transmittal. If acceptable, proper adjustment in the Contract shall be implemented 
where appropriate. If the Contractor fails to describe such variations, he shall not be 
relieved of the responsibility for executing the work in accordance with the Contract, 
even though such drawings have been reviewed. 

 
 
PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

 
END OF SECTION 
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SECTION 01380 
CONSTRUCTION PHOTOGRAPHS 

 
 
PART 1 -  GENERAL 

 
 
1.01 SCOPE OF WORK 

 
A. Scope  of  Work:     The  Contractor  shall  have  a  competent  photographer  take 

construction record photographs prior to start of work and periodically during the 
course of the Work. 

 
B. Related Requirements Described Elsewhere: 

 
1. General Requirements:  Section 01000 

 

2. Summary of Project:  Section 01010 
 

3. Project Record Documents:  Section 01720 
 
1.02 PHOTOGRAPHY REQUIRED 

 
A. Photographs  taken  in  conformance  with  this  Section  shall  be  furnished  to  the 

Engineer with each pay request. 
 

B. Photographs shall be taken at each of the major stages or 30 days, whichever is more 
frequent, of construction and as directed by the Engineer. 

 
C. Photographs may be taken by the Contractor's personnel but must be of professional 

quality as herein specified.  Photographs which are deemed unsatisfactory will be 
rejected and retakes will be required. 

 
D. Views and Quantities Required: 

 
1. Six (6) digital photos of one (1) view of each activity as directed by the 

Resident Project Representative, up to a limit of ten activities photographed 
per month. 

 

2. Six (6) digital photos of five (5) views of overall Project site monthly, as 
directed by the Resident Project Representative. 

 
1.03 COST OF PHOTOGRAPHY 

 
A. The Contractor shall pay costs for specified photography and prints.  Parties requiring 

additional photography or prints will pay the photographer directly. 
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PART 2 -  PRODUCTS 
 
 
2.01 PRINTS 

 
A. Type of Print: 

 
1. Paper: Single weight, color print paper. 

 

2. Finish: Smooth surface, glossy. 
 

3. Size:  8 inch x 10 inch for construction photos. 
B. Identify each print on back, listing: 

 

1. Name of project 
 

2. Orientation of view 
 

3. Date and time of exposure 
 

4. Name and address of photographer 
 

5. Photographer's numbered identification of exposure 
 
PART 3 -  EXECUTION 

 
 
3.01 TECHNIQUE 

 
A. Factual Presentation. 

 
B. Correct exposure and focus. 

 
1. High resolution and sharpness 

 

2. Maximum depth-of-field 
 

3. Minimum distortion 
 
3.02 VIEWS REQUIRED 

 
A. Photograph from locations to adequately illustrate condition of construction and state 

of progress. 
 

1. At successive periods of photography, take at least one photograph from the 
same overall view as previously photographed. 

 

2. Consult with the Engineer at each period of photography for instructions 
concerning views required. 

 
3.03 DELIVERY OF PRINTS 

 
A. Deliver prints to the Engineer to accompany each Application for Payment. 
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B. Distribution  of  construction  prints  as  soon  as  processed  is  anticipated  to  be  as 
follows: 

 
1. Owner (two (2) sets and one (1) CD/DVD with all digital picture files) 

 

2. Engineer (two (2) sets) 
 

3. Project record file (one (1) set to be stored by Contractor until the end of the 
project which shall be delivered with Project Record Documents as specified 
in Section 01720). 

 

4. Contractor (one (1) set) 
 
 

END OF SECTION 
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SECTION 01410 
TESTING AND TESTING LABORATORY SERVICES 

 
 
PART 1 -  GENERAL 

 
 
1.01 DESCRIPTION 

A. Scope of Work: 

1. Contractor  will  employ,  and  pay  for  services  of  an  Independent  Testing 
Laboratory   to   perform   testing   specifically   indicated   on   the   Contract 
Documents or specified in the Specifications and may at any other time elect 
to have materials and equipment tested for conformity with the Contract 
Documents. 

 

2. Contractor shall cooperate with the laboratory to facilitate the execution of its 
required services. 

 

B. Related Requirements Described Elsewhere: 
 

1. Conditions of the Contract. 
 

2. Respective section of the Specifications: Certification of products. 
 

3. Each Specification section listed: Laboratory tests required, and standards for 
testing. 

 

4. Testing laboratory inspection, sampling and testing is required for, but not 
limited to the following: 

 

a. Division 3 
 

C. The following schedule defines the responsibilities of various tests. 
 
 

  Test     Notes     Paid for By   
 

Bacteriological As required by local and state 
agencies and as specified in 
AWWA C652-02; Disinfection 
of Water Storage Facilities. 

Owner 

 
Concrete Slump test each delivery and 

compression test five (5) 
cylinders every 50 C.Y. 
minimum. 

Contractor 
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D. Additional Tests: The Contractor shall pay for first tests as specified herein. In the 
event that first test samples do not meet the applicable material specification, the 
Contractor shall take measures to conform the material and equipment to the 
Specifications. All subsequent tests after the first test required to show compliance 
with the Specifications shall be paid for by the Contractor. 

 
 
1.02 CONTRACTOR'S RESPONSIBILITIES 

 
A. Cooperate with Owner's personnel and laboratory personnel. Provide access to Work 

and manufacturer's operations. 
 

B. Provide  to  the  laboratory  the  preliminary  design  mix  proposed  to  be  used  for 
concrete, and other materials mixes which require control by the testing laboratory. 

 
C. Materials and equipment used in the performance of work under this Contract are 

subject to inspection and testing at the point of manufacturer or fabrication. Standard 
specifications for quality and workmanship are indicated in the Contract Documents. 
The Engineer may require the Contractor to provide statements or certificates from 
the manufacturers and fabricators that the materials and equipment provided by them 
are manufactured or fabricated in full accordance with the standard specifications for 
quality and workmanship indicated in the Contract Documents. All costs of providing 
statements and certificates shall be a subsidiary obligation of the Contractor, and no 
extra  charge  to  the  Owner  shall  be  allowed  on  account  of  such  testing  and 
certification. 

 
D. Furnish incidental labor and facilities: 

 
1. To provide access to Work to be tested. 

 

2. To facilitate inspections and tests. 
 

E. Notify Owner a minimum of three (3) working days in advance of operations to allow 
for laboratory assignment of personnel and scheduling of tests. 

 
 
PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

 
END OF SECTION 
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SECTION 01505 
MOBILIZATION 

 
PART 1 -  GENERAL 

 
 
1.01 DEFINITION AND SCOPE 

 
A. Mobilization shall include the obtaining of all permits, insurance, and bonds; moving 

onto the site of all facilities and equipment; furnishing and erecting, temporary 
buildings and other construction facilities; all as required for the proper performance 
and completion of the Work. Mobilization shall include, but not be limited to the 
following: 

 
1. Move onto the site all Contractors’ facilities and equipment required for the 

first month’s operations. 
 

2. Install temporary construction power, wiring and lighting facilities. 
 

3. Establish fire protection plan and safety program. 
 

4. Secure construction water supply. 
 

5. Provide field office trailers for Contractor and as may be specified for Owner 
and Engineer. 

 

6. Provide on-site sanitary facilities and potable water facilities as specified. 
 

7. Arrange for and erect Contractor’s work and storage yard and employee’s 
parking facilities. 

 

8. Submit all required insurance certificates and bonds. 
 

9. Obtain all required permits. 
 

10. Post all OSHA, EPA, Department of Labor and all other required notices. 
 

11. Have Contractor’s superintendent at the job site full time. 
 

12. Submit a detailed construction CPM schedule acceptable to the Engineer as 
specified. 

 

13. Submit a schedule of submittals. 
 
1.02 DEMOBILIZATION 

 
A. Demobilization is the timely and proper removal of all contractor owned material, 

equipment or facilities, from the jobsite and the proper restoration or completion of 
work necessary to bring the site into full compliance with the contract documents. 
 

PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

END OF SECTION
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SECTION 01580 
PROJECT IDENTIFICATION AND SIGNS 

 
PART 1 -  GENERAL 

 
 
1.01 DESCRIPTION 

A. Scope of Work: 

1. Furnish, install and maintain project signs. 
 

2. Remove signs on completion of construction. 
 

3. Allow no other signs to be displayed. 
B. Related Requirements Described Elsewhere: 

 

1. Summary of Project:  Section 01010. 
 
1.02 PROJECT SIGNS 

 
A. One (1) painted sign with lettering, size, color and construction in accordance with 

the local requirements. 
 

B. Erect on the plant site at a location of high public visibility, as approved by the 
Engineer and the Owner. 

C. Information: 

1. Project Sign: 
 

a. Owner title and logo. 
b. Project name. 
c. Contractor. 
d. Engineer. 

 
 
1.03 INFORMATIONAL SIGNS 

 
A. Painted signs with painted lettering, or standard products. 

 
1. Size of signs and lettering:  As required by the Owner, or as appropriate to 

usage. 
 

2. Color:   As required by the Owner, otherwise of uniform colors throughout 
Project. 

 

B. Erect at appropriate locations to provide required information. 
 

C. Information: 
   

1. Contractor's name and home office address. 
 

2. List of subcontractors and type of subcontract work. 
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1.04 QUALITY ASSURANCE 
 

A. Sign Painter:  Professional experience in type of work required. 
 

B. Finishes,  Painting: Adequate  to  resist  weathering  and  fading  for  scheduled 
construction period. 

 
 
1.05 SUBMITTALS 

 
A. An 11 inch by 17 inch sketch of the project sign shall be submitted to the Engineer 

for approval prior to final preparation of the project sign. 
 
 
PART 2 -  PRODUCTS 

 
 
2.01 SIGN MATERIALS 

 
A. Structure and Framing:   May be new or used, wood or metal, in sound condition, 

structurally adequate and suitable for specified finish. 
 

B. Sign Surfaces:   Exterior softwood plywood with medium density overlay, standard 
large sizes to minimize joints. 

 
1. Thickness:   As required by standards to span framing members, to provide 

even, smooth surface without waves or buckles. 
 

C. Rough Hardware:  Galvanized. 

D. Paint:  Exterior quality. 

 

PART 3 -  EXECUTION 
 
 
3.01 PROJECT IDENTIFICATION SIGNS 

 
A. Paint exposed surface of supports, framing and surface material; one coat of primer 

and one coat of exterior paint. 
 

B. Paint graphics in styles, sizes, and colors selected. 
 
 
3.02 MAINTENANCE 

 
A. Maintain signs and supports in a neat, clean condition; repair damages to structures, 

framing or signs. 
3.03 REMOVAL 

 
A. Remove signs, framing, supports and foundations at completion of project. 

 
 
 

END OF SECTION 
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SECTION 01700 
CONTRACT CLOSEOUT 

 
PART 1 -  GENERAL 

 
 
1.01 DESCRIPTION 

 
A. Scope of Work: Comply with requirements stated in the General Conditions and 

Requirements of the Contract and in specifications for administrative procedures in 
closing out the Work. 

 
 
1.02 SUBSTANTIAL COMPLETION 

 
A. The work may not be considered substantially complete unless the punch list items 

that remain, as identified by the Engineer and Owner, can be completed within thirty 
(30) days. All painting, finishes, fencing, cleanup, final grading, grassing and 
landscape planting shall have been completed and ready for inspection before 
substantial completion is given. Also, all building occupancy certificates will need to 
have been obtained. After (or concurrent with) the Demonstration Tests, with any 
minor deficiencies noted, the Contractor wishing to consider the Work substantially 
complete, shall have work completed as follows and submit to the Engineer: 

 
1. A written notice that the Work is substantially complete. 

 

2. A list of items to be completed or corrected and explanations thereof. 
 

3. All Operations and Maintenance manuals have been submitted and approved 
in accordance with the Contract documents. 

 

4. All  equipment  has  been  checked-out  by  the  equipment  manufacturer  and 
Certificates of Manufacturer’s Check-Out has been submitted in accordance 
with the Contract documents. 

 

5. All   start-up   and   demonstration   testing   completed   and   Certificates   of 
Completed Demonstration submitted are in accordance with the Contract 
documents. 

 

6. Project  Record  Documents  are  complete  and  have  been  submitted  and 
reviewed in accordance with the Contract documents. 

 

7. All training of Owner’s personnel is completed. 
 

8. All  areas  to  be  used  and  occupied  are  safe,  operable  in  automatic  and 
complete. 

 

9. All  deficiencies  noted  on  inspection  reports  or  non-conformances  are 
corrected or the correction plan is approved. 
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10. All building inspections shall have been performed and passed by the local 
code officials. 

 

B. Within a reasonable time after receipt of such notice, the Engineer will make an 
inspection, if necessary, to determine the status of completion. 

 
C. Should Engineer determine that the Work is not substantially complete: 

 
1. The Engineer will promptly notify Contractor in writing, giving the reasons 

therefore. 
 

2. Contractor  shall  remedy  the  deficiencies  in  the  Work  and  send  a  second 
written notice of substantial completion to the Engineer. 

 

3. Engineer will reinspect the Work. 
 

D. When Engineer finds that the Work is substantially complete, he will: 
 

1. Prepare a tentative Certificate of Substantial Completion, with a tentative list 
of items to be completed or corrected before final inspection. 

 

2. After consideration of any objections made by the Owner as provided in the 
General Conditions of the Contract, the Engineer will execute the Certificate 
of  Substantial  Completion  with  a  revised  tentative  list  of  items  to  be 
completed or corrected. 

 
1.03 FINAL INSPECTION AFTER COMPLETION 

 
A. When  Contractor  considers  the  Work  is  complete  with  all  minor  deficiencies 

completed or corrected, he shall submit written certification that: 
 

1. Contract Document requirements have been met. 
 

2. Work has been inspected for compliance with Contract Documents. 
 

3. Work has been completed in accordance with Contract Documents. 
 

4. Equipment  and  systems  have  been  tested  in  the  presence  of  Owner's 
representative and are operational. 

 

5. All minor deficiencies have been corrected or completed and the Work is 
ready for final inspection. 

 

6. All operation and maintenance manuals have been submitted. 
 

7. Project record documents are complete and submitted. 
 

8. Transfer of all spares and expendables has been made to the Owner with a full 
accounting of the quantities and amounts due. 

 

B. Engineer will make an inspection to verify the status of completion with reasonable 
promptness after receipt of such certification. 

 
C. Should Engineer consider that the Work is incomplete or defective: 
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1. Engineer will promptly notify the Contractor in writing, listing the incomplete 
or defective work. 

 

2. Contractor shall take immediate steps to remedy the stated deficiencies, and 
send a second written certification to Engineer that the Work is complete. 

 

3. Engineer will reinspect the Work. 
 

D. When the Engineer finds that the Work is acceptable under the Contract Documents, 
he shall request the Contractor to make closeout submittals. 

 
 
1.04 CONTRACTOR'S CLOSEOUT SUBMITTALS TO ENGINEER 

 
A. Evidence of compliance with requirements of governing authorities. 

B. Project Record Documents: To requirements of Section 01720. 

C. Spare Parts and Maintenance Materials: To requirements of Technical Sections of the 
Specifications. 

 
D. Evidence of Payment and Release of Liens: To requirements of General and Special 

Conditions. 
 

E. Certificate of Insurance for Products and Completed Operations. 
 
 
1.05 FINAL APPLICATION FOR PAYMENT 

 
A. Contractor  shall  submit  the  final  Application  for  Payment  in  accordance  with 

procedures and requirements stated in the Conditions of the Contract. 
 
 
PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

 
END OF SECTION 
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SECTION 01710 
CLEANING 

 
PART 1 -  GENERAL 

 
 
1.01 DESCRIPTION 

 
A. Scope of Work: Execute cleaning, during progress of the Work, and at completion of 

the Work, as required by the General Conditions. 
 

B. Related Work Described Elsewhere: 
 

1. General Conditions and Requirements of the Contract. 
 

2. Each Specification Section: Cleaning for specific Products or Work. 
 
1.02 DISPOSAL REQUIREMENTS 

 
A. Conduct  cleaning  and  disposal  operations  to  comply  with  codes,  ordinances, 

regulations, and anti-pollution laws. 
 
 
PART 2 -  PRODUCTS 

 
 
2.01 MATERIALS 

 
A. Use only those cleaning materials which will not create hazard to health or property 

and which will not damage surfaces. 
 

B. Use only those cleaning materials and methods recommended by manufacturer of the 
surface material to be cleaned. 

 
C. Use  cleaning  materials  only  on  surfaces  recommended  by  cleaning  material 

manufacturer. 
 
 
PART 3 -  EXECUTION 

 
 
3.01 DURING CONSTRUCTION 

 
A. Execute daily cleaning to keep the Work, the site, and adjacent properties free from 

accumulations of waste materials, rubbish and windblown debris, resulting from 
construction operations. 

 
B. Provide on-site containers for the collection of waste materials, debris and rubbish. 
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C. Remove waste materials, debris and rubbish from the site periodically and dispose of
at legal disposal areas away from the site.

3.02 DUST CONTROL

A. Construction techniques that minimize the production and distribution of dust shall be
used.

B. Schedule operations so that dust and other contaminants resulting from cleaning
process will not fall on wet or newly-coated surfaces.

3.03 FINAL CLEANING

A. Prior  to  final  completion,  or  Owner  occupancy,  the  Engineer  shall  conduct  an
inspection of sight-exposed interior and exterior surfaces and all work areas, to verify
that the entire Work is clean.

END OF SECTION 
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SECTION 01720 
PROJECT RECORD DOCUMENTS 

 
PART 1 -  GENERAL 

 
1.01 PURPOSE AND DESCRIPTION OF WORK 

 

A. The purpose of the Project Record Documents is to provide the Owner with factual 
information regarding all aspects of the Work, both concealed and visible, to enable 
future location, identification and modification of the Work without lengthy and 
expensive site measurement, investigation or examination. 

 

B. Provide production of the As-Built Drawings. 
 
1.02 DEFINITIONS 

 

A. Except where specific definitions are used within a specific section, the following 
terms, phrases, words and their derivation shall have the meaning given herein when 
consistent with the context in which they are used. Words used in the present tense 
include the future tense, words in the plural number include the singular number and 
words in the singular number include the plural number. The word "shall" is mandatory, 
and the word "may" is permissive. 

 

1. As-Built Drawings: Drawings prepared by the Contractor’s Surveyor shall 
depict the actual location of installed utilities for the completed Work in a full 
size hard copy and an electronic AutoCAD file (dwg) format. 

 

2. Record  Drawings:  Drawings  prepared  by  and  certified  by  the  Owner’s 
Consultant Engineer, shall be a compiled representation of the constructed 
project, a listing of the sources and the basis of information used in the 
preparation of the “record drawings”, the constructed project meets the 
Engineer’s design intent and note the material deviations from the design 
documents, and the accuracy of the location information is based upon the 
Contractor’s surveyor data. 

 
1.03 RELATED REQUIREMENTS 

 

A. All General Conditions, Supplements to the General Conditions, and any Addenda 
issued by the Owner are a part of this Section in the same manner as if fully written 
herein, and shall govern the Work of this Section, except where more stringent articles 
or requirements are stipulated, then they shall govern this Section. 

 

B. The Contract Documents are complementary and what is required by anyone shall be 
as binding as if required by all. 

 

C. Other requirements affecting Record Documents may appear in pertinent other sections 
of these specifications. 
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1.04 QUALITY ASSURANCE 
 

A. Delegate the responsibility for maintenance of the Record Documents to one person 
on the Contractor’s staff as approved by the Owner. 

 

B. Thoroughly coordinate changes within the Record Documents, making adequate and 
proper entries on each page of specifications and each sheet of drawings and other 
documents where such entry is required to show progress and changes properly. 

 

C. Make entries within 24-hours after receipt of information has occurred. 
 
1.05 SUBMITTALS 

 

A. Comply with pertinent provisions for the timely submittal requirements under this 
article and specification section. 

 

B. Prior to submitting a monthly payment application, the Contractor’s progressive As- 
Built Drawings shall be acceptable to the Owner. 

 

C. Progressive  As-Built  Drawings  which  will  indicate  the  horizontal  and  vertical 
locations of all current constructed improvements with sufficient information and 
notes to easily determine if the improvements were constructed in conformance with 
the Contract Documents. 

 

D. Prior to submitting a request for final payment or the Owner issuing a Certificate of 
Completion for the Work, the Contractor shall submit the final Record Documents to 
the Owner for approval. Retainage funds will be withheld at the Owner’s discretion 
based on the quality and accuracy of the final Record Documents. 

 
1.06 RECORD DOCUMENTS AT SITE 

 

A. Maintain at the site and always available for Owner’s use one record copy of: 
 

1. Construction   Contract,   Drawings,   Specifications,   General   Conditions, 
Supplemental Conditions, Bid Proposal, Instruction to Bidders, Addenda, and 
all other Contract Documents. 

 

2. Change Orders, Verbal Orders, and other modifications to Contract. 
 

3. Written  instructions  by  the  Owner  as  well  as  correspondence  related  to 
Requests for Information (RFIs). 

 

4. Accepted Shop Drawings, Samples, product data, substitution and “or-equal” 
requests 

 

5. Field  test  records,  inspection  certificates,  manufacturer  certificates  and 
construction photographs. 

 

6. Progressive As-Built Drawings 
 

B. Maintain the documents in an organized, clean, dry, legible condition and completely 
protected from deterioration and from loss and damage until completion of the Work, 
transfer of all record data to the final Record Documents and for submittal to the 
Owner. 
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PART 2 -  PRODUCTS 
 
2.01 AS-BUILT DRAWINGS 

 

A. Maintain the As-Built Drawings to accurately record progress of Work and change 
orders throughout the duration of the Contract. 

 

B. Date all entries. Enter RFI No., Change Order No., etc. when applicable. 
 

C. Call attention to the entry by highlighting with a “cloud” drawn around the area 
affected. 

 

D. In the event of overlapping changes, use different colors for entries of the overlapping 
changes. 

 

E. Design call-outs shall have a thin strike line through the design call-out and all As- 
Built information must be labeled (or abbreviated “AB”) and be shown in a bolder 
text that is completely legible. 

 

F. Make entries in the pertinent other documents while coordinating with the Engineer 
and the Owner for validity. 

 
2.02 RECORD DOCUMENTS 

 

A. A full size, two (2) hard copy set of the final Record Documents and shall include all 
of the documents described below under this subsection 2.02. 

 

B. Digital Set of the final Record Documents including but not limited to: 
 

1. Scanned digital copies of the final As-Built Drawings 
 

2. Electronic Survey documents electronically sealed by the Surveyor 
 

3. Final Record Documents information 
 

C. The scanned As-Built drawing sets shall be complete and include the title sheet, 
plan/profile sheets, cross-sections, and details. Each individual sheet contained in the 
printed set of the As-Built Drawings shall be included in the electronic drawings, with 
each sheet being converted into an individual tif (tagged image file). The plan sheets 
shall be scanned in tif format Group 4 at 400 dpi resolution to maintain legibility of 
each drawing. Then, the tif images shall be embedded into a single pdf (Adobe 
Acrobat)  file  representing  the  complete  plan  set.  Review  all  Project  Record 
Documents to ensure a complete record of the project. 

 
PART 3 -  EXECUTION 

 
3.01 CONSTRUCTION PROGRESS MEETINGS 

 

A. Contractor shall provide progressive and a final version of the Record Documents 
both as paper copies and electronic format described below. 

 

1. Construction    Contract,    As-Built    Drawings,    Specifications,    General 
Conditions, Supplemental Conditions, Bid Proposal, Instruction to Bidders, 
Addenda, and all other Contract Documents. 
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2. Specifications  and  Addenda:  Record  manufacturer,  trade  name,  catalog 
number and supplier of each product and item of equipment actually installed 
as well as any changes made by Field Order, Change Order or other.

3. Change orders, verbal orders, and other modifications to Contract.
4. Written  instructions  by  the  Owner  as  well  as  correspondence  related  to

Requests for Information (RFIs).
5. Accepted Shop Drawings, samples, product data, substitution and “or-equal”

requests.
6. Field  test  records,  inspection  certificates,  manufacturer  certificates  and

construction photographs.

3.02 FIN L RECORD DOCUMENTS SUBMITTAL A 
A. Submit the Final Record Documents within 20 days after Substantial Completion.

1. Participate in review meetings as required and make required changes and
promptly deliver the Final Record Documents to the Engineer and Owner.

3.03 STORAGE AND PRESERVATION 
A. Store Record Documents and samples at a protected location in the project field

office apart from documents used for construction.
1. Provide files and racks for storage of documents
2. Provide locked cabinet or secure space for storage of samples.

B. File documents and samples in accordance with CSI format with section numbers
matching those in the Contract Documents.

C. In the event of loss of recorded data, use means necessary to again secure the data to
the Owner’s approval.
1. Such means shall include, if necessary in the opinion of the Owner, removal

and replacement of concealing materials.

2. In  such  cases,  provide  replacements  of  the  concealing  materials  to  the
standards originally required by the Contract Documents.

END OF SECTION 
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SECTION 01740 
WARRANTIES AND BONDS 

 
PART 1 -  GENERAL 

 
 

1.01 DESCRIPTION 

A. Scope of Work: 

1. Compile specified warranties and bonds, as in the General Conditions and as 
specified in these Specifications. 

 

2. Submit to Engineer for review and transmittal to Owner. 
 

3. The Contractor shall provide a two-year warranty on all workmanship 
and materials as a part of this Work. 

 

B. Related Work Described Elsewhere: 
 

1. Contract Closeout: Section 01700 
 

1.02 SUBMITTAL REQUIREMENTS 
 

A. Assemble warranties, bonds and service and maintenance contracts, executed by each 
of the respective manufacturers, suppliers, and subcontractors. 

 
B. Number of signed copies required: Two (2) each. 

 
C. Table of Contents: Neatly typed, in orderly sequence. Provide complete information 

for each item. 
 
 1. Product or work item. 

2. Firm, with name of principal, address and telephone number. 
3. Scope. 
4. Date of beginning of warranty, bond or service and maintenance contract. 
5. Duration of warranty, bond or service maintenance contract. 
6. Provide information for Owner's personnel: Instances which might affect the 

validity or warranty or bond. 
7. Contractor, name of responsible principal, address and telephone number. 

 

1.03 
 

FOR 
 

M OF SUBMITTALS 
 

A. Prepare in duplicate packets. 
 

B. Format: 
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1. Size 8 1/2 inches x 11 inches, punch sheets for standard three-post binder. 
Fold larger sheets to fit into binders. The Contractor shall submit warranties in 
a separate/stand-alone binder. 

 

2. Cover: Identify each packet with typed or printed title "WARRANTIES AND 
BONDS". List: 

 

a. Title of Project. 
b. Name of Contractor. 

 
C. Binders: Commercial quality, three (3) D-ring binder, with durable and cleanable 

plastic covers and maximum ring size of two (2) inches. 
 
 
1.04 WARRANTY SUBMITTALS REQUIREMENTS 

 
A. For   all   material,   submit   a   warranty   from   the   product   manufacturer.   The 

manufacturer's warranty period shall be concurrent with Contractor's for one (1) year, 
unless otherwise specified, commencing at the time of final acceptance by Owner. 

 
B. The Contractor shall be responsible for obtaining certificates for material warranty for 

all major items and coatings which list for more than $1,000. The Engineer reserves 
the right to request warranties for material not classified as major. The Contractor 
shall still warrant material not considered to be "major" in the Contractor's one-year 
warranty period even though certificates of warranty may not be required. 

 
C. In the event that the material manufacturer or supplier is unwilling to provide a one 

(1) year warranty commencing at the time of Owner acceptance, the Contractor shall 
obtain from the manufacturer a two (2) year warranty commencing at the time of 
equipment delivery to the job site. This two-year warranty from the manufacturer 
shall not relieve Contractor of the one-year warranty starting at the time of Owner 
acceptance of the equipment. 

 
D. All  major  equipment  including  but  not  limited  to  pumps,  emergency  generator, 

generator fuel tank, roof and VFDs shall have extended warranties as specified in the 
appropriate specification section. Additionally all major equipment and coatings 
valued at more than $1,000 replacement cost shall contain a certificate from the 
manufacturer verifying correct installation and operational demonstration by the 
Contractor prior to final acceptance by the Owner. 

 
E. Owner shall incur no labor or equipment cost during the guarantee period. 

 
F. Guarantee shall cover all necessary labor, and materials resulting from faulty or 

inadequate design, improper assembly or erection, defective workmanship and 
materials, leakage, breakage or other failure of all equipment and components 
furnished by the Manufacturer. 

 
PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 03130 
CONCRETE REHABILITATION 

 
PART 1 -  GENERAL 

 
 
1.01 SUMMARY 

 
A. This section includes the following: 

 

1. Removal of deteriorated concrete and reinforcement 
replacement and patching. 

and subsequent 

2. Floor Repair.  

3. Epoxy void injection.  

4. Corrosion-inhibiting treatment.  

5. Polymer crack sealers.  
 

1.02 SUBMITTALS 
 

A. Product Data: For each type of product indicated. 

B. Qualification Data: For installers. 

1. For  products  required  to  be  installed  by  workers  approved  by  product 
manufacturers, include letters of acceptance by product manufacturers 
certifying that installers are approved to apply their products. 

 

C. Material Certificates: For each type of product indicated, signed by manufacturers. 
 
 
1.03 QUALITY ASSURANCE 

 
 

A. Installer Qualifications: Installer that employs workers trained and approved by 
manufacturer to apply all products specified. 

 
B. Manufacturer Qualifications: Manufacturer that employs factory-trained 

representatives who are available for consultation and Project-site inspection. 
 
PART 2 -  PRODUCTS 

 
 
2.01 BONDING AGENTS 

 
A. Epoxy Bonding Agent: ASTM C 881/C 881M, Type II. 
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A. Epo 
 

1. 

y Joint filler: 2-component, semirigid, 100 percent solids, epoxy resin. 
 

Available Products: Subject to compliance with requirements, products that 
  may  be  incorporated  into  the  Work  include,  but  are  not  limited  to,  the 
  following: 
 2. Products:  Subject  to  compliance  with  requirements,  provide  one  of  the 
  following: 
  a. Sika Corporation; Sikadur Crack Fix 
  b. Approved Equal. 
 

B. 
 

Epo 
 

y Crack Injection Adhesive: ASTM C 881/C 881M, Type I, II and IV: 
 

1. Available Products: Subject to compliance with requirements, products that 
may be incorporated into the Work include, but are not limited to, the 
following: 

 

2. Products:  Subject  to  compliance  with  requirements,  provide  one  of  the 
following: 

 

a. BASF Master Emaco ADH 326 
b. Approved Equal 

 
3. Thin Film Open Time: Not less than two hours. 

 
2.02 PATCHING MORTAR 

 
A. Patching Mortar, General: 

 
1. Unless otherwise indicated, use any of the products specified in this Article. 

 

2. Overhead  Patching  Mortar:  For  overhead  repairs,  use  patching  mortar 
recommended by manufacturer for overhead use and as specified in this 
Article. 

 

B. Cementitious Patching Mortar: Packaged, dry mix complying with ASTM C 928. 
 

1. Available Products: Subject to compliance with requirements, products that 
may be incorporated into the Work include, but are not limited to, the 
following: 

 

2. Products:  Subject  to  compliance  with  requirements,  provide  one  of  the 
following: 

 

a. Cementitious Patching Mortar, Rapid Setting: 
 

i. BASF Master Emaco N 424. 
ii. Approved Equal. 

 
 
2.03 MISCELLANEOUS MATERIALS 

 
x 

 
 
 
 
 
 
 
 
 
 
 
 
 

x 
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1. Available Products:  Subject to compliance with requirements, products that 
may be incorporated into the Work include, but are not limited to, the 
following: 

 

2. Products:  Subject  to  compliance  with  requirements,  provide  one  of  the 
following: 

 

a. BASF Master Flow 647 
b. Approved Equal. 

 
C. Corrosion-Inhibiting Treatment Materials:   One-component, zinc-rich epoxy primer 

that forms a protective film on steel reinforcement. 
 

1. Available Products:  Subject to compliance with requirements, products that 
may be incorporated into the Work include, but are not limited to, the 
following: 

 

2. Products:  Subject  to  compliance  with  requirements,  provide  one  of  the 
following: 

 

a. BASF Master Project P 8100 AP 
b. Approved Equal. 

 
 
2.04 MIXES 

 
A. Add products, in clean containers, according to manufacturer's written instructions. 

 
1. Add clean silica sand and coarse aggregates to products only as recommended 

by manufacturer. 
 

2. Do   not   add   water,   thinners,   or   additives   unless   recommended   by 
manufacturer. 

 

3. When  practical,  use  manufacturer's  premeasured  packages  to  ensure  that 
materials are mixed in proper proportions.  When premeasured packages are 
not used, measure ingredients using graduated measuring containers; do not 
estimate quantities or use shovel or trowel as unit of measure. 

 

4. Do not mix more materials than can be used within recommended open time. 
Discard materials that have begun to set. 

 
PART 3 -  EXECUTION 

 
 
3.01 EXAMINATION 

 
A. Notify  Engineer  seven  days  in  advance  of  dates  when  areas  of  deteriorated  or 

delaminated concrete and deteriorated reinforcing bars will be located. 
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A. Prot 
plant 
wor 

ct people, motor vehicles, equipment, surrounding construction, Project site, 
s, and surrounding buildings from injury resulting from concrete rehabilitation 
. 

  

1. 
 

Neutralize and collect alkaline and acid wastes according to requirements of 
authorities having jurisdiction, and dispose of by legal means off Owner's 
property. 

 2. Dispose of runoff from wet operations by legal means and in a manner that 
prevents soil erosion, undermining of paving and foundations, damage to 
landscaping, and water penetration into building interiors. 

 

B. Locate areas of deteriorated or delaminated concrete visually or by using hammer or 
chain drag sounding and mark boundaries.   Mark areas for removal by simplifying 
and squaring off boundaries. 

 
 
3.02 PREPARATION 

 
e 

 
k 

 

 
 
 
 
 
 
 
 
 
 

B. Concrete Removal: 
 

1. Saw-cut perimeter of areas indicated for removal to a depth of at least ¼ inch 
(6 mm).   Make cuts perpendicular to concrete surfaces and no deeper than 
cover on reinforcement. 

 

2. Remove deteriorated and delaminated concrete by breaking up and dislodging 
from reinforcement. 

 

3. Remove additional concrete, if necessary, to provide a depth of removal of at 
least ¼ inch (6 mm) over entire removal area. 

 

4. Where half or more of the perimeter of reinforcing bar is exposed, bond 
between reinforcing bar and surrounding concrete is broken, or reinforcing bar 
is corroded, remove concrete from entire perimeter of bar and to provide at 
least a 3/4-inch (19-mm) clearance around bar. 

 

5. Test areas where concrete has been removed by tapping with hammer, and 
remove   additional   concrete   until   unsound   and   disbonded   concrete   is 
completely remove. 

 

6. Provide fractured aggregate surfaces with a profile of at least 1/8 inch (3 mm) 
that are approximately perpendicular or parallel to original concrete surfaces. 
At columns and walls, make top and bottom surfaces level, unless otherwise 
directed. 

 

7. Thoroughly clean removal areas of loose concrete, dust, and debris. 
 

C. Reinforcing Bar Preparation:  Remove loose and flaking rust from reinforcing bars by 
wire brushing until only tightly bonded light rust remains. 

 
D. Preparation of cracks for Repair:  Rout cracks full width to edges and depth of spalls, 

but not less than ¼ (6 mm) deep.  Clean out debris and loose concrete; vacuum or 
blow clear with compressed air. 
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E. Surface Preparation for Corrosion-Inhibiting Treatment:   Clean concrete by low- 
pressure water cleaning, detergent scrubbing, or sand blasting to remove dirt, oils, 
films, and other materials detrimental to treatment application.  Allow surface to dry 
before applying corrosion-inhibiting treatment. 

 
F. Surface Preparation for Patching:  Clean concrete by low-pressure water cleaning or 

detergent scrubbing to remove dirt, oils, films, and other materials detrimental to 
repair product application.  Apply bonding agent in accordance with manufacturer’s 
instructions prior to patching. 

 
 
3.03 APPLICATION 

 
A. General: Comply with manufacturer's written instructions and recommendations for 

application of products, including surface preparation. 
 

B. Anticorrosion Agent:  Apply to reinforcing bars according to manufacturer's written 
instructions.  Apply to reinforcing bars in two coats, allowing first coat to dry two to 
three hours before applying second coat.  Allow to dry before placing patching mortar 
or concrete. 

 
C. Epoxy Bonding Agent:   Apply to concrete by brush, roller, or spray according to 

manufacturer's  written  instructions,  leaving  no  pinholes  or  other  uncoated  areas. 
Apply patching mortar or concrete while epoxy is still tacky.  If epoxy dries, recoat 
before placing patching mortar or concrete. 

 
D. Patching Mortar:  Unless otherwise recommended by manufacturer, apply as follows: 

 
1. Dampen substrate thoroughly and then remove standing water.  Scrub a slurry 

of neat patching mortar into substrate, filling pores and voids. 
 

2. Place patching mortar by troweling toward edges of patch to force intimate 
contact with edge surfaces.  For large patches, fill edges first and then work 
toward center, always troweling toward edges of patch.  At fully exposed 
reinforcing bars, force patching mortar to fill space behind bars by compacting 
with trowel from sides of bars. 

 

3. Place material in lifts of not more than 1 inch (25 mm) nor less than 1/4 inch 
(6 mm).  Do not feather edge. 

 

4. For overhead patching, place material in lifts of not more than 1 inch (25 mm) 
nor less than 1/4 inch (6 mm).  Do not feather edge. 

 

5. After each lift is placed, consolidate material and screed surface. 
 

6. Where multiple lifts are used, score surface of lifts to provide a rough surface 
for application of subsequent lifts.  Allow each lift to reach final set before 
placing subsequent lifts. 

 

7. Allow surfaces of lifts that are to remain exposed to become firm and then 
finish to a smooth surface. 
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E. Epo 
 

1. 

y Injection:  Comply with manufacturer's written instructions and the following: 
 

Place injection ports as recommended by epoxy manufacturer, spacing no 
  farther apart than thickness of member being injected.  Seal injection ports in 

place with capping adhesive. 
 2. After  epoxy  adhesive  has  set,  remove  injection  ports  and  grind  surfaces 

smooth. 
 

8. Cure    cementitious    patching    materials,    including    polymer-modified, 
cementitious patching materials, for not less than seven days by applying 
curing compound compliant with ASTM C 90 or C 1315. 

 

x 
 
 
 
 
 
 
 
 
 

F. Corrosion-Inhibiting Treatment: Apply by brush, roller, or airless spray in two coats 
at manufacturer's recommended application rate. Remove film of excess treatment by 
high-pressure washing before patching treated concrete. 

 
 
 

END OF SECTION 
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SECTION 09920  
 TANK FINISHES REHABILITATION  

PART 1 -  GENERAL 

1.01 WORK INCLUDED  
A. Furnish all labor, materials, and equipment necessary to perform the coating 

rehabilitation of the exterior concrete, interior concrete and metal piping and 
appurtenances of the West ground storage tanks at the Morris Bridge Pump Station as 
described in the Drawings, Notes and these specifications.  

B. The work involves surface preparation of concrete, ductile iron pipes and fittings, 
carbon steel, cast steel and non-ferrous metals including aluminum and galvanized steel 
surfaces as indicated on the tank drawings and painting notes.  

C. Surface preparation and coating application will not be performed until concrete repairs 
are performed.  

D. Prepare concrete surfaces by high pressure water cleaning (HPWC) abrasive blast 
cleaning and power tools as needed to prepare for coating application  

E. Interior metal surfaces to be painted shall have existing coatings, scale and corrosion 
products fully removed and coated as required herein using products suitable for contact 
with potable water.  

F. Exterior metal surfaces to be coated shall be prepared on a spot and area basis to remove 
cracked, peeling, delaminating and blistered coating. Surfaces to be painted will be spot 
coated with a primer and receive a spot application of finish coat.  

G. Perform or obtain an asbestos survey prior to mobilizing. Perform lead based paint 
survey prior to mobilizing. 

1.02 REFERENCES  
A. American Society for Testing and Materials (ATM) 

1. ASTM E337, Standard Test Method for Measuring Humidity with a 
Psychrometer 

2. ASTM F1869, “Standard Test Method for Measuring Moisture Vapor Emission 
Rate of Concrete Subfloor Using Anhydrous Calcium Chloride”. 

3. ASTM D4138, Standard Test Method for Measurement of Dry Paint Thickness 
of Protective Coating Systems by Destructive Means 

4. ASTM D4258, “Standard Practice for Surface Cleaning Concrete for Coating”. 
5. ASTM D4259, “Standard Practice for Abrading Concrete”. 
6. ASTM D4263, “Standard Test Method for indicating Moisture in Concrete by 

the Plastic Sheet Method”. 
7. ASTM D4285, Standard Test Method for Indicating Oil or Water in Compressed 

Air 
8. ASTM D4414, Standard Practice for Measurement of Wet Film Thickness by 

Notch Gages 
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9. ASTM D 4417 Standard Test Methods for Field Measurement of Surface Profile 
of Blast Cleaned Steel 

10. ASTM D5402, Standard Test Methods for assessing the Solvent Resistance of 
Organic Coatings Using Solvent Rubs 

11. ASTM F1869 Standard Test Method for Measuring Moisture Vapor Emission 
Rate of Concrete Subfloor Using Anhydrous Calcium Chloride 

B. American Water Works Association (AWWA)  
1. AWWA D102 - Standard for Painting Steel Water Storage Tanks  
2. ANSI AWWA D110-04 Wire-Strand-Wound Circular Pre-Stressed Concrete 

Water Tanks  
C. International Concrete Repair Institute (ICRI) 

1. Selecting and Specifying Concrete Surface Preparation for Sealers, Coatings, 
and Polymer Overlays- Guideline No. 03732 

D. National Association of Pipe Fabricators, Inc. (NFPA)  
1. NAPF 500-03- Surface Preparation Standard or Ductile Iron Pipe and Fittings in 

Exposed Locations Receiving Special External Coatings and/or Special Internal 
Linings.  
a. NAPF 500-03-01 Surface Preparations Standard for "Solvent Cleaning"  
b. NAPF 500-03-03 Power Tool Cleaning  
c. NAPF 500-03-05 Surface Preparations Standard for "Abrasive Blast 

Cleaning of Cast Ductile Iron Fittings"  
E. SSPC: The Society for Protective Coatings 

1. SSPC- PA-1 - Paint Application Specification No. 1: Shop, Field, and 
Maintenance Painting of Steel  

2. SSPC-PA-2 - Procedure for Determining Conformance to Dry Coating 
Thickness Requirements.  

3. SSPC - PA-3 - Paint Application Guide for Safety in Paint Application.  
4. SSPC Technology Guide No. 6  
5. SSPC-SP 6/NACE No. 3 - Joint Surface Preparation Standard SSPC- SP 

6/NACE No. 3: Commercial Blast Cleaning  
6. SSPC-SP 10/NACE No. 2 - Joint Surface Preparation Standard SSPC- SP 

10/NACE No. 2: Near-White Blast Cleaning  
7. SSPC-SP 15 - Surface Preparation Specification No. 15: Commercial Grade 

Power Tool Cleaning to Bare Metal  
8. SSPC-SP WJ-4/NACE WJ-4 -Waterjet Cleaning of Metals—Light Cleaning  
9. SSPC-SP 13/NACE No. 6 - Surface Preparation of Concrete  
10. SSPC -VIS-1 - Guide and Reference Photographs for Steel Surfaces Prepared by 

Dry Abrasive Blasting.  
11. SSPC-VIS 3 - Guide and Reference Photographs for Steel Surfaces Prepared by 

Power and Hand Tool Cleaning. /  
F. NACE International; (National Association of Corrosion Engineers International)  
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1. NACE SP -0188 - “Holiday” Detection Standard.  
G. NSF International (National Sanitation Foundation International) (NSF)  

1. NSF/ANSI 61 Coatings and Linings  
H. National Lead Laboratory Accreditation Program (NLLAP) 
I. National Emissions Standards for Hazardous Air Pollutants (NESHAP) 
J. Where reference is made to one of the above or other referenced standards, the revisions 

in effect at the time of bid opening shall apply.  

1.03 QUALITY ASSURANCE  
A. Contractor shall have at least five years’ experience in the field of water tank cleaning 

and tank painting. Coating material shall have been used on similar projects successfully 
for a minimum of five years.  

B. Only one coating manufacturer shall supply the coating materials. No intermixing of 
products between manufacturers shall be permitted.  

C. The coating materials shall be applied in strict accordance with the coating 
manufacturer's written recommendations unless more stringent requirements are 
specified.  

D. Throughout the duration of the work, the Contractor shall provide the Owner (or 
Owner’s Representative) with safe and reasonable access to conduct its own Quality 
Assurance and hold point inspections of the work performed by the Contractor. The 

E. Contractor shall provide for the Engineer all necessary rigging and safety gear required 
to complete the inspection and testing operations. The Contractor shall assist the 
Engineer in making all required quality assurance tests and inspections. Each step of the 
construction is subject to approval by the Engineer prior to proceeding with a 
subsequent step.  

F. The Contractor shall afford representatives of the Local, State, and Federal agencies 
having authority, every reasonable, safe, and proper access for observation of the work 
done or being done at the site at all times.  

G. No coating work shall be done if the ambient temperatures (air, coating material and 
substrate) are not within the ranges allowed by the coating manufacturer. The 
Contractor shall control the interior conditions through use of effective dehumidification 
and ventilation equipment.  

H. The Contractor shall provide a Quality Control Inspector that has taken and successfully 
completed a Coating Inspector Training Class and has a minimum of two-year’s 
experience in performing and reporting on quality control inspections.  

I. The Contractor shall erect and maintain containment systems surrounding the work to 
contain emissions of dust, debris, and overspray. Working platforms and containments, 
cables, and other supporting structures shall be designed to support the workers, 
Owner’s Representatives, spent surface preparation media, and equipment according to 
OSHA regulations. If containment is to be attached to the structure, bolting shall attach 
the containment, clamping, or similar means.  

J. Welding or drilling into the structure is prohibited.  
K. The Contractor shall provide drawings showing the containment system and indicate the 

method(s) of supporting the working platform and containment materials.  
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L. If erecting a structural containment, the Contractor shall submit calculations and 
drawings, signed and sealed by a structural engineer licensed in the state of Florida, that 
assure the structural integrity of the containment structure.  

M. Engineer review and acceptance of the drawings and calculations shall not relieve the 
Contractor from the responsibility for the safety of the working platforms and 
containment, and for providing ample ventilation to control worker and environmental 
exposures. After the work platforms and containment materials are erected additional 
measures may be needed to ensure worker safety according to OSHA regulations. The 
Contractor shall apply such measures at no additional cost to the Owner.  

1.04 QUALITY CONTROL AND INSPECTION OF WORK  
A. The Contractor is responsible for conducting Quality Control Inspections for all phases 

of the work.  
B. Prepare a Quality Control Plan including all inspection tasks to be performed, inspection 

equipment and test methods to be employed, acceptance criteria and inspection report 
forms for approval by the Owner. Include the qualifications and experience of the 
Quality Control Inspector(s) 

C. All tests, measurements and inspections shall be documented daily. Provide signed 
inspection reports to the Engineer on a weekly basis, or more frequently if requested.  

D. It is the Contractor’s responsibility to maintain an updated progress schedule and 
coordinate with the Owner/ Engineer when an area is ready for hold point inspections. 
No work further work in that area will be allowed until the Owner and Engineer have 
approved the work performed.  

E. Deficient areas such as pinholes, holidays, embedded contamination, sags, mechanical 
damage, high / low mils, shall be repaired to meet the requirements of this specification.  

F. The Owner can stop the job if the Contractor is deviating from the specifications.  
G. The Contractor shall afford representatives of the Local, State, and Federal agencies 

having authority, every reasonable, safe, and proper access for observation of the work 
done or being done at the site at all times.  

1.05 EXISTING COATING AND STRUCTURE SURVEY 
A. The contractor shall perform or obtain an asbestos survey per NESHAP regulations, 

prior to mobilizing.  
B. The Contractor shall perform lead based paint survey per NLLAP requirements, prior to 

mobilizing. 

1.06 TEST EQUIPMENT FURNISHED BY CONTRACTOR  
A. The Contractor will have, at a minimum, the following calibrated test equipment 

available on site for use by the Engineer during the progress of the work:  
1. Sling Psychrometer  
2. Surface Temperature Gauge  
3. Continuous monitor for recording interior temperature and humidity during 

coating application and initial coating cure.  
4. Wet Film Thickness Gauge  
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5. Dry Film Thickness Gauge for Concrete  
6. Dry Film Thickness Gauges for ferrous and non- ferrous metals.  

7. National Bureau of Standards thickness plates.  

8. SSPC VIS-1 and VIS-3- Pictorial Surface Preparation Standard  

9. Holiday Detector. Low voltage type such as Tinker & Rasor Model M-1, Series 
9533  

10. Holiday Detector. High voltage type such as DE Stearns 14/20 High Voltage 
Holiday Detector 

11. Micrometer and replica tape for measuring anchor profile per ASTM D 4417 
Method C.  

1.07 CONTRACTOR FURNISHED INFORMATION  
A. The following information will be recorded on daily inspection reports as a minimum:  

1. Contractor Name, Project, Date, Inspection Report Number, Quality Control 
Inspector, Owner, Engineer, Work Start and End Times  

2. Surface preparation and coating application equipment used.  
3. Materials:  

a. Abrasive used: (Size, Type, Source, Cleanliness) 
b. Compressed air cleanliness  
c. Coatings applied: (Coat, Type, Manufacturer, Batch No., other 

information deemed necessary.  
d. Coating Mixing (Thinners: Type, Manufacturer, Batch No., induction 

period, pot life and other information deemed necessary.)  
e. Grouts and sealants: Type, Manufacturer, and other information deemed 

necessary.  
4. Surfaces cleaned, surfaces coated and surfaces inspected  
5. Surface preparation cleanliness specified and cleanliness achieved.  
6. Anchor profile specified and anchor profile achieved  
7. Coat applied, color, start and stop application times  
8. Dry film thickness measurements required and dry film thickness measured  
9. Surfaces requiring rework  
10. Contractor Personnel on site including,  

a. Name, Address, and Phone Number of Supervisor.  
b. Name, Address, and Phone Number of Foreman.  
c. Name, Address, and Phone Number of Quality Control Inspector=  
d. Name of each Crewmember or Laborer.  

1.08 CONTRACTOR REQUEST FOR INSPECTION  
A. The Contractor will notify the Engineer, in writing, a minimum of 24 hours in advance 

for hold point inspections and will assist the Engineer in making all necessary tests and 
inspections.  

https://ktagage.com/product/de-stearns-high-voltage-holiday-pinhole-detector/
https://ktagage.com/product/de-stearns-high-voltage-holiday-pinhole-detector/
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B. No rigging and/or staging shall be removed before required hold point inspection and 
approval is made. The Contractor shall assist the Engineer in the use and operation of all 
equipment for access. 

C. The Contractor will make all necessary rigging available to the Engineer, and assist in 
the operation of rigging during all testing operations.  

D. Approval by the Engineer of an area does not release the Contractor from providing the 
quality and workmanship provided by this Specification.  

1.09 COATING THICKNESS AND CONTINUITY  
A. The specified coverage rates of the coatings are minimums. The first coat on metal 

surfaces refers to the first paint coat and not to conditioning or other pretreatment 
applications. Coating shall be applied to the thickness specified, and in accordance with 
the coating manufacturer recommendations.  

B. After each coat has been allowed to dry, the dry film thickness will be measured and 
recorded. The Contractor shall not apply a successive coat until the dry film thickness of 
the preceding coat or coats has been approved by the Engineer. 

C. Coating system thickness is the total thickness of all the required coats of paint, and 
does not include passivators or sealers.  

D. Measurement of dry paint thickness over metal surfaces will be done in accordance with 
SSPC-PA-2, Level 2 (minimum as specified, maximum up to 120% of the maximum 
specified).  

1.10 HOLIDAY TESTING:  
A. All interior tank coating work on metal surfaces shall be holiday tested for 

discontinuities such as pinholes, missed and skipped areas, using a low voltage holiday 
tester. The Contractor shall furnish Holiday Detectors for the testing. Testing shall be 
done in accordance with NACE SP0188, Discontinuity (Holiday) Testing of Protective 
Coatings.  

B. Holiday tests shall not be performed until the finish coat has cured sufficiently that it 
can be handled without damage, and water will not have a detrimental effect on the 
coating. Holidays shall be repaired in accordance with the coating manufacturer 
recommendations and then retested.  

C. The Contractor shall perform the holiday test in the presence of the Engineer  

1.11 DELIVERY, STORAGE, AND HANDLING  
A. All coating materials and components shall be delivered to the jobsites in the original, 

unopened containers, plainly marked with the manufacturer’s original labels. Protect 
materials from freezing and over-heating during shipment.  

B. Store materials not in use in tightly covered containers, in well-ventilated areas with 
ambient temperatures continuously maintained within the range recommended by the 
coating manufacturer.  
1. Maintain containers in clean condition, free of foreign materials and residue.  
2. Remove rags and waste from storage areas daily.  

C. Comply with requirements listed on the manufacturer's Material Safety Data Sheets and 
all health, fire, EPA and OSHA regulations as regards storage materials.  
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D. All coating materials shall be protected from direct sunlight and stored in a separate 
structure provided by the Contractor. The structure shall be constructed of non-
combustible materials.  

E. The Contractor shall be solely responsible for the protection of all the material stored by 
him at the job site.  

F. All coating materials at the job site shall be subject to inspection.  
G. An approved environmental paint spill kit and container shall be located near the paint 

storage and mixing areas.  
H. Mixing  

1. Mechanical mixers shall be used to mix the coating and coating components in 
accordance with the coating manufacturer’s written instructions. Do not mix 
partial kits of coating. Containers used for mixing shall be clean and dry. Mixed 
materials that are not used prior to expiration of the pot life shall be discarded.  

2. All coatings materials shall be mixed and thinned in the presence of the 
Engineer.  

3. An appropriate type of fire extinguisher shall be kept in the mixing area.  

1.12 SUBMITTALS  
A. Submit the following in accordance with Section 01300. Shop drawings shall consist of 

manufacturer's cuts or catalogs including descriptive literature and complete 
characteristics, and code requirements.  
1. Furnish color charts for the interior and exterior primers and top coat.  
2. A plan for providing adequate ventilation during abrasive blast cleaning, 

application and curing of coatings in the interior of the tank.  
3. Provide references to Owner and Engineer for coating material successfully used 

on similar projects.  
B. Submit a Quality Control Plan per 1.04 B.  
C. Submit the following samples for each type of coating system and in each color and 

gloss of finish coat indicated.  
1. Color cards for initial finish coat color selections.  

D. Three sets of eight inch by eight inch samples, on 1/4-in hardboard, of all coats and 
colors for interior and exterior application with a two-inch band of each coat exposed in 
step-down fashion. Resubmit until approved.  

E. For each primer, intermediate, and finish coating the Contractor shall provide the 
Manufacturer's published product data sheet (PDS) or technical data sheet (TDS) and 
application instructions. Supplement with any of the data listed below if it is not 
included on the PDS or TDS.  
1. Manufacturer's name, type of paint, brand name, brand code, VOC, volume 

solids, coverage, surface preparation, drying time, cleanup, color designation, 
and instructions for mixing and thinning.  

2. Surface preparation recommendations for each substrate to be coated.  
3. Primer, intermediate, and finish coating, pot life and specific mixing 

instructions.  
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4. Minimum and maximum dry and wet film thickness per coat. 
5. Minimum and maximum curing time between coats including atmospheric 

conditions for each.  
6. Curing time before submergence in liquid.  
7. Thinner and thinning ratios to be used with each paint.  
8. Ventilation requirements.  
9. Allowable atmospheric conditions during which the paint may be applied, 

including ambient temperature, relative humidity and surface temperature.  
10. Allowable applications methods.  
11. Maximum allowable moisture content of surface to be painted.  
12. Maximum storage life.  
13. Manufacturer's certification that painting materials are in accordance with the 

appropriate reference standards.  
14. Material safety data sheets and cautions concerning health hazards.  

F. The Contractor shall submit to the Engineer a plan for removal/disposal of cleaning and 
wash down waters.  

1.13 COLOR SELECTION  
A. All exterior finish coat colors are selected by the Owner.  
B. Each coat applied shall be of a contrasting color  
C. Interior final coats shall be white  
D. The Contractor shall submit a color chart, from the specified coating manufacturer, to 

the Owner to verify a color for the exterior portions of the tank. The Owner shall submit 
their choice to the Contractor in writing before application of coatings.  

1.14 DAMAGE CLAIMS  
A. The Contractor shall be responsible for all damages that may be caused by the painting 

and cleaning operations or any portion of the Work, to surrounding property.  
B. The Contractor shall delegate a responsible and authorized contact person (name, 

address, phone number, etc.) to address all claims that arise from damage caused by 
their painting, incidental or not.  

1.15 CERTIFICATION  
A. Provide certification signed by supplier of the coating attesting that coating system 

proposed meets the specifications.  

1.16 JOB CONDITIONS  
A. Volatile Organic Compounds (VOC) - VOC ratings (pounds per gallon (PPG) grams per 

liter (GPL) for coatings specified herein are believed to be in compliance with limits set 
forth by the air pollution control agency having authority in the area the work is to be 
performed. The VOC rating for each coating material to be used is included in the 
appropriate section of these specifications. The Contractor shall verify that each coating 
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used is in compliance with the aforementioned air pollution limits. Thinning of coatings 
in excess of the coating manufacturer's recommendations is not permitted.  

B. Contact with Potable Water - Interior tank coatings specified herein are in compliance 
with the ANSI/NSF Standard 61 for Potable Water Contact.  

C. Safety Requirements - The Contractor shall comply with all health and safety 
regulations and requirements of OSHA, including but not limited to, 29 CFR Parts 1910 
Confined Spaces for General Industry; Final Rule (or State Health and Safety 
Regulatory Agency), SSPC-PA Guide 3, and the paint and abrasive manufacturers. 
Should vents, holes, rigging attachments, or any other modification, cutting, or welding 
be required to meet safety standards, they may be accomplished at the expense of the 
Contractor upon submitting of details in writing to, and with subsequent approval by the 
Owner.  

D. Emissions - Compliance with local, state, federal regulations concerning emissions of 
solid, particulate, or gaseous matter as a result of the cleaning, painting, or other 
operations under this Agreement shall be the responsibility of the Contractor.  

E. Waste Classification - Contractor shall immediately after Notice to Proceed satisfy all 
Laws and Regulations pertaining to the classification of waste generated on the project. 
Waste shall be understood to include abrasive blasting residuals, paint containers, 
unused paint and thinners, solvents or any other material whose disposal is subject to 
requirements contained in Laws and Regulations.  

F. Responsibility - The compliance with all regulations shall be accomplished without 
supervision from the Owner, Engineer, or other direct or indirect agents of the Owner.  

G. No on-site work is to be done between sunset and sunrise. The times for work shall also 
comply with local, state and federal regulations and laws regarding days of week, noise 
and interference with activities of surrounding persons. Should tank interior 
temperatures be excessive for personnel welfare during daylight hours, permission may 
be granted by the Owner to conduct work at night provided that the necessary steel 
temperature, air temperature, humidity and dew point requirements are met. This 
permission shall only be granted if the Contractor provides the proper lighting and 
safety equipment.  

H. All rigging attachments present on the tanks shall be carefully inspected by the 
Contractor prior to use. The Contractor assumes all responsibility for use of any existing 
or added attachments.  

I. The job site shall be kept in a clean and safe condition at all times. The daily debris shall 
be collected in covered containers and disposed of in a manner that will place no 
liability for hazardous waste on the Owner. Absolutely no paint, solvent material, 
gasoline, oil or other toxic or hazardous material is to be disposed of at or in the vicinity 
of the tank site.  

J. The tanks shall be drained during cleaning and painting, and curing of the paint.  

1.17 PROTECTION OF PROPERTY  
A. All inlet, outlet, and drain pipe openings in the tank shall be covered by the Contractor 

with a cover or pneumatic plug to keep blasting abrasive and paint material from 
entering the openings. Any Owner’s equipment in or around the vicinity of the tank 
shall be covered to protect it from damage.  
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B. Special precautions shall be taken by the Contractor to restrict and control windborne 
fallout of residue and particulate matter from cleaning and preparation operations, 
and/or paint due to the close proximity of adjacent property or vehicles. The Contractor 
shall schedule and coordinate his work to avoid windborne fallout.  

C. All damage to existing facilities and adjacent property resulting from the Contractor's 
operations shall be cleaned, repaired or replaced by the Contractor at no additional 
expense to the Owner, within 30 days of substantial completion, and final acceptance of 
the work will not be granted nor will final payment be issued until the damage has been 
repaired to the satisfaction of the Owner.  

D. The tank must be drained for all tank painting, including exterior painting.  
E. No painting on the interior and/or exterior of the tank shall be done when the relative 

humidity is greater than 85%, or the temperature of the steel is or is expected to be less 
than 5°F above the dew point temperature during the application and the initial curing 
the coatings. The above requirements in no way relieve the Contractor from conforming 
to the requirements of the paint manufacturer if those requirements are more stringent.  

1.18 FIRST ANNIVERSARY INSPECTION  
A. The First Anniversary Inspection as described in AWWA D102 shall apply.  
B. The Owner, with the aid of the Contractor, shall conduct the First Anniversary 

Inspection. The Contractor shall furnish an experienced foreman, rigging and assistance 
for the inspection and shall be prepared to perform minor touch-up operations. The 
Contractor shall have at least one gallon of each of the primers, intermediate coatings, 
and finish coatings at the time of the inspection along with power cleaning tools and 
abrasive disks for spot cleaning.  

C. Spot repairs shall be made by the Contractor before returning the tank back into service. 
Repairs requiring extensive work and rigging may be delayed until a time mutually 
agreeable to the Owner and Contractor.  

PART 2 -  PRODUCTS  

2.01 MATERIALS  
A. All coatings shall be supplied by the Contractor. The coatings that will be in contact 

with potable water shall be NSF/ANSI 61 approved products. All coating materials, 
thinners and solvents shall be furnished by the same paint manufacturer subject to 
approval by the Engineer.  

B. Abrasives used for blast cleaning shall meet the requirements of the Steel Structures 
Painting Council Abrasive Specification No. 1 (SSPC-AB1) Type I or Type II, Class  A, 
Grade - select abrasives of the size necessary to produce an the anchor profile in the 
range recommended by the coating manufacturer.  

2.02 TINTING  
A. Deliver paints such that each coat is of a contrasting color with the exterior finish coat in 

the color selected by the Owner.  
B. No job tinting is permitted.  
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2.03 COATING MATERIALS  
A. Coating products manufactured by the Carboline Company, International Paint, 

PPG/Ameron, Sherwin Williams, Tnemec Company, Inc., or approved equal may be 
submitted for approval. Proposed substitute manufacturer materials must be proven to 
meet or exceed the properties of the above manufacturers.  

B. All interior coating materials must be certified in accordance with NSF/ANSI Std. 61 
for use on potable water tanks.  

C. Request for substitutions will be considered provided the following minimum conditions 
are met:  
1. The proposed coating system shall use an equal or greater number of separate 

coats to achieve the required dry film thickness.  
2. The proposed coating system shall use coatings of the same generic type.  
3. The proposed coating system shall meet or exceed the performance criteria of 

the specified coating system.  
4. Request for substitutions shall have the directions for application and description 

literature, which includes generic type, nonvolatile content by volume, and 
information confirming that the substitution is equal to the specified coating 
system.  

D. No extra contract time will be granted for evaluation of substitute materials.  

PART 3 -  EXECUTION  

3.01 GENERAL  
A. All work shall be accomplished by skilled workmen in a professional manner.  
B. All grinding, abrasive blasting, coating or lining application shall be done by 

experienced personnel.  
C. All work shall comply with Local, County, State, and Federal regulations concerning 

open-air blasting and pollution control.  
D. All rigging shall meet OSHA requirements, and shall be operated and maintained in a 

safe manner, and will conform to industry standards. All rods and other tank 
appurtenances that are used for rigging purposes shall be carefully checked for structural 
integrity before use in climbing or rigging. Deficiencies shall be reported and corrected 
before use.  

E. The Contractor shall test all coatings to be removed to determine environmental 
requirements for removal and proper disposal.  

F. Contain painting operations to prevent overspray and paint spatter.  
G. Surfaces to be prepared and coated shall be cleaned and coated in accordance with Table 

3.01-1 and Table 3.01-2  

3.02 SAFETY  
A. NOTE: The Contractor is responsible for the integrity of any rigging connections. All 

rods and rigging points shall be carefully checked for structural integrity before use in 
climbing or rigging of the tanks. Items found to need repair shall be disassembled, 
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cleaned and repaired. All modifications shall be reviewed by the Engineer before 
execution.  

3.03 PROTECTION OF AREAS NOT TO BE COATED  
A. All areas that are not specified to be coated or repaired shall be adequately protected to 

avoid any damage during all repairs, washing, blasting, and painting operations. The 
Contractor shall confer with the Owner before conducting any work, to clarify these 
areas.  

B. Any damage shall be repaired at the Contractor's expense immediately upon discovery.  

3.04 EQUIPMENT  
A. All equipment, (compressor, blast pots and paint pumps, etc.) shall be in good operating 

condition and of sufficient capacity to provide satisfactory results for cleaning and 
painting.  

B. Compressed air for blasting and painting shall be free from detrimental amounts of 
water or oil. Adequate traps and/or dryers shall be provided, per ASTM D 4285.  

C. Adequate lighting, per SSPC Guide 12, shall be provided inside the tanks to properly 
allow for safety, workmanship and inspection.  

D. Air hoods, respirators and proper and sufficient ventilation shall be provided during 
blasting, painting and curing.  

E. Contractor must have sufficient explosion proof ventilation equipment to properly and 
efficiently expel dust and paint fumes out of unit to prevent injury to workmen or the 
accumulation of volatile gases.  

F. Contractor shall have available at the site, all inspection and measuring equipment such 
as wet and dry film thickness gages, wet bulb-dry bulb measuring equipment, steel 
temperature measuring equipment, holiday detector equipment, etc., as required by these 
Specifications.  

3.05 SURFACE PREPARATION METALS  
A. Sharp edges, weld protrusions and other protrusions shall be rounded by grinding. Weld 

spatter shall be completely removed.  
B. The surfaces to be painted shall be free from mud, oil, grease, dust, moisture, old paint, 

or other foreign material that would cause adhesion problems.  
C. Pressure washing with clean potable water shall be performed in accordance with SSPC-

SP WJ-4 at a minimum 3,000 PSI at the tip. Washing will be performed to remove all 
dirt, chalked paint, loose paint, mildew, or other foreign material. Pressure washing may 
be supplemented with brushes, brooms, cleaning agents, etc. to produce a properly 
cleaned surface. A final rinse of clean potable water shall be used to remove all residue 
detergents.  

D. All surfaces shall be cleaned in accordance with Table 3.05-1  
E. Surfaces cleaned to bare metal shall be coated during the same work shift that the 

cleaning was accomplished unless prior arrangements are made with the Owner or 
Owner’s representative. The blasted surfaces will be re-blasted if oxidation occurs prior 
to application of the prime coat.  
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3.06 COATING APPLICATION FOR METALS 
A. All coatings shall be from the same manufacturer from among those listed in Table 

3.06-1 
B. Stripe coat all edges, corners, welds, bolts and seams on the designated surfaces. 
C. Coatings applied to interior metal surfaces shall be ANSI/NSF 61 approved products. 
D. Coatings applied to exterior metals surface shall include a primer, intermediate at finish 

coat where the metal substrate or corrosion was exposed. 

3.07 SURFACE PREPARATION CONCRETE  
A. Prepare exterior concrete surfaces to be painted using pressurized, clean potable water at 

3,200 to 5,000 psi in accordance with ASTM D4259 Section 7 “Water Blast Cleaning”. 
B. Prepare the interior concrete floor including three inches of the interior wall at the base 

for coating in accordance with ASTM D4259 Section 8 “Abrasive Blast Cleaning” to 
achieve a sound concrete surface having a surface texture recommended by the coating 
manufacture under the base bid.   

C. If the bid alternative is approved by the Owner, then prepare the interior concrete walls 
and ceiling for coating in accordance with ASTM D4259 Section 8 “Abrasive Blast 
Cleaning” to achieve a sound concrete surface having a surface texture recommended by 
the coating manufacture. 

D. Fill bug holes, voids cracks of the interior concrete with an epoxy filler as recommended 
by the coating manufacture.  

E. Remove all residues, loose materials and debris prior to coating application.  Air blow 
down, water wash down or vacuuming may be used. 

3.08 COATING APPLICATION FOR CONCRETE 
A. Prior to coating application test for moisture in concrete in accordance with ASTM 

D4258 or ASTM F1869 as recommended by the coating manufacture.  In no case, shall 
coating be applied to concrete surfaces that exceed moisture limits established by the 
coating manufacturer and Engineer. 

B. Apply coating materials for the exterior and interior concrete surfaces from coating 
systems identified in Tables 3.06-1 and 3.08-1.   
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Table 3.05-1 Surface Preparation of Metals 

PROCESS 
INTERIOR EXTERIOR 

Ductile Iron Carbon Steel Ductile Iron Carbon Steel 

Pressure Washing SSPC/NACE 
WJ-4 

SSPC/NACE 
WJ-4 

SSPC/NACE WJ-
4 SSPC/NACE WJ-4 

Solvent Cleaning NAPF 500-03-01 SSPC-SP 1 NAPF 500-03-01 SSPC-SP 1 

Abrasive Blast 
Cleaning NAPF 500-03-05 SSPC-SP 

10/NACE No. 2 NAPF 500-03-05 SSPC-SP 6/ NACE 
No. 3 

Power Tool 
Cleaning N/A SSPC-SP 15 NAPF 500-03-

03A 
SSPC-SP 15 
SSPC-SP 3A 

Aluminum and other non-ferrous substrates (e.g. galvanizing) shall be pressure washed in the same 
manner as ductile iron and steel and further prepared per SSPC SP-16 with the intent of removing all 
existing coating. Avoid blasting damage and distortion of the substrate. Power tools may be used to 
supplement cleaning. A surface treatment or conversion coating recommended by the coating 
manufacturer shall be the first coat applied immediately following surface preparation and solvent 
cleaning.  

A-Applies to spot repairs where authorized by the Engineer.  
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Table 3.06-1 Coating Systems 
INTERIOR 

COATING Metal First Coat Second Coat Finish Coat A 

Carboline Company  Carboguard® 891 
VOC  

Carboguard® 891 
VOC  Carboguard® 891 VOC  

International Paint  Interline® 850  Interline® 850  Interline® 850  
PPG-Ameron  Amerlock®2  Amerlock®2  Amerlock®2  
Sherwin Williams  Macropoxy® 646 PW  Macropoxy® 646 PW  Macropoxy® 646 PW  

Tnemec Company  Pota-Pox ® Series 20  Pota-Pox ® Series 20  Epoxoline ® Series 141  
(alternate second coat)  

EXTERIOR 
COATING Metal First Coat  

Finish B  
Option 1 Waterborne 
Acrylic  

Finish B  
Option 2 Polyurethane  

Carboline Company  Carbomastic® 15  Carbocrylic 3357 HB  Carbothane® 134 HS  

International Paint  Interplus® 356   Interthane 990HS Top 
Coat  

PPG Ameron  Amerlock 2  Pit-Tech HPC 90-474  Amercoat® 450H  

Sherwin Williams  Epoxy Mastic 
Aluminum II  

Sher-Cryl™ HPA High 
Performance Acrylic  Hi-Solids Polyurethane  

Tnemec Company  Chembuild ®Series 
135  

Enduratone ® Series 
1029  

Endura-Shield ® II 
Series 1075  

EXTERIOR 
COATING Concrete     

Tnemec Company W.B. Tneme-Crete 
Series 180  W.B. Tneme-Crete 

Series 180 

Tnemec Company Enviro-Crete ® Series 
156  Enviro-Crete ® Series 

156 
Sherwin Williams Loxon Conditioner  ConFlex XL 
Others as 
recommended Waterborne Acrylic  Waterborne Acrylic 

Aluminum and Other Non-Ferrous Substrates (e.g. Galvanizing)C  
Interior  Surface Treatment  Epoxy  Epoxy  

Exterior  Surface Treatment  Epoxy  Acrylic or 
Polyurethane  

A- A third interior coat may be applied as recommended by the manufacturer. It is intended that the finished 
system film thickness should range from 12 to 18 mils without exceeding the recommended maximum 
thickness per coat. Three coat application may reduce the occurrence of holidays, particularly in ductile iron 
pipe.  
B- The finish coat color should be selected to match the existing.  
C- Apply the epoxy and finish coat products used for ductile iron and steel 
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Contract 19-C-00021 Morris Bridge Repump WGS Tank Modifications 

Table 3.08-1 Coating Systems for Interior Concrete A 

SYSTEM INTERIOR 
COATING MANUFACTURER PRIMER FINISH 

I-1 Epoxy Tnemec Company Pota-Pox Plus Series 
N140 

Pota-Pox Plus Series 
N140 

I-2 Modified 
Polyurethane Tnemec Company Elasto-Shield Series 

264 
Elasto-Shield Series 
264 

I-3 Sherwin Williams Duraplate UHS 
Epoxy 

Sherflex 
Elastomeric 
Polyurethane 

I-4 Carboline Self-Priming – Not 
Required Reactamine 760 

A. For Manufacturer surface preparation references to CSP (concrete surface profile) See ICRI
Guideline No 037032.

END OF SECTION 
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	SECTION 01025
	PART 1 -  GENERAL
	1.01 DESCRIPTION
	A. The total Bid Price shall cover all Work required by the Contract Documents.  All costs in connection with the proper and successful completion of the Work, including furnishing all materials, equipment, supplies, and appurtenances; providing all c...
	B. The Contractor shall receive and accept the compensation provided in the Proposal and the Contract as full payment for furnishing all materials, labor, tools and equipment, for performing all operations necessary to complete the work under the Cont...
	C. The prices stated in the proposal include all costs and expenses for taxes, labor, equipment, materials, commissions, transportation charges and expenses, patent fees and royalties, labor for handling materials during inspection, together with any ...
	D. The Contractor’s attention is again called to the fact that the quotations for the various items of work are intended to establish a total price for completing the work in its entirety. Should the Contractor feel that the cost for any item of work ...

	1.02 MEASUREMENT
	A. The quantities for payment under this Contract shall be determined by actual measurement of the completed items, in place, ready for service and accepted by the Owner, in accordance with the applicable method of measurement therefore contained herein.

	1.03 PAYMENT
	A. Payment will be made at the unit price or the lump sum price for each of the items shown in the Bid Proposal, installed and accepted, which price and payment shall constitute full compensation for furnishing all materials and performing all Work in...

	1.04 ESTIMATED QUANTITIES for unit price items
	A. All estimated quantities stipulated in the Bid Form or other Contract Documents are approximate and are to be used only (a) as a basis for estimating the probable cost of the Work and (b) for the purpose of comparing the bids submitted for the Work...

	1.05 TAXES AND PERMITS
	A. The Bidder’s attention is directed to the fact that the tax laws of the State of Florida, including but not limited to Chapter 212, Florida Statutes, apply to this bid matter and that all applicable taxes and fees shall be deemed to have been inclu...

	1.06 MEASUREMENT AND PAYMENT
	A. The following are included the base bid:
	1. General Conditions (Bid Item No. 1):
	a. Basis of Measurement: The lump sum amount for this item shall be for furnishing all labor, materials and equipment necessary to complete the tasks associated with General Conditions in this Contract.
	b. Basis of Payment: The pay item for General Conditions shall be paid for at the contract lump sum price set out in the Proposal, which price and payment constitutes full compensation for all the work described herein.

	2. Mobilization/Demobilization/Insurance (Bid Item No. 2):
	a. Basis of Measurement: The lump sum Bid Price for mobilization/demobilization shall include costs associated with preparatory work and operations necessary to begin rehabilitating the ground storage tank at the Morris Bridge Pump Station, including ...
	b. Basis of Payment: The pay item for General Conditions shall be paid for at the contract lump sum price set out in the Proposal, which price and payment constitutes full compensation for all the work described herein.

	3. Permitting, Bonds and Insurance (Bid Item No. 3):
	a. Basis of Measurement: The lump sum Bid Price for permitting, bonds and insurance shall include all costs necessary to begin rehabilitating the ground storage tank at the Morris Bridge Pump Station.
	b. Basis of Payment: The pay item for Permitting, Bonds and Insurance shall be paid for at the contract lump sum price set out in the Proposal, which price and payment constitutes full compensation for all the work described herein.

	4. Investigation Beneath Tank Floor (Bid Item No. 4):
	a. Basis of Measurement: The lump sum Bid Price for investigation beneath the tank floor shall be for furnishing all labor, materials and equipment necessary to investigate beneath the tank floor.
	b. Basis of Payment: The pay item for investigation beneath the tank floor shall be paid for at the contract lump sum price set out in the Proposal, which price and payment constitutes full compensation for all the work described herein.

	5. Prepare Tank Floor (Bid Item No. 5):
	a. Basis of Measurement: This bid item includes all labor, materials and equipment necessary for preparation of the tank floor. The quantity of tank floor prepared shall be measured in square feet. Measurement shall be as shown on the drawings or wher...
	b. Basis of Payment: Payment will be for each square foot of tank flooring prepared, as set forth in the Proposal. The unit bid price includes the furnishing of all labor, equipment and material necessary for completion of tank floor preparation.

	6.  Apply Coating on Tank Floor (Bid Item No. 6):
	a. Basis of Measurement: This bid item includes all labor, materials and equipment necessary for priming and painting the first and second coat of paint to the tank interior floor. The quantity of tank interior floor coated shall be measured in square...
	b. Basis of Payment: Payment will be for each square foot of tank interior floor primed and painted with two coats of paint, as set forth in the Proposal. The unit bid price includes the furnishing of all labor, equipment and material necessary for co...

	7. Repair Concrete Spalls at Base Interior of Wall (Bid Item No. 7):
	a. Basis of Measurement: This bid item includes all labor, materials and equipment necessary for repairing the concrete spalls at the base interior of the tank wall. The quantity of repaired concrete spalls shall be measured in square feet.
	b. Basis of Payment: Payment will be for each square foot of concrete spall repaired, as set forth in the Proposal. The unit bid price includes the furnishing of all labor, equipment and material necessary for completion of concrete spall repair at th...

	8. Repair Concrete Spalls on Interior Tank Dome (Bid Item No. 8):
	a. Basis of Measurement: This bid item includes all labor, materials and equipment necessary for repairing the concrete spalls on the interior tank dome. The quantity of repaired concrete spalls shall be measured in square feet.
	b. Basis of Payment: Payment will be for each square foot of concrete spall repaired, as set forth in the Proposal. The unit bid price includes the furnishing of all labor, equipment and material necessary for completion of concrete spall repair on th...

	9. Repair Hollow Areas on Exterior Tank Wall (Bid Item No. 9):
	a. Basis of Measurement: This bid item includes all labor, materials and equipment necessary for repairing the hollow areas on the exterior tank wall. The quantity of repaired hollow areas shall be measured in square feet.
	b. Basis of Payment: Payment will be for each square foot of hollow area on the exterior tank wall repairs, as set forth in the Proposal. The unit bid price includes the furnishing of all labor, equipment and material necessary for completion of hollo...

	10. Repair Cracks on Exterior Tank Dome (Bid Item No. 10):
	a. Basis of Measurement: This bid item includes all labor, materials and equipment necessary for repairing the cracks in the exterior tank dome. The quantity of repaired cracks shall be measured in square feet.
	b. Basis of Payment: Payment will be for each square foot of cracked exterior tank dome repairs, as set forth in the Proposal. The unit bid price includes the furnishing of all labor, equipment and material necessary for crack repair on the exterior t...

	11. Repair Concrete Spall on Exterior Tank Dome (Bid Item No. 11):
	a. Basis of Measurement: This bid item includes all labor, materials and equipment necessary for repairing the concrete spalls on the exterior tank dome. The quantity of repaired concrete spalls shall be measured in square feet.
	b. Basis of Payment: Payment will be for each square foot of repaired concrete spall, as set forth in the Proposal. The unit bid price includes the furnishing of all labor, equipment and material necessary for completion of concrete spall repair on th...

	12. Repair Wall Manholes (Bid Item No. 12):
	a. Basis of Measurement: The lump sum Bid Price for repair of two (2) wall manholes and shall be for furnishing all labor, materials and equipment necessary.
	b. Basis of Payment: The pay item for the repair of two (2) wall manholes shall be paid for at the contract lump sum price set out in the Proposal, which price and payment constitutes full compensation for all the work described herein.

	13. Repair Interior Tank Piping (Bid Item No. 13):
	a. Basis of Measurement: The lump sum Bid Price for the preparation and coating of the 36-inch DI influent pipe and 54-inch DI effluent pipe and shall be for furnishing all labor, materials and equipment necessary to coat the DI.
	b. Basis of Payment: The pay item for the preparation and coating of the 36-inch DI influent pipe and 54-inch DI effluent pipe shall be paid for at the contract lump sum price set out in the Proposal, which price and payment constitutes full compensat...

	14. Replace Hardware on Dome Access Hatch Curb (Bid Item No. 14):
	a. Basis of Measurement: The lump sum Bid Price for replacement of hardware on the dome access hatch curb shall be for furnishing all labor, materials and equipment necessary to replace the hardware.
	b. Basis of Payment: The pay item for replacement of hardware on the dome access hatch curb shall be paid for at the contract lump sum price set out in the Proposal, which price and payment constitutes full compensation for all the work described herein.

	15. Repair Cracking on Dome Access Hatch Curb (Bid Item No. 15)
	a. Basis of Measurement: The lump sum Bid Price to repair cracking on the dome access hatch curb shall be for furnishing all labor, materials and equipment necessary to repair the curb.
	b. Basis of Payment: The pay item for to repair cracking on the dome access hatch curb shall be paid for at the contract lump sum price set out in the Proposal, which price and payment constitutes full compensation for all the work described herein.

	16. Repair Cracking on Dome Center Vent Curb (Bid Item No. 16)
	a. Basis of Measurement: The lump sum Bid Price to repair cracking on the dome center vent curb shall be for furnishing all labor, materials and equipment necessary to repair the curb.
	b. Basis of Payment: The pay item for to repair cracking on the dome center vent curb shall be paid for at the contract lump sum price set out in the Proposal, which price and payment constitutes full compensation for all the work described herein.

	17. Repair Concrete Spall Screens on Overflow Vent (Bid Item No. 17):
	a. Basis of Measurement: The lump sum Bid Price for repair of the concrete spall screens on the overflow vent shall be for furnishing all labor, materials and equipment necessary to make the repairs.
	b. Basis of Payment: The pay item for the repair of the concrete spall screens on the overflow vent shall be paid for at the contract lump sum price set out in the Proposal, which price and payment constitutes full compensation for all the work descri...

	18. Tank Disinfection (Bid Item No. 18):
	a. Basis of Measurement: The lump sum Bid Price for tank disinfection shall be for furnishing all labor, materials and equipment necessary to disinfect the tank.
	b. Basis of Payment: The pay item for the disinfection of the tank shall be paid for at the contract lump sum price set out in the Proposal, which price and payment constitutes full compensation for all the work described herein.

	19. Prepare Tank Exterior (Bid Item No. 19):
	a. Basis of Measurement: This bid item includes all labor, materials and equipment necessary for preparing the tank exterior. The quantity of tank exterior prepared shall be measured in square feet.
	b. Basis of Payment: Payment will be for each square foot of prepared tank exterior, as set forth in the Proposal. The unit bid price includes the furnishing of all labor, equipment and material necessary for completion of tank exterior preparation.

	20. Prime, First and Second Coat Tank Exterior (Bid Item No. 20)
	a. Basis of Measurement: This bid item includes all labor, materials and equipment necessary for priming and painting the first and second coat of paint to the tank exterior. The quantity of tank exterior painted shall be measured in square feet.
	b. Basis of Payment: Payment will be for each square foot of tank exterior primed and painted with two coats of paint, as set forth in the Proposal. The unit bid price includes the furnishing of all labor, equipment and material necessary for completi...


	B. Bid Alternate:
	Prepare, Prime, and Apply First and Second Coat on Interior Walls and Ceiling – Coatings Alternative (Bid Items 21 & 22). (Note: Alternate shall be performed if directed by the City subsequent to review after Bid Opening. If Alternate is not directed,...
	1. Prepare Tank Interior Walls and Ceiling (Bid Item No. 21):
	a. Basis of Measurement: This bid item includes all labor, materials and equipment necessary for preparing the tank interior including the walls, ceiling, and any other items not covered in bid items 1-20. The quantity of tank interior prepared shall ...
	b. Basis of Payment: Payment will be for each square foot of prepared tank interior, as set forth in the Proposal. The unit bid price includes the furnishing of all labor, equipment and material necessary for completion of tank interior preparation.

	2. Prime, First and Second Coat on Tank Interior Walls and Ceiling  (Bid Item No. 22):
	a. Basis of Measurement: This bid item includes all labor, materials and equipment necessary for priming and painting the first and second coat of paint to the tank interior walls and ceiling and any other items not covered in bid items 1-20. The quan...
	b. Basis of Payment: Payment will be for each square foot of tank interior primed and painted with two coats of paint, as set forth in the Proposal. The unit bid price includes the furnishing of all labor, equipment and material necessary for completi...




	PART 2 -  PRODUCTS (NOT USED)
	PART 3 -  EXECUTION (NOT USED)

	SECTION 09920.pdf
	PART 1 -  general
	1.01 WORK INCLUDED
	A. Furnish all labor, materials, and equipment necessary to perform the coating rehabilitation of the exterior concrete, interior concrete and metal piping and appurtenances of the West ground storage tanks at the Morris Bridge Pump Station as describ...
	B. The work involves surface preparation of concrete, ductile iron pipes and fittings, carbon steel, cast steel and non-ferrous metals including aluminum and galvanized steel surfaces as indicated on the tank drawings and painting notes.
	C. Surface preparation and coating application will not be performed until concrete repairs are performed.
	D. Prepare concrete surfaces by high pressure water cleaning (HPWC) abrasive blast cleaning and power tools as needed to prepare for coating application
	E. Interior metal surfaces to be painted shall have existing coatings, scale and corrosion products fully removed and coated as required herein using products suitable for contact with potable water.
	F. Exterior metal surfaces to be coated shall be prepared on a spot and area basis to remove cracked, peeling, delaminating and blistered coating. Surfaces to be painted will be spot coated with a primer and receive a spot application of finish coat.
	G. Perform or obtain an asbestos survey prior to mobilizing. Perform lead based paint survey prior to mobilizing.

	1.02 REFERENCES
	A. American Society for Testing and Materials (ATM)
	1. ASTM E337, Standard Test Method for Measuring Humidity with a Psychrometer
	2. ASTM F1869, “Standard Test Method for Measuring Moisture Vapor Emission Rate of Concrete Subfloor Using Anhydrous Calcium Chloride”.
	3. ASTM D4138, Standard Test Method for Measurement of Dry Paint Thickness of Protective Coating Systems by Destructive Means
	4. ASTM D4258, “Standard Practice for Surface Cleaning Concrete for Coating”.
	5. ASTM D4259, “Standard Practice for Abrading Concrete”.
	6. ASTM D4263, “Standard Test Method for indicating Moisture in Concrete by the Plastic Sheet Method”.
	7. ASTM D4285, Standard Test Method for Indicating Oil or Water in Compressed Air
	8. ASTM D4414, Standard Practice for Measurement of Wet Film Thickness by Notch Gages
	9. ASTM D 4417 Standard Test Methods for Field Measurement of Surface Profile of Blast Cleaned Steel
	10. ASTM D5402, Standard Test Methods for assessing the Solvent Resistance of Organic Coatings Using Solvent Rubs
	11. ASTM F1869 Standard Test Method for Measuring Moisture Vapor Emission Rate of Concrete Subfloor Using Anhydrous Calcium Chloride

	B. American Water Works Association (AWWA)
	1. AWWA D102 - Standard for Painting Steel Water Storage Tanks
	2. ANSI AWWA D110-04 Wire-Strand-Wound Circular Pre-Stressed Concrete Water Tanks

	C. International Concrete Repair Institute (ICRI)
	1. Selecting and Specifying Concrete Surface Preparation for Sealers, Coatings, and Polymer Overlays- Guideline No. 03732

	D. National Association of Pipe Fabricators, Inc. (NFPA)
	1. NAPF 500-03- Surface Preparation Standard or Ductile Iron Pipe and Fittings in Exposed Locations Receiving Special External Coatings and/or Special Internal Linings.
	a. NAPF 500-03-01 Surface Preparations Standard for "Solvent Cleaning"
	b. NAPF 500-03-03 Power Tool Cleaning
	c. NAPF 500-03-05 Surface Preparations Standard for "Abrasive Blast Cleaning of Cast Ductile Iron Fittings"


	E. SSPC: The Society for Protective Coatings
	1. SSPC- PA-1 - Paint Application Specification No. 1: Shop, Field, and Maintenance Painting of Steel
	2. SSPC-PA-2 - Procedure for Determining Conformance to Dry Coating Thickness Requirements.
	3. SSPC - PA-3 - Paint Application Guide for Safety in Paint Application.
	4. SSPC Technology Guide No. 6
	5. SSPC-SP 6/NACE No. 3 - Joint Surface Preparation Standard SSPC- SP 6/NACE No. 3: Commercial Blast Cleaning
	6. SSPC-SP 10/NACE No. 2 - Joint Surface Preparation Standard SSPC- SP 10/NACE No. 2: Near-White Blast Cleaning
	7. SSPC-SP 15 - Surface Preparation Specification No. 15: Commercial Grade Power Tool Cleaning to Bare Metal
	8. SSPC-SP WJ-4/NACE WJ-4 -Waterjet Cleaning of Metals—Light Cleaning
	9. SSPC-SP 13/NACE No. 6 - Surface Preparation of Concrete
	10. SSPC -VIS-1 - Guide and Reference Photographs for Steel Surfaces Prepared by Dry Abrasive Blasting.
	11. SSPC-VIS 3 - Guide and Reference Photographs for Steel Surfaces Prepared by Power and Hand Tool Cleaning. /

	F. NACE International; (National Association of Corrosion Engineers International)
	1. NACE SP -0188 - “Holiday” Detection Standard.

	G. NSF International (National Sanitation Foundation International) (NSF)
	1. NSF/ANSI 61 Coatings and Linings

	H. National Lead Laboratory Accreditation Program (NLLAP)
	I. National Emissions Standards for Hazardous Air Pollutants (NESHAP)
	J. Where reference is made to one of the above or other referenced standards, the revisions in effect at the time of bid opening shall apply.

	1.03 QUALITY ASSURANCE
	A. Contractor shall have at least five years’ experience in the field of water tank cleaning and tank painting. Coating material shall have been used on similar projects successfully for a minimum of five years.
	B. Only one coating manufacturer shall supply the coating materials. No intermixing of products between manufacturers shall be permitted.
	C. The coating materials shall be applied in strict accordance with the coating manufacturer's written recommendations unless more stringent requirements are specified.
	D. Throughout the duration of the work, the Contractor shall provide the Owner (or Owner’s Representative) with safe and reasonable access to conduct its own Quality Assurance and hold point inspections of the work performed by the Contractor. The
	E. Contractor shall provide for the Engineer all necessary rigging and safety gear required to complete the inspection and testing operations. The Contractor shall assist the Engineer in making all required quality assurance tests and inspections. Eac...
	F. The Contractor shall afford representatives of the Local, State, and Federal agencies having authority, every reasonable, safe, and proper access for observation of the work done or being done at the site at all times.
	G. No coating work shall be done if the ambient temperatures (air, coating material and substrate) are not within the ranges allowed by the coating manufacturer. The Contractor shall control the interior conditions through use of effective dehumidific...
	H. The Contractor shall provide a Quality Control Inspector that has taken and successfully completed a Coating Inspector Training Class and has a minimum of two-year’s experience in performing and reporting on quality control inspections.
	I. The Contractor shall erect and maintain containment systems surrounding the work to contain emissions of dust, debris, and overspray. Working platforms and containments, cables, and other supporting structures shall be designed to support the worke...
	J. Welding or drilling into the structure is prohibited.
	K. The Contractor shall provide drawings showing the containment system and indicate the method(s) of supporting the working platform and containment materials.
	L. If erecting a structural containment, the Contractor shall submit calculations and drawings, signed and sealed by a structural engineer licensed in the state of Florida, that assure the structural integrity of the containment structure.
	M. Engineer review and acceptance of the drawings and calculations shall not relieve the Contractor from the responsibility for the safety of the working platforms and containment, and for providing ample ventilation to control worker and environmenta...

	1.04 QUALITY CONTROL AND INSPECTION OF WORK
	A. The Contractor is responsible for conducting Quality Control Inspections for all phases of the work.
	B. Prepare a Quality Control Plan including all inspection tasks to be performed, inspection equipment and test methods to be employed, acceptance criteria and inspection report forms for approval by the Owner. Include the qualifications and experienc...
	C. All tests, measurements and inspections shall be documented daily. Provide signed inspection reports to the Engineer on a weekly basis, or more frequently if requested.
	D. It is the Contractor’s responsibility to maintain an updated progress schedule and coordinate with the Owner/ Engineer when an area is ready for hold point inspections. No work further work in that area will be allowed until the Owner and Engineer ...
	E. Deficient areas such as pinholes, holidays, embedded contamination, sags, mechanical damage, high / low mils, shall be repaired to meet the requirements of this specification.
	F. The Owner can stop the job if the Contractor is deviating from the specifications.
	G. The Contractor shall afford representatives of the Local, State, and Federal agencies having authority, every reasonable, safe, and proper access for observation of the work done or being done at the site at all times.

	1.05 EXISTING COATING AND STRUCTURE SURVEY
	A. The contractor shall perform or obtain an asbestos survey per NESHAP regulations, prior to mobilizing.
	B. The Contractor shall perform lead based paint survey per NLLAP requirements, prior to mobilizing.

	1.06 TEST EQUIPMENT FURNISHED BY CONTRACTOR
	A. The Contractor will have, at a minimum, the following calibrated test equipment available on site for use by the Engineer during the progress of the work:
	1. Sling Psychrometer
	2. Surface Temperature Gauge
	3. Continuous monitor for recording interior temperature and humidity during coating application and initial coating cure.
	4. Wet Film Thickness Gauge
	5. Dry Film Thickness Gauge for Concrete
	6. Dry Film Thickness Gauges for ferrous and non- ferrous metals.
	7. National Bureau of Standards thickness plates.
	8. SSPC VIS-1 and VIS-3- Pictorial Surface Preparation Standard
	9. Holiday Detector. Low voltage type such as Tinker & Rasor Model M-1, Series 9533
	10. Holiday Detector. High voltage type such as DE Stearns 14/20 High Voltage Holiday Detector
	11. Micrometer and replica tape for measuring anchor profile per ASTM D 4417 Method C.


	1.07 CONTRACTOR FURNISHED INFORMATION
	A. The following information will be recorded on daily inspection reports as a minimum:
	1. Contractor Name, Project, Date, Inspection Report Number, Quality Control Inspector, Owner, Engineer, Work Start and End Times
	2. Surface preparation and coating application equipment used.
	3. Materials:
	a. Abrasive used: (Size, Type, Source, Cleanliness)
	b. Compressed air cleanliness
	c. Coatings applied: (Coat, Type, Manufacturer, Batch No., other information deemed necessary.
	d. Coating Mixing (Thinners: Type, Manufacturer, Batch No., induction period, pot life and other information deemed necessary.)
	e. Grouts and sealants: Type, Manufacturer, and other information deemed necessary.

	4. Surfaces cleaned, surfaces coated and surfaces inspected
	5. Surface preparation cleanliness specified and cleanliness achieved.
	6. Anchor profile specified and anchor profile achieved
	7. Coat applied, color, start and stop application times
	8. Dry film thickness measurements required and dry film thickness measured
	9. Surfaces requiring rework
	10. Contractor Personnel on site including,
	a. Name, Address, and Phone Number of Supervisor.
	b. Name, Address, and Phone Number of Foreman.
	c. Name, Address, and Phone Number of Quality Control Inspector=
	d. Name of each Crewmember or Laborer.



	1.08 CONTRACTOR REQUEST FOR INSPECTION
	A. The Contractor will notify the Engineer, in writing, a minimum of 24 hours in advance for hold point inspections and will assist the Engineer in making all necessary tests and inspections.
	B. No rigging and/or staging shall be removed before required hold point inspection and approval is made. The Contractor shall assist the Engineer in the use and operation of all equipment for access.
	C. The Contractor will make all necessary rigging available to the Engineer, and assist in the operation of rigging during all testing operations.
	D. Approval by the Engineer of an area does not release the Contractor from providing the quality and workmanship provided by this Specification.

	1.09 COATING THICKNESS AND CONTINUITY
	A. The specified coverage rates of the coatings are minimums. The first coat on metal surfaces refers to the first paint coat and not to conditioning or other pretreatment applications. Coating shall be applied to the thickness specified, and in accor...
	B. After each coat has been allowed to dry, the dry film thickness will be measured and recorded. The Contractor shall not apply a successive coat until the dry film thickness of the preceding coat or coats has been approved by the Engineer.
	C. Coating system thickness is the total thickness of all the required coats of paint, and does not include passivators or sealers.
	D. Measurement of dry paint thickness over metal surfaces will be done in accordance with SSPC-PA-2, Level 2 (minimum as specified, maximum up to 120% of the maximum specified).

	1.10 HOLIDAY TESTING:
	A. All interior tank coating work on metal surfaces shall be holiday tested for discontinuities such as pinholes, missed and skipped areas, using a low voltage holiday tester. The Contractor shall furnish Holiday Detectors for the testing. Testing sha...
	B. Holiday tests shall not be performed until the finish coat has cured sufficiently that it can be handled without damage, and water will not have a detrimental effect on the coating. Holidays shall be repaired in accordance with the coating manufact...
	C. The Contractor shall perform the holiday test in the presence of the Engineer

	1.11 DELIVERY, STORAGE, AND HANDLING
	A. All coating materials and components shall be delivered to the jobsites in the original, unopened containers, plainly marked with the manufacturer’s original labels. Protect materials from freezing and over-heating during shipment.
	B. Store materials not in use in tightly covered containers, in well-ventilated areas with ambient temperatures continuously maintained within the range recommended by the coating manufacturer.
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.

	C. Comply with requirements listed on the manufacturer's Material Safety Data Sheets and all health, fire, EPA and OSHA regulations as regards storage materials.
	D. All coating materials shall be protected from direct sunlight and stored in a separate structure provided by the Contractor. The structure shall be constructed of non-combustible materials.
	E. The Contractor shall be solely responsible for the protection of all the material stored by him at the job site.
	F. All coating materials at the job site shall be subject to inspection.
	G. An approved environmental paint spill kit and container shall be located near the paint storage and mixing areas.
	H. Mixing
	1. Mechanical mixers shall be used to mix the coating and coating components in accordance with the coating manufacturer’s written instructions. Do not mix partial kits of coating. Containers used for mixing shall be clean and dry. Mixed materials tha...
	2. All coatings materials shall be mixed and thinned in the presence of the Engineer.
	3. An appropriate type of fire extinguisher shall be kept in the mixing area.


	1.12 SUBMITTALS
	A. Submit the following in accordance with Section 01300. Shop drawings shall consist of manufacturer's cuts or catalogs including descriptive literature and complete characteristics, and code requirements.
	1. Furnish color charts for the interior and exterior primers and top coat.
	2. A plan for providing adequate ventilation during abrasive blast cleaning, application and curing of coatings in the interior of the tank.
	3. Provide references to Owner and Engineer for coating material successfully used on similar projects.

	B. Submit a Quality Control Plan per 1.04 B.
	C. Submit the following samples for each type of coating system and in each color and gloss of finish coat indicated.
	1. Color cards for initial finish coat color selections.

	D. Three sets of eight inch by eight inch samples, on 1/4-in hardboard, of all coats and colors for interior and exterior application with a two-inch band of each coat exposed in step-down fashion. Resubmit until approved.
	E. For each primer, intermediate, and finish coating the Contractor shall provide the Manufacturer's published product data sheet (PDS) or technical data sheet (TDS) and application instructions. Supplement with any of the data listed below if it is n...
	1. Manufacturer's name, type of paint, brand name, brand code, VOC, volume solids, coverage, surface preparation, drying time, cleanup, color designation, and instructions for mixing and thinning.
	2. Surface preparation recommendations for each substrate to be coated.
	3. Primer, intermediate, and finish coating, pot life and specific mixing instructions.
	4. Minimum and maximum dry and wet film thickness per coat.
	5. Minimum and maximum curing time between coats including atmospheric conditions for each.
	6. Curing time before submergence in liquid.
	7. Thinner and thinning ratios to be used with each paint.
	8. Ventilation requirements.
	9. Allowable atmospheric conditions during which the paint may be applied, including ambient temperature, relative humidity and surface temperature.
	10. Allowable applications methods.
	11. Maximum allowable moisture content of surface to be painted.
	12. Maximum storage life.
	13. Manufacturer's certification that painting materials are in accordance with the appropriate reference standards.
	14. Material safety data sheets and cautions concerning health hazards.

	F. The Contractor shall submit to the Engineer a plan for removal/disposal of cleaning and wash down waters.

	1.13 COLOR SELECTION
	A. All exterior finish coat colors are selected by the Owner.
	B. Each coat applied shall be of a contrasting color
	C. Interior final coats shall be white
	D. The Contractor shall submit a color chart, from the specified coating manufacturer, to the Owner to verify a color for the exterior portions of the tank. The Owner shall submit their choice to the Contractor in writing before application of coatings.

	1.14 DAMAGE CLAIMS
	A. The Contractor shall be responsible for all damages that may be caused by the painting and cleaning operations or any portion of the Work, to surrounding property.
	B. The Contractor shall delegate a responsible and authorized contact person (name, address, phone number, etc.) to address all claims that arise from damage caused by their painting, incidental or not.

	1.15 CERTIFICATION
	A. Provide certification signed by supplier of the coating attesting that coating system proposed meets the specifications.

	1.16 JOB CONDITIONS
	A. Volatile Organic Compounds (VOC) - VOC ratings (pounds per gallon (PPG) grams per liter (GPL) for coatings specified herein are believed to be in compliance with limits set forth by the air pollution control agency having authority in the area the ...
	B. Contact with Potable Water - Interior tank coatings specified herein are in compliance with the ANSI/NSF Standard 61 for Potable Water Contact.
	C. Safety Requirements - The Contractor shall comply with all health and safety regulations and requirements of OSHA, including but not limited to, 29 CFR Parts 1910 Confined Spaces for General Industry; Final Rule (or State Health and Safety Regulato...
	D. Emissions - Compliance with local, state, federal regulations concerning emissions of solid, particulate, or gaseous matter as a result of the cleaning, painting, or other operations under this Agreement shall be the responsibility of the Contractor.
	E. Waste Classification - Contractor shall immediately after Notice to Proceed satisfy all Laws and Regulations pertaining to the classification of waste generated on the project. Waste shall be understood to include abrasive blasting residuals, paint...
	F. Responsibility - The compliance with all regulations shall be accomplished without supervision from the Owner, Engineer, or other direct or indirect agents of the Owner.
	G. No on-site work is to be done between sunset and sunrise. The times for work shall also comply with local, state and federal regulations and laws regarding days of week, noise and interference with activities of surrounding persons. Should tank int...
	H. All rigging attachments present on the tanks shall be carefully inspected by the Contractor prior to use. The Contractor assumes all responsibility for use of any existing or added attachments.
	I. The job site shall be kept in a clean and safe condition at all times. The daily debris shall be collected in covered containers and disposed of in a manner that will place no liability for hazardous waste on the Owner. Absolutely no paint, solvent...
	J. The tanks shall be drained during cleaning and painting, and curing of the paint.

	1.17 PROTECTION OF PROPERTY
	A. All inlet, outlet, and drain pipe openings in the tank shall be covered by the Contractor with a cover or pneumatic plug to keep blasting abrasive and paint material from entering the openings. Any Owner’s equipment in or around the vicinity of the...
	B. Special precautions shall be taken by the Contractor to restrict and control windborne fallout of residue and particulate matter from cleaning and preparation operations, and/or paint due to the close proximity of adjacent property or vehicles. The...
	C. All damage to existing facilities and adjacent property resulting from the Contractor's operations shall be cleaned, repaired or replaced by the Contractor at no additional expense to the Owner, within 30 days of substantial completion, and final a...
	D. The tank must be drained for all tank painting, including exterior painting.
	E. No painting on the interior and/or exterior of the tank shall be done when the relative humidity is greater than 85%, or the temperature of the steel is or is expected to be less than 5 F above the dew point temperature during the application and t...

	1.18 FIRST ANNIVERSARY INSPECTION
	A. The First Anniversary Inspection as described in AWWA D102 shall apply.
	B. The Owner, with the aid of the Contractor, shall conduct the First Anniversary Inspection. The Contractor shall furnish an experienced foreman, rigging and assistance for the inspection and shall be prepared to perform minor touch-up operations. Th...
	C. Spot repairs shall be made by the Contractor before returning the tank back into service. Repairs requiring extensive work and rigging may be delayed until a time mutually agreeable to the Owner and Contractor.


	PART 2 -  PRODUCTS
	2.01 MATERIALS
	A. All coatings shall be supplied by the Contractor. The coatings that will be in contact with potable water shall be NSF/ANSI 61 approved products. All coating materials, thinners and solvents shall be furnished by the same paint manufacturer subject...
	B. Abrasives used for blast cleaning shall meet the requirements of the Steel Structures Painting Council Abrasive Specification No. 1 (SSPC-AB1) Type I or Type II, Class  A, Grade - select abrasives of the size necessary to produce an the anchor prof...

	2.02 TINTING
	A. Deliver paints such that each coat is of a contrasting color with the exterior finish coat in the color selected by the Owner.
	B. No job tinting is permitted.

	2.03 COATING MATERIALS
	A. Coating products manufactured by the Carboline Company, International Paint, PPG/Ameron, Sherwin Williams, Tnemec Company, Inc., or approved equal may be submitted for approval. Proposed substitute manufacturer materials must be proven to meet or e...
	B. All interior coating materials must be certified in accordance with NSF/ANSI Std. 61 for use on potable water tanks.
	C. Request for substitutions will be considered provided the following minimum conditions are met:
	1. The proposed coating system shall use an equal or greater number of separate coats to achieve the required dry film thickness.
	2. The proposed coating system shall use coatings of the same generic type.
	3. The proposed coating system shall meet or exceed the performance criteria of the specified coating system.
	4. Request for substitutions shall have the directions for application and description literature, which includes generic type, nonvolatile content by volume, and information confirming that the substitution is equal to the specified coating system.

	D. No extra contract time will be granted for evaluation of substitute materials.


	PART 3 -  EXECUTION
	3.01 GENERAL
	A. All work shall be accomplished by skilled workmen in a professional manner.
	B. All grinding, abrasive blasting, coating or lining application shall be done by experienced personnel.
	C. All work shall comply with Local, County, State, and Federal regulations concerning open-air blasting and pollution control.
	D. All rigging shall meet OSHA requirements, and shall be operated and maintained in a safe manner, and will conform to industry standards. All rods and other tank appurtenances that are used for rigging purposes shall be carefully checked for structu...
	E. The Contractor shall test all coatings to be removed to determine environmental requirements for removal and proper disposal.
	F. Contain painting operations to prevent overspray and paint spatter.
	G. Surfaces to be prepared and coated shall be cleaned and coated in accordance with Table 3.01-1 and Table 3.01-2

	3.02 SAFETY
	A. NOTE: The Contractor is responsible for the integrity of any rigging connections. All rods and rigging points shall be carefully checked for structural integrity before use in climbing or rigging of the tanks. Items found to need repair shall be di...

	3.03 PROTECTION OF AREAS NOT TO BE COATED
	A. All areas that are not specified to be coated or repaired shall be adequately protected to avoid any damage during all repairs, washing, blasting, and painting operations. The Contractor shall confer with the Owner before conducting any work, to cl...
	B. Any damage shall be repaired at the Contractor's expense immediately upon discovery.

	3.04 EQUIPMENT
	A. All equipment, (compressor, blast pots and paint pumps, etc.) shall be in good operating condition and of sufficient capacity to provide satisfactory results for cleaning and painting.
	B. Compressed air for blasting and painting shall be free from detrimental amounts of water or oil. Adequate traps and/or dryers shall be provided, per ASTM D 4285.
	C. Adequate lighting, per SSPC Guide 12, shall be provided inside the tanks to properly allow for safety, workmanship and inspection.
	D. Air hoods, respirators and proper and sufficient ventilation shall be provided during blasting, painting and curing.
	E. Contractor must have sufficient explosion proof ventilation equipment to properly and efficiently expel dust and paint fumes out of unit to prevent injury to workmen or the accumulation of volatile gases.
	F. Contractor shall have available at the site, all inspection and measuring equipment such as wet and dry film thickness gages, wet bulb-dry bulb measuring equipment, steel temperature measuring equipment, holiday detector equipment, etc., as require...

	3.05 SURFACE PREPARATION METALS
	A. Sharp edges, weld protrusions and other protrusions shall be rounded by grinding. Weld spatter shall be completely removed.
	B. The surfaces to be painted shall be free from mud, oil, grease, dust, moisture, old paint, or other foreign material that would cause adhesion problems.
	C. Pressure washing with clean potable water shall be performed in accordance with SSPC-SP WJ-4 at a minimum 3,000 PSI at the tip. Washing will be performed to remove all dirt, chalked paint, loose paint, mildew, or other foreign material. Pressure wa...
	D. All surfaces shall be cleaned in accordance with Table 3.05-1
	E. Surfaces cleaned to bare metal shall be coated during the same work shift that the cleaning was accomplished unless prior arrangements are made with the Owner or Owner’s representative. The blasted surfaces will be re-blasted if oxidation occurs pr...

	3.06 COATING APPLICATION FOR METALS
	A. All coatings shall be from the same manufacturer from among those listed in Table 3.06-1
	B. Stripe coat all edges, corners, welds, bolts and seams on the designated surfaces.
	C. Coatings applied to interior metal surfaces shall be ANSI/NSF 61 approved products.
	D. Coatings applied to exterior metals surface shall include a primer, intermediate at finish coat where the metal substrate or corrosion was exposed.

	3.07 SURFACE PREPARATION CONCRETE
	A. Prepare exterior concrete surfaces to be painted using pressurized, clean potable water at 3,200 to 5,000 psi in accordance with ASTM D4259 Section 7 “Water Blast Cleaning”.
	B. Prepare the interior concrete floor including three inches of the interior wall at the base for coating in accordance with ASTM D4259 Section 8 “Abrasive Blast Cleaning” to achieve a sound concrete surface having a surface texture recommended by th...
	C. If the bid alternative is approved by the Owner, then prepare the interior concrete walls and ceiling for coating in accordance with ASTM D4259 Section 8 “Abrasive Blast Cleaning” to achieve a sound concrete surface having a surface texture recomme...
	D. Fill bug holes, voids cracks of the interior concrete with an epoxy filler as recommended by the coating manufacture.
	E. Remove all residues, loose materials and debris prior to coating application.  Air blow down, water wash down or vacuuming may be used.

	3.08 COATING APPLICATION FOR CONCRETE
	A. Prior to coating application test for moisture in concrete in accordance with ASTM D4258 or ASTM F1869 as recommended by the coating manufacture.  In no case, shall coating be applied to concrete surfaces that exceed moisture limits established by ...
	B. Apply coating materials for the exterior and interior concrete surfaces from coating systems identified in Tables 3.06-1 and 3.08-1.
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