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Approx.
Item No. Description Unit Quantity  Unit Price Total  Unit Price Total  Unit Price Total  Unit Price Total  Unit Price 
0010-006 F&I 4" Ductile Iron Pipe (w/Gripper-Ring Type Restraint) LF 269 70.00$                 $18,830.00 112.20$               $30,181.80 175.00$               $47,075.00 165.00$               $44,385.00 250.00$               $67,250.00

0010-011 F&I 6" Ductile Iron Pipe (w/Gripper-Ring Type Restraint) LF 1,550 75.00$                 $116,250.00 89.94$                 $139,407.00 210.00$               $325,500.00 170.00$               $263,500.00 340.00$               $527,000.00

0010-012 F&I 6" Ductile Iron pipe (in 14in Casing, w/ Spacers) LF 1,072 240.00$               $257,280.00 121.68$               $130,440.96 615.00$               $659,280.00 598.00$               $641,056.00 582.00$               $623,904.00

0010-016 F&I 8" Ductile Iron Pipe (w/Gripper-Ring Type Restraint) LF 1,626 88.00$                 $143,088.00 90.79$                 $147,624.54 225.00$               $365,850.00 226.00$               $367,476.00 350.00$               $569,100.00

0010-017 F&I 8" Ductile Iron pipe (in 16in Casing, w/ Spacers) LF 227 280.00$               $63,560.00 164.60$               $37,364.20 635.00$               $144,145.00 728.00$               $165,256.00 600.00$               $136,200.00

0010-021 F&I 12" Ductile Iron Pipe (w/Gripper-Ring Type Restraint) LF 286 120.00$               $34,320.00 149.83$               $42,851.38 240.00$               $68,640.00 281.00$               $80,366.00 560.00$               $160,160.00

0010-022 F&I 12" Ductile Iron pipe (in 20in Casing, w/ Spacers) LF 266 400.00$               $106,400.00 186.50$               $49,609.00 650.00$               $172,900.00 819.00$               $217,854.00 930.00$               $247,380.00

0010-105 F&I 4" PVC Pipe (w/Gripper-Ring Type Restraint) LF 234 60.00$                 $14,040.00 91.71$                 $21,460.14 155.00$               $36,270.00 146.00$               $34,164.00 220.00$               $51,480.00

0010-110 F&I 6" PVC Pipe (w/Gripper-Ring Type Restraint) LF 131 65.00$                 $8,515.00 110.35$               $14,455.85 165.00$               $21,615.00 158.00$               $20,698.00 305.00$               $39,955.00

0010-205 F&I 2" HDPE Pipe (w/HDPE adapters/stiffeners) LF 98 60.00$                 $5,880.00 123.66$               $12,118.68 135.00$               $13,230.00 60.00$                 $5,880.00 47.00$                 $4,606.00

0010-302 Hot Tap on Main Less than 4in EA 60 600.00$               $36,000.00 928.95$               $55,737.00 2,200.00$            $132,000.00 1,816.00$            $108,960.00 2,200.00$            $132,000.00

0010-304 Hot Tap on 4in Main (with New Valve Box) EA 2 2,500.00$            $5,000.00 4,232.97$            $8,465.94 3,700.00$            $7,400.00 3,548.00$            $7,096.00 4,600.00$            $9,200.00

0010-306 Hot Tap on 6" Main (with New Valve Box) EA 28 3,100.00$            $86,800.00 5,494.83$            $153,855.24 4,200.00$            $117,600.00 4,135.00$            $115,780.00 6,500.00$            $182,000.00

0010-308 Hot Tap on 8" Main (with New Valve Box) EA 19 3,300.00$            $62,700.00 6,846.86$            $130,090.34 5,600.00$            $106,400.00 5,141.00$            $97,679.00 10,000.00$         $190,000.00

0010-310 Hot Tap on 12" Main (with New Valve Box) EA 12 7,500.00$            $90,000.00 11,829.97$         $141,959.64 10,750.00$         $129,000.00 9,659.00$            $115,908.00 20,000.00$         $240,000.00

0010-312 Hot Tap on 16" Main (with New Valve Box) EA 30 16,000.00$         $480,000.00 23,588.29$         $707,648.70 26,500.00$         $795,000.00 23,535.00$         $706,050.00 33,000.00$         $990,000.00

0010-506 Removal of Out-Of-Service Pipe (3" and Smaller) LF 1474 15.00$                 $22,110.00 30.90$                 $45,546.60 31.00$                 $45,694.00 55.00$                 $81,070.00 23.00$                 $33,902.00

0010-507 Removal of Out-Of-Service Pipe (4" to 10") LF 1505 20.00$                 $30,100.00 31.58$                 $47,527.90 55.00$                 $82,775.00 102.00$               $153,510.00 43.00$                 $64,715.00

0010-508 Removal of Out-Of-Service Pipe (12" and Larger) LF 1437 30.00$                 $43,110.00 37.69$                 $54,160.53 85.00$                 $122,145.00 202.00$               $290,274.00 98.00$                 $140,826.00

0010-509 Place Water Main Out-of-Service (via Grout) CY 22 250.00$               $5,500.00 749.51$               $16,489.22 1,200.00$            $26,400.00 634.00$               $13,948.00 650.00$               $14,300.00

0011-001 Less than 4in Fittings and Connections (to New Pipe) EA 30 300.00$               $9,000.00 1,057.89$            $31,736.70 450.00$               $13,500.00 684.00$               $20,520.00 520.00$               $15,600.00

0011-002 F&I 4" DI Cap/Plug EA 7 300.00$               $2,100.00 999.75$               $6,998.25 160.00$               $1,120.00 483.00$               $3,381.00 410.00$               $2,870.00

0011-003 F&I 4" Directional/Sleeve/Reducer Fittings EA 30 600.00$               $18,000.00 1,058.84$            $31,765.20 1,000.00$            $30,000.00 1,002.00$            $30,060.00 575.00$               $17,250.00

0011-006 F&I 6" DI Cap/Plug EA 10 400.00$               $4,000.00 840.13$               $8,401.30 200.00$               $2,000.00 964.00$               $9,640.00 520.00$               $5,200.00

0011-007 F&I 6" Directional/Sleeve/Reducer Fitting EA 59 800.00$               $47,200.00 940.07$               $55,464.13 1,050.00$            $61,950.00 1,114.00$            $65,726.00 650.00$               $38,350.00

0011-008 F&I 6" DI Tee EA 2 750.00$               $1,500.00 2,155.22$            $4,310.44 1,150.00$            $2,300.00 1,433.00$            $2,866.00 1,450.00$            $2,900.00

0011-010 F&I 8" DI Cap/Plug EA 10 800.00$               $8,000.00 887.09$               $8,870.90 260.00$               $2,600.00 905.00$               $9,050.00 1,050.00$            $10,500.00

0011-011 F&I 8" Directional/Sleeve/Reducer Fitting EA 90 1,100.00$            $99,000.00 1,230.70$            $110,763.00 1,200.00$            $108,000.00 1,017.00$            $91,530.00 1,760.00$            $158,400.00

0011-012 F&I 8" DI Tee EA 4 900.00$               $3,600.00 1,013.99$            $4,055.96 1,250.00$            $5,000.00 1,188.00$            $4,752.00 3,400.00$            $13,600.00

0011-014 F&I 12" DI Cap/Plug EA 4 1,000.00$            $4,000.00 1,220.97$            $4,883.88 425.00$               $1,700.00 1,136.00$            $4,544.00 3,200.00$            $12,800.00

0011-015 F&I 12" Directional/Sleeve/Reducer Fittings EA 14 1,500.00$            $21,000.00 2,569.29$            $35,970.06 2,100.00$            $29,400.00 1,502.00$            $21,028.00 3,500.00$            $49,000.00

0011-115 F&I Casing End-Seals (Cost of two for 14in O.D Casing) EA 56 400.00$               $22,400.00 1,337.25$            $74,886.00 250.00$               $14,000.00 1,006.00$            $56,336.00 200.00$               $11,200.00

0011-116 F&I Casing End-Seals (Cost of two for 16in O.D Casing) EA 104 450.00$               $46,800.00 1,621.52$            $168,638.08 270.00$               $28,080.00 1,338.00$            $139,152.00 215.00$               $22,360.00

0011-117 F&I Casing End-Seals (Cost of two for 20in O.D Casing) EA 14 600.00$               $8,400.00 1,682.62$            $23,556.68 310.00$               $4,340.00 1,759.00$            $24,626.00 265.00$               $3,710.00

0020-202 F&I 2" HDPE Pipe (WM Installation) LF 1,136 40.00$                 $45,440.00 22.36$                 $25,400.96 123.00$               $139,728.00 69.00$                 $78,384.00 54.00$                 $61,344.00

0020-204 F&I 2" HDPE Pipe (inside 4in PVC/HDPE Casing) w/stiffeners LF 568 50.00$                 $28,400.00 13.24$                 $7,520.32 180.00$               $102,240.00 78.00$                 $44,304.00 135.00$               $76,680.00

0020-206 F&I 4" HDPE Fused Pipe (w/stiffeners) LF 783 60.00$                 $46,980.00 22.74$                 $17,805.42 130.00$               $101,790.00 94.00$                 $73,602.00 117.00$               $91,611.00

0040-102 F&I 2" (and smaller) Gate Valve On Water Main EA 2 1,300.00$            $2,600.00 1,162.89$            $2,325.78 950.00$               $1,900.00 1,215.00$            $2,430.00 1,600.00$            $3,200.00

0040-106 F&I 6" Gate Valve EA 27 1,500.00$            $40,500.00 2,302.19$            $62,159.13 1,100.00$            $29,700.00 3,390.00$            $91,530.00 2,650.00$            $71,550.00

0040-108 F&I 8" Gate Valve EA 25 2,200.00$            $55,000.00 2,654.75$            $66,368.75 1,500.00$            $37,500.00 3,966.00$            $99,150.00 3,200.00$            $80,000.00

0040-110 F&I 12" Gate Valve EA 4 3,600.00$            $14,400.00 4,349.21$            $17,396.84 2,600.00$            $10,400.00 6,376.00$            $25,504.00 4,500.00$            $18,000.00

0040-202 F&I 4" TEAM InsertValve EA 10 8,600.00$            $86,000.00 13,155.93$         $131,559.30 10,650.00$         $106,500.00 11,548.00$         $115,480.00 10,000.00$         $100,000.00

0040-204 F&I 6" TEAM InsertValve EA 10 9,600.00$            $96,000.00 14,126.65$         $141,266.50 12,720.00$         $127,200.00 12,931.00$         $129,310.00 12,500.00$         $125,000.00

0040-206 F&I 8" TEAM InsertValve EA 10 11,000.00$         $110,000.00 16,728.18$         $167,281.80 14,440.00$         $144,400.00 14,314.00$         $143,140.00 16,500.00$         $165,000.00

0040-208 F&I 12" TEAM InsertValve EA 5 22,000.00$         $110,000.00 31,931.53$         $159,657.65 28,970.00$         $144,850.00 28,432.00$         $142,160.00 32,000.00$         $160,000.00

0060-002 F&I 4" Linestop on Existing Water Main EA 2 4,000.00$            $8,000.00 1,888.43$            $3,776.86 5,800.00$            $11,600.00 5,534.00$            $11,068.00 9,000.00$            $18,000.00

0060-006 F&I 6" Linestop on Existing Water Main EA 27 4,800.00$            $129,600.00 7,818.69$            $211,104.63 8,000.00$            $216,000.00 7,761.00$            $209,547.00 10,000.00$         $270,000.00

0060-010 F&I 8" Linestop on Existing Water Main EA 51 5,500.00$            $280,500.00 8,559.98$            $436,558.98 8,400.00$            $428,400.00 7,952.00$            $405,552.00 12,850.00$         $655,350.00

0060-014 F&I 10" Linestop on Existing Water Main EA 10 7,000.00$            $70,000.00 9,301.26$            $93,012.60 11,500.00$         $115,000.00 10,177.00$         $101,770.00 17,400.00$         $174,000.00

0060-018 F&I 12" Linestop on Existing Water Main EA 15 7,500.00$            $112,500.00 10,042.54$         $150,638.10 12,700.00$         $190,500.00 13,538.00$         $203,070.00 18,000.00$         $270,000.00

0060-022 F&I 16" Linestop on Existing Water Main EA 15 11,000.00$         $165,000.00 8,448.17$            $126,722.55 17,300.00$         $259,500.00 17,341.00$         $260,115.00 23,500.00$         $352,500.00

0060-024 F&I 24" Linestop on Existing Water Main EA 4 20,000.00$         $80,000.00 27,701.88$         $110,807.52 26,000.00$         $104,000.00 27,517.00$         $110,068.00 36,800.00$         $147,200.00

0070-003 F&I 4" Bell/MJ Restraint EA 14 300.00$               $4,200.00 680.04$               $9,520.56 400.00$               $5,600.00 799.00$               $11,186.00 1,350.00$            $18,900.00

0070-006 F&I 6" Bell/MJ Restraint EA 159 400.00$               $63,600.00 4.46$                   $709.14 450.00$               $71,550.00 800.00$               $127,200.00 1,450.00$            $230,550.00

0070-009 F&I 8" Bell/MJ Restraint EA 213 500.00$               $106,500.00 329.97$               $70,283.61 820.00$               $174,660.00 1,227.00$            $261,351.00 2,200.00$            $468,600.00

Kimmins Contracting CorpRTD Construction, Inc.Dallas 1 CorpJVS Contracting, Inc. Southern Underground 
Industries, Inc.
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Kimmins Contracting CorpRTD Construction, Inc.Dallas 1 CorpJVS Contracting, Inc. Southern Underground 
Industries, Inc.

0070-012 F&I 12" Bell/MJ Restraint EA 44 600.00$               $26,400.00 461.40$               $20,301.60 1,880.00$            $82,720.00 1,813.00$            $79,772.00 2,300.00$            $101,200.00

0080-005 F&I New Full Fire Hydrant Assembly (Lead & Hydrant after valve, +15ft Pipe) EA 11 6,500.00$            $71,500.00 4,550.78$            $50,058.58 7,500.00$            $82,500.00 7,333.00$            $80,663.00 11,500.00$         $126,500.00

0080-010 Remove & Dispose of Existing Fire Hydrant Assembly (up to valve) EA 5 2,500.00$            $12,500.00 944.22$               $4,721.10 900.00$               $4,500.00 2,734.00$            $13,670.00 4,200.00$            $21,000.00

0080-020 Remove and Relocate Existing Fire Hydrant Assembly (Lead & Hydrant after valve, +15ft pipe) EA 7 4,500.00$            $31,500.00 1,682.01$            $11,774.07 6,450.00$            $45,150.00 4,392.00$            $30,744.00 9,000.00$            $63,000.00

0080-025 F&I Protection Post (Bollards) EA 8 800.00$               $6,400.00 1,364.37$            $10,914.96 600.00$               $4,800.00 1,107.00$            $8,856.00 1,100.00$            $8,800.00

0090-005 F&I 3/4" Meter Service (0-15ft w/1in HDPE Service Line) EA 140 1,950.00$            $273,000.00 1,335.48$            $186,967.20 2,370.00$            $331,800.00 1,690.00$            $236,600.00 2,200.00$            $308,000.00

0090-010 F&I 3/4" Meter Service (+15-80ft w/1in HDPE Service Line) EA 108 2,000.00$            $216,000.00 1,358.42$            $146,709.36 3,720.00$            $401,760.00 2,095.00$            $226,260.00 4,300.00$            $464,400.00

0090-405 Cut & Plug 3" and Smaller Service line (Meter Service Termination) EA 67 750.00$               $50,250.00 750.71$               $50,297.57 640.00$               $42,880.00 581.00$               $38,927.00 750.00$               $50,250.00

0090-410 Cut & Plug 4" to 8" Pipe (Meter Service Termination) EA 5 1,250.00$            $6,250.00 1,146.84$            $5,734.20 975.00$               $4,875.00 1,023.00$            $5,115.00 2,200.00$            $11,000.00

0100-005 F&I Backflow prevention for lines less than 4in EA 20 3,000.00$            $60,000.00 2,622.73$            $52,454.60 8,100.00$            $162,000.00 7,483.00$            $149,660.00 7,500.00$            $150,000.00

0120-030 F&I 4"-Thick Concrete Sidewalk SY 1129 40.00$                 $45,160.00 64.35$                 $72,651.15 77.00$                 $86,933.00 133.00$               $150,157.00 127.00$               $143,383.00

0120-035 F&I 6" Thick Sidewalk SY 1129 50.00$                 $56,450.00 95.48$                 $107,796.92 140.00$               $158,060.00 136.00$               $153,544.00 149.00$               $168,221.00

0120-040 F&I 6"-Thick Concrete Driveway SY 224 50.00$                 $11,200.00 132.05$               $29,579.20 150.00$               $33,600.00 146.00$               $32,704.00 149.00$               $33,376.00

0120-110 F&I FDOT Type “F” Concrete Curb LF 1301 30.00$                 $39,030.00 58.48$                 $76,082.48 87.00$                 $113,187.00 131.00$               $170,431.00 88.00$                 $114,488.00

0120-210 F&I ADA Compliant "Detectable Warning Walking Surfaces" EA 5 1,250.00$            $6,250.00 691.63$               $3,458.15 1,060.00$            $5,300.00 553.00$               $2,765.00 850.00$               $4,250.00

0130-002 F&I Approved Flowable Fill CY 400 250.00$               $100,000.00 215.68$               $86,272.00 275.00$               $110,000.00 586.00$               $234,400.00 395.00$               $158,000.00

0130-004 F&I Compacted Crushed Limerock base CY 110 60.00$                 $6,600.00 207.63$               $22,839.30 290.00$               $31,900.00 258.00$               $28,380.00 170.00$               $18,700.00

0130-006 F&I Compacted Crushed Concrete Base CY 167 50.00$                 $8,350.00 284.08$               $47,441.36 290.00$               $48,430.00 266.00$               $44,422.00 170.00$               $28,390.00

0130-008 F&I Compacted Superpave Type SP-12.5 Asphalt Base Course TON 108 280.00$               $30,240.00 166.27$               $17,957.16 890.00$               $96,120.00 2,479.00$            $267,732.00 365.00$               $39,420.00

0130-012 F&I Compacted (Superpave Type SP-9.5) Asphaltic Concrete Overlay TON 288 300.00$               $86,400.00 169.04$               $48,683.52 1,160.00$            $334,080.00 2,479.00$            $713,952.00 385.00$               $110,880.00

0130-014 Mobilization to Perform Mechanical Milling EA 25 1,000.00$            $25,000.00 2,240.58$            $56,014.50 870.00$               $21,750.00 1,383.00$            $34,575.00 1,500.00$            $37,500.00

0130-016 Mechanical Milling of Asphalt Roadways in 1-inch increments SY-IN 5,237 4.00$                   $20,948.00 4.85$                   $25,399.45 46.00$                 $240,902.00 33.00$                 $172,821.00 29.00$                 $151,873.00

0130-024 F&I and Grade Sod - Bahia SY 1,502 6.00$                   $9,012.00 17.75$                 $26,660.50 10.00$                 $15,020.00 33.00$                 $49,566.00 13.00$                 $19,526.00

0130-030 Meter Box/Valve Box Elevation Adjustment or Removal EA 100 300.00$               $30,000.00 616.81$               $61,681.00 760.00$               $76,000.00 1,360.00$            $136,000.00 725.00$               $72,500.00

0140-023 Furnish and push 4" to 8" ductile iron pipe under root systems LF 280 150.00$               $42,000.00 62.95$                 $17,626.00 170.00$               $47,600.00 306.00$               $85,680.00 215.00$               $60,200.00

0140-025 F&I Precast Thrust Blocks EA 11 200.00$               $2,200.00 1,959.59$            $21,555.49 115.00$               $1,265.00 378.00$               $4,158.00 1,100.00$            $12,100.00

0140-026 F&I Concrete Thrust Blocks (via Furnish, Form & Pour) CY 7 750.00$               $5,250.00 1,375.62$            $9,629.34 200.00$               $1,400.00 1,213.00$            $8,491.00 1,050.00$            $7,350.00

9999-005 City Requested Crew Idle-Time (Standing At-The-Ready) MH 300 150.00$               $45,000.00 377.69$               $113,307.00 480.00$               $144,000.00 603.00$               $180,900.00 115.00$               $34,500.00

9999-010 Project Rapid Response Mobilization EA 50 4,500.00$            $225,000.00 1,510.74$            $75,537.00 1,040.00$            $52,000.00 5,228.00$            $261,400.00 5,000.00$            $250,000.00

9999-015 Contingency LS 1 700,000.00$       $700,000.00 700,000.00$       $700,000.00 700,000.00$       $700,000.00 700,000.00$       $700,000.00 700,000.00$       $700,000.00

9999-020 One-Time Performance Bond Allowance LS 1 200,000.00$       $200,000.00 200,000.00$       $200,000.00 200,000.00$       $200,000.00 200,000.00$       $200,000.00 200,000.00$       $200,000.00

SubTotal $6,027,593.00 $6,929,277.00  $9,926,459.00  $11,162,387.00 $12,014,010.00

0150-000 Maintenance of Traffic LS 1 15% $904,138.95 15% $1,039,391.55 15% $1,488,968.85 15% $1,674,358.05 15% $1,802,101.50

 TOTAL $6,931,731.95  TOTAL $7,968,668.55 TOTAL $11,415,427.85 TOTAL $12,836,745.05 TOTAL $13,816,111.50

Bids Received By: Jim Greiner
Jim Greiner, P.E.
City of Tampa - Contract Administration Department
306 E. Jackson Street - 4N
Tampa, FL  33602

Notice of Intent to Award: Unless subsequently indicated otherwise, in a revised posting, the City of Tampa intends to award the referenced project to the lowest bidder listed in this 
tabulation.  A bidder aggrieved by this decision may file a protest not later than 4:30 P.M., five (5) business days from the first posting hereof, pursuant to City of Tampa Code Chapter 2, 
Article V, Division 3, Section 2-282, Procurement Protest Procedures.  Protests not conforming therewith shall not be reviewed.

*Arithmetic correction by Contract Administration
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