



City of Tampa

Jane Castor, Mayor

Contract Administration
Michael W. Chucran, Director

306 East Jackson Street, 4N
Tampa, FL 33602

Office (813) 274-8116

Fax: (813) 274-7368

ADDENDUM

Via E-Mail

DATE: July 26, 2021

Contract: 21-C-00044; Purify Usable Resources for the Environment (PURE) Design-Build

Submitters on the RFQ for the above referenced Contract are hereby notified that the following addendum is made. RESPONSES TO BE SUBMITTED SHALL CONFORM TO THIS NOTICE.

Item 1: The deadline for submissions is hereby changed to September 2, 2021.

All other provisions of the RFQ not in conflict with this Addendum shall remain in full force and effect. Questions are to be e-mailed to Jim.Greiner@tampagov.net or ContractAdministration@tampagov.net.

Jim Greiner

Jim Greiner, P.E., Contract Management Supervisor