
   

 

 

 

ADDENDUM 1 
Via E-Mail 

DATE: December 6, 2019 
 

Contract 20-D-00007; Streetcar Extension and Modernization Design 
 
Submitters on the above referenced project are hereby notified that the following addendum is made to the RFQ.  
Responses submitted shall conform to this notice. 
 
Item 1:  The deadline for submissions is hereby extended to December 12, 2019. 
 
All other provisions of the RFQ not in conflict with this Addendum shall remain in full force and effect.  Questions 
are to be e-mailed to Contract Administration@tampagov.net. 

 
Jim Greiner 

Jim Greiner, P.E., Contract Management Supervisor 

Contract Administration 
Michael W. Chucran, Director 

306 East Jackson Street, 4N 
Tampa, FL  33602 

 
Office (813) 274-8116 

Fax: (813) 274-7368 
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