
RESOLUTION N0~2017-__ 5_3 __ _ 
A RESOLUTION APPROVING AN AGREEMENT FOR PROFESSIONAL SERVICES IN THE 
AMOUNT OF $240,000 BETWEEN THE CITY OF TAMPA AND DKS ASSOCIATES INC., IN 
CONNECTION WITH CONTRACT 16-D-00024; NEW TAMPA MOBILITY ENHANCEMENT 
PROJECT; AUTHORIZING THE MAYOR OF THE CITY OF TAMPA TO EXECUTE SAME; 
PROVIDING AN EFFECTIVE DATE. 

CAD/hs 

WHEREAS, via the competitive selection process in accordance with Florida Statutes Section 287.055, 
Consultants' Competitive Negotiation Act and consistent with Federal procurement policies, as applicable, the City 
of Tampa (City) selected DKS Associates Inc., as (Consultant) to provide professional services in connection with 
Contract 16-D-00024; New Tampa Mobility Enhancement, (Project) as detailed in the Agreement for Consultant 
Services Agreement); and 

WHEREAS, the City desires to enter into an agreement with the Consultant to provide certain professional services; 
and 

WHEREAS, it is in the best interest of the City of Tampa to enter into this Agreement. 

NOW, THEREFORE, 

BE IT RESOLVED BY THE CITY COUNCIL 
OF THE CITY OF TAMPA, FLORIDA: 

Section 1. That the Agreement between the City of Tampa and DKS Associates Inc., in connection with 
Contract 16-D-00024; New Tampa Mobility Enhancement as detailed in said Agreement, a copy of which is 
attached hereto and made part hereof, is authorized and approved in its entirety or in 
substantially similar form. 

Section 2. That the Mayor of the City of Tampa is authorized and empowered to execute, and the City Clerk to 
attest and affix the official seal of the City of Tampa to, said Agreement on behalf of the City of Tampa. 

Section 3. Award of a contract for professional services in the amount of $240,000 for the Transportation and 
Stormwater Department within the Multi Modal CIP University North Fund. 

Section 4. That other proper officers of the City of Tampa are authorized to do all things necessary and proper 
in order to carry out and make effective the provisions of this Resolution, which shall take effect immediately upon 
its adoption. 

ATTEST: 

Approved as to Leg Sufficiency by 
Rachel S. Peterkin, Assistant City Attorney 



AGREEMENT FOR CONSULTANT SERVICES 

THIS AGREEMENT (“Agreement”) made and entered into at Tampa, Florida, as of the _____ day of 
_________________, 2016 which is the date Resolution No.  ________  was adopted authorizing execution of this  
Agreement, by and between the CITY OF TAMPA, a municipal corporation of the State of Florida, (“CITY”), the 
address of which is 315 East Kennedy Boulevard, Tampa, Florida 33602, and DKS Associates, Inc., a California 
Corporation authorized to do business in the State of Florida, (“CONSULTANT”), the address of which is 12000 N. 
Dale Mabry Highway Ste. 112, Tampa, FL 33618 

WITNESSETH: 

WHEREAS, the CITY desires to engage the CONSULTANT to perform certain professional services 
pertinent to such work which shall be referred to as Contract 16-D-00024; New Tampa Mobility Enhancement 
(“PROJECT”) in accordance with this Agreement; and 

WHEREAS, the CONSULTANT desires to provide such professional services in accordance with this 
Agreement. 

NOW, THEREFORE, in consideration of the mutual covenants, promises, representations and considerations 
to be kept, performed and paid, the parties hereto agree for themselves, their successors and assigns, as follows: 

I. GENERAL SCOPE OF THIS AGREEMENT 

A. The relationship of the CONSULTANT to the CITY will be that of an independent professional 
consultant for the PROJECT; and the CONSULTANT shall provide the professional and technical services required 
under this Agreement in accordance with acceptable architectural/consultant practices and ethical standards. 

B. The scope of services to be provided is indicated in Exhibit A, which includes the use of task based 
work orders (Work Orders). The CONSULTANT shall work with the CITY and apprise it of solutions to 
engineering/architectural problems and the approach or technique used to accomplish the CITY's objectives as set 
forth in the Work Orders, which upon execution by the CITY shall be made a part of (and be controlled by) 
this Agreement. 

II. DATA AND SERVICES TO BE PROVIDED BY THE CITY 

The CITY shall provide available plans and specifications of existing construction, if any, applicable to the Project. 

III. PERIOD OF SERVICE 

A. The CONSULTANT shall begin work promptly after receipt of a fully executed copy of this 
Agreement and either (i) a Notice to Proceed or (ii) a fully executed copy of a Work Order issued under this 
Agreement. This Agreement shall remain in force until the later of completion of all construction for the PROJECT 
or such time as all outstanding Work Orders issued prior to expiration of this period have been completed, 
whichever is later. 

B. The CONSULTANT’s services called for under this Agreement shall be completed provided that, if 
the CONSULTANT’s services are delayed for reasons beyond the CONSULTANT’s control, the time of 
performance shall be adjusted appropriately. 

IV. GENERAL CONSIDERATIONS 

A. All original sketches, tracings, drawings, computations, details, design calculations, specifications 
and other documents and plans that result from the CONSULTANT’s services under this Agreement shall become 
and remain the property of the CITY upon receipt of payment by the CONSULTANT from the CITY for services 
rendered in connection with the preparation of said sketches, tracings, etc. Where such documents are required to be 
filed with governmental agencies, the CONSULTANT will furnish copies to the CITY upon request. 

B. The CITY acknowledges that the materials cited in Paragraph IV. A. above, which are provided by the 
CONSULTANT, are not intended for use in connection with any project or purpose other than the project and purpose 
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for which such materials were prepared without prior written consent and adaptation by the CONSULTANT shall 
be at the CITY’s sole risk, and the CONSULTANT shall have no responsibility or liability therefor. 

C. Any use by the CITY of such materials in connection with a project or purpose other than that for 
which such materials are prepared without prior written consent and adaptation by the CONSULTANT shall be at 
the CITY’s sole risk, and the CONSULTANT shall have no responsibility or liability therefore. 

V. COMPENSATION  

The CITY shall compensate the CONSULTANT for the services performed per Work Order, which Work 
Orders in the aggregate shall not  exceed the Agreement’s total not to exceed amount of $240,000. Work Orders are 
to be billed in accordance with Exhibit B on either a lump sum or time and materials basis. Sub-contractual 
services, if any, shall be invoiced at the actual fees paid by the CONSULTANT, without mark-up. 

VI. PAYMENT  

Payments shall be made upon presentation of the CONSULTANT’s approved invoice. 

VII. RECORDS  

Records for Personnel Expenses shall be kept on a generally recognized accounting basis and shall be 
available to the CITY or its authorized representative at mutually convenient times. 

With respect to all matters covered by this Agreement, records will be made available for examination, audit, 
inspection, or copying purposes at any time during normal business hours at a location within Hillsborough County, 
Florida as often as the CITY, HUD, representatives of the Comptroller General of the United States or other federal 
agency may reasonably require. CONSULTANT will permit same to be examined and excerpts or transcriptions made or 
duplicated from such records, and audits made of all contracts, invoices, materials, records of personnel and of 
employment and other data relating to all matters covered by this Agreement. The CITY’s right of inspection and audit 
shall obtain likewise with reference to any audits made by any other agency, whether local, state or federal. 
CONSULTANT shall retain all records and supporting documentation applicable to this Agreement for five (5) years 
from the date of submission of the annual performance report to HUD. If any litigation, claim, negotiation, audit, 
monitoring, inspection or other action has been started before the expiration of the required record retention period, 
records must be retained until completion of the action and resolution of all issues which arise from it, or the end of the 
required period, whichever is later. 

VIII. PERSONNEL  

The CONSULTANT represents that it has or will secure, at its own expense, all personnel required in 
performing the services under this Agreement. All personnel engaged in the work shall be fully qualified and shall 
be authorized or permitted under State and local law to perform such services. No person who is serving sentence in 
a penal or correctional institution shall be employed for work under this Agreement. The CONSULTANT further 
certifies that all of its employees assigned to serve the CITY have such knowledge and experience as required to 
perform the duties assigned to them. Any employee of the CONSULTANT who, in the opinion of the CITY, is 
incompetent, or whose conduct becomes detrimental to the work, shall immediately be removed from association 
with the certain professional engineering services under this Agreement. 

IX. SUSPENSION, CANCELLATION OR ABANDONMENT 

In the event the PROJECT is suspended, cancelled or abandoned, the CONSULTANT shall be given fifteen 
(15) days prior written notice of such action and shall be compensated for the professional services provided and 
reimbursable expenses incurred up to the date of suspension, cancellation or abandonment in an amount mutually 
agreed to by the CITY and CONSULTANT and supported by back-up documentation. 
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Upon suspension, cancellation or abandonment hereof, CONSULTANT shall immediately cease work 
hereunder and shall be compensated for its services rendered up to the time of such cancellation or termination on a 
quantum meruit basis; and the CITY shall have no further financial obligation to CONSULTANT. 

In the event the PROJECT is suspended, cancelled or abandoned, the CONSULTANT shall deliver all 
original sketches, tracings, drawings, computations, details, design calculations, specifications and other documents 
and plans that result from the CONSULTANT’s services under this Agreement. The aforementioned original 
sketches, tracings, drawings, computations, details, design calculations, specifications and other documents and 
plans shall be without restriction on future use by the CITY. 

X .  T E RM IN A T I O N   

A. Termination for Cause. In the event that the CONSULTANT shall for any reason or through any cause 
not have completed performance within the time fixed for performance under this Agreement; or any representation 
or warranty made under Article XII of this Agreement shall prove to be untrue in any material respect; or the 
CONSULTANT shall otherwise be in default under this Agreement; or the CONSULTANT has subcontracted, 
assigned, delegated, transferred its rights, obligations or interests under this Agreement without the CITY's consent or 
approval; or the CONSULTANT has filed bankruptcy, become insolvent or made an assignment for the benefit of 
creditors, or a receiver, or similar officer has been appointed to take charge of all or part of CONSULTANT assets; or 
the CONSULTANT disclosed CITY confidential information, procedures or activities; or the CONSULTANT fails 
to aggressively, adequately, timely and appropriately perform the services required by this Agreement to the 
satisfaction of the CITY, or other similar cause, the City may terminate this Agreement for cause. 

Then the CITY may provide five (5) days written notice that the conduct of the CONSULTANT is such that the 
interests of the CITY are likely to be impaired or prejudiced, stating the facts upon which the opinion is based. Then the 
CITY may upon fifteen (15) days written notice, and at the end of the (15) days terminate this Agreement for cause 
(herein “Termination Date”). Upon that termination for cause, the CONSULTANT shall be entitled to compensation for 
services properly and satisfactorily performed through the date of such termination for cause. However, no allowance 
shall be included for termination expenses. In the event of such termination for cause, the  
CONSULTANT shall be entitled to receive just and equitable compensation for any satisfactory work performed as 
of the Termination Date; however, CONSULTANT shall not be compensated for any anticipatory profits that have 
not been earned as of the date of the Termination Date. All work accomplished by CONSULTANT prior to the 
Termination Date shall be documented. In the event the project is terminated for cause pursuant to this Article, the 
CONSULTANT shall deliver all original sketches, tracings, drawings, computations, details, design calculations, 
specifications and other documents and plans that result from the CONSULTANT’s services under this Agreement. 
The aforementioned original sketches, tracings, drawings, computations, details, design calculations, specifications 
and other documents and plans shall be without restriction on future use by the CITY. Notwithstanding the above or 
any section herein to the contrary, CONSULTANT shall not be relieved of liability to the CITY for damages 
sustained by the CITY by virtue of any breach of the Contract by CONSULTANT. 

B. Termination for Convenience. The CITY may reduce the scope of work or terminate work under this 
Agreement or amendment to this Agreement without cause; in the event of such scope reduction or termination other 
than for cause, the CITY shall compensate the CONSULTANT for services properly performed through the date of such 
reduction in scope or termination, which date shall be fixed in written notice from the CITY and which date shall be not 
sooner than fifteen (15) days after notice. Notwithstanding such termination or reduction in scope, the CITY shall be 
entitled to receive from the CONSULTANT upon request any and all information related to the PROJECT and the 
CITY shall preserve and protect all such information and assure ready access thereto by the CONSULTANT in 
connection with resolution of the amount due to the CONSULTANT. The CITY, at its own discretion, shall be entitled 
to direct the CONSULTANT to terminate any or all the CONSULTANT’s subcontracts or subconsulting agreements. In 
the event the project is terminated for convenience pursuant to this Article, the CONSULTANT shall deliver all original 
sketches, tracings, drawings, computations, details, design calculations, specifications and other documents and plans 
that result from the CONSULTANT’s services under this Agreement. The aforementioned original sketches, tracings, 
drawings, computations, details, design calculations, specifications and 

 3 Revised 2016-07-07 



other documents and plans shall be without restriction on future use by the CITY. 

XI. INSURANCE  

The CONSULTANT, at its own cost and expense, shall effect and maintain at all times during the life of 
this Agreement insurance, in accordance with that indicated in Exhibit C. 

XII. INTERESTS OF MEMBERS OF THE CITY 

No member of the governing body of the CITY and no other officer, employee, or agent of the CITY who 
exercise any functions or responsibilities in connection with the carrying out of the PROJECT to which this 
Agreement pertains shall have any personal interest, direct or indirect, in this Agreement. 

XIII. INTEREST OF THE CONSULTANT 

The CONSULTANT covenants that it presently has no interest and shall not acquire any interest, direct or 
indirect, in any project to which this Agreement pertains or any other interest which would conflict in any manner or 
degree with its performance of any contracted service hereunder. The CONSULTANT further covenants that in the 
performance of this Agreement no person having such interest shall be employed. 

The CONSULTANT warrants that he or she has not employed or retained any company or person, other 
than a bona fide employee working solely for the CONSULTANT to solicit or secure this Agreement and that he or 
she has not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide 
employee working solely for the CONSULTANT any fee, commission, percentage, gift, or other consideration 
contingent upon or resulting from the award or making of this Agreement. 

The CONSULTANT shall disclose any clients that may either conflict with or affect its independent judgment 
when performing any work for the City of Tampa covered by this Agreement. Failure of the CONSULTANT to disclose 
the above professional conflict of interest may result in termination of this Agreement pursuant to Article X of this 
Agreement and may require the return of all payments, if any, made to the CONSULTANT from the City. If, in its sole 
discretion the CITY of Tampa determines that a professional conflict of interest is deemed to exist, the CONSULTANT 
shall be disqualified from participating in the proposed Project. 

XIV. COMPLIANCE WITH LAWS 

A. The CONSULTANT shall comply with the applicable requirements of State laws and all Codes and 
Ordinances of the City of Tampa as amended from time to time, together with keeping and maintaining in full force 
and effect during the term of this Agreement all licenses and certificates of authorization required pursuant to 
applicable law, including without limitation those required by Chapters 471, 481, and 489, Florida Statutes. 

B. If the PROJECT involves E.P.A. Grant eligible work, the CITY and the CONSULTANT agree that 
the provisions of 40 CFR, Part 35, Appendix C-1, shall become a part of this Agreement and that such provisions 
shall supersede any conflicting provisions of this Agreement for work performed under said Agreement. 

C. If the PROJECT involves work under other Federal or State Grantors or Approving Agencies, the 
CITY and the CONSULTANT shall review and approve the applicable required provisions or any other 
supplemental provisions as may be included in the Agreement. 

D. Truth-In-Negotiation Certification: The CONSULTANT certifies that the wage rates and other factual 
unit costs supporting the compensation are accurate, complete, and current at the time of the execution of the 
Agreement of which this Certificate is a part. The original price and any additions thereto shall be adjusted to exclude 
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any significant sums by which the City determines the Agreement amount was increased due to inaccurate, 
incomplete, or non-current wage rates and other factual unit costs and that such original Agreement adjustments 
shall be made within one (1) year following the end of the Agreement. 

E. Any documents provided by CONSULTANT to the CITY are public records and the CITY may 
authorize third parties to review and reproduce such documents pursuant to public records laws, including the 
provisions of Chapter 119, Florida Statutes 

XV. ASSIGNABILITY  

The CONSULTANT shall not assign or transfer any interest in this Agreement without consent from the 
CITY; provided, however, that the claim for money due or to become due the CONSULTANT from the CITY under 
this Agreement may be assigned to a bank or other financial institution or to a Trustee in Bankruptcy. Notice of any 
such assignment shall be furnished promptly to the CITY. 

XVI. EQUAL EMPLOYMENT 

During the performance of this Agreement or any related Work Order, the CONSULTANT shall: 

A. Not discriminate against any employee or applicant for employment because of race, color, religion, 
age, sex, handicap, or national origin. CONSULTANT shall take affirmative action to ensure that applicants are 
employed and that employees are treated during employment without regard to their race, color, religion, age, sex, 
handicap, or national origin. Such action shall include, but not be limited to the following: Employment, upgrading, 
demotion, or transfer; recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship. CONSULTANT shall post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 

B. In all solicitations or advertisements for employees placed by or on behalf of the CONSULTANT, it 
must state that all qualified applicants will receive considerations for employment without regard to race, color, 
religion, age, sex, handicap, or national origin. 

XVII. EQUAL BUSINESS OPPORTUNITY PROGRAM 

A. CONSULTANT shall demonstrate good faith effort toward the utilization of City certified Women/ 
Minority Business Enterprise (W/MBE) and Small Local Business Enterprise (SLBE) subconsultants or suppliers. 

B. The CITY shall make available a list of Certified W/MBEs and SLBEs. 

C. The CONSULTANT shall report to the CITY its subcontractors/subconsultants/suppliers solicited 
or utilized (Exhibit D). 

D. At the time of the submission of invoices, the CONSULTANT shall submit to the CITY a report 
(Exhibit D) of all subcontractors, subconsultants or suppliers utilized with their final contract amounts and any 
other reports or forms as may be required by the CITY. 

XVIII. CITY CODE OF ETHICS 

In connection with this Agreement, the CONSULTANT hereby covenants and agrees that it shall comply with 
all applicable governmental laws, statutes, rules and regulations including, without limitation, the City of Tampa’s Code 
of Ethics. Pursuant to Section 2-522 of the City of Tampa Code, the CONSULTANT acknowledges that if it fails 
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to comply with the City of Tampa’s Code of Ethics, such a failure shall render this Agreement voidable by the 
CITY and subject the CONSULTANT to debarment from any future CITY contracts or agreements. 

XIX. NEGATION OF AGENT OR EMPLOYEE STATUS 

CONSULTANT shall perform this Agreement as an independent consultant and nothing contained herein shall 
in any way be construed to constitute CONSULTANT or the assistants of CONSULTANT to be representative, agent, 
subagent, or employee of CITY or any political subdivision of the State of Florida. CONSULTANT certifies 
CONSULTANT’s understanding that CITY is not required to withhold any federal income tax, social security tax, state 
and local tax, to secure worker's compensation insurance or employer's liability insurance of any kind or to take any 
other action with respect to the insurance or taxes of CONSULTANT and assistants of CONSULTANT. 

In no event and under no circumstances shall any provision of this Agreement make CITY or any political 
subdivision of the State of Florida liable to any person or entity that contracts with or that provides goods or services 
to CONSULTANT in connection with the Services the CONSULTANT has agreed to perform hereunder or 
otherwise, or for any debts or claims of any nature accruing to any person or entity against CONSULTANT; and 
there is no contractual relationship, either express or implied, between CITY or any political subdivision of the State 
of Florida any person or any political subdivision of the State of Florida any person or entity supplying any work, 
labor, services, goods or materials to CONSULTANT as a result of the provisions of the Services provided by 
CONSULTANT hereunder or otherwise. 

XX. SEVERABILITY  

If any item or provision to this Agreement is held invalid or unenforceable by a court of competent 
jurisdiction, the remainder of the Agreement shall not be affected and every other term and provision of this 
Agreement shall be deemed valid and enforceable to the extent permitted by law. 

XXI. CHOICE OF LAW 

The laws of the State of Florida (without giving effect to its conflicts of law principles) govern all matters 
arising out of or relating to this Agreement, including, without limitation, its interpretation, construction, 
performance, and enforcement. 

XXII. DESIGNATION OF FORUM 

Any party bringing a legal action or proceeding against any other part arising out of or relating to this 
Agreement may bring the legal action or proceeding in the United States District Court for the Middle District of 
Florida, Tampa Division or in any court of the State of Florida sitting in Tampa. 

XXIII. AUTHORIZATION  

Each party represents to the other that such has authority under all applicable laws to enter into an agreement 
containing each covenants and provisions as are contained herein, that all of the procedural requirements imposed by 
law upon each party for the approval and authorization of this Agreement have been properly completed, and that the 
persons who have executed the Agreement on behalf of each party are authorized and empowered to execute said 
Agreement. 
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XIV. ENTIRE AGREEMENT 

This Agreement sets forth the entire agreement between the parties and there are no promises or 
understandings other than those stated herein. Exhibits to this Agreement shall be deemed to be incorporated by 
reference as though set forth in full herein. In the event of a conflict or inconsistency between this Agreement and the 
provisions in the incorporated Exhibits, and unless otherwise specified herein, then this Agreement will prevail. 

XXV. INDEMNIFICATION  

The CONSULTANT shall indemnify and hold harmless the CITY, and its officers and employees, from 
liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys' fees, to the extent caused 
by the negligence, recklessness, or intentionally wrongful conduct of the CONSULTANT and other persons 
employed or utilized by the CONSULTANT in the performance of the Agreement. 

XXVI. ESTOPPEL/WAIVER  

No waiver of any provisions of this Agreement shall be effective unless it is in writing, signed by the party 
against whom it is asserted and any such waiver shall only be applicable to the specific instance in which it relates 
and shall not be deemed to be a continuing waiver. 

The failure of the CITY to enforce any term or condition of this Agreement shall not constitute a waiver or 
estoppel of any subsequent violation of this Agreement. 

XXVII. AUDIT REQUIREMENTS. 

In the event, that during the period of this Agreement, CONSULTANT expends more than $500,000.00 in 
federal funds in an operating year from this and other federal grants, CONSULTANT shall, at its own cost and 
expense, cause to be carried out an independent audit. The audit shall be completed and a copy furnished to the 
CITY, within the earlier of thirty (30) calendar days after receipt of the auditor’s report(s) or nine (9) months after 
the end of the audit period, unless a longer period is agreed to in advance by the CITY. For purposes of this 
Agreement, an operating and/or audit year is the equivalent to the CONSULTANT’s fiscal year. The determination 
of when Grant Funds are expended is based on when the activity related to the expenditure occurs. 

The audit shall be conducted in compliance with the Office of Management and Budget Circular No. A133, 
as amended and 24 CFR Parts 84 and 85, as applicable, which are made a part of this Agreement by reference 
thereto. In the event the audit shows that the entire funds disbursed hereunder, or any portion thereof, were not 
expended in accordance with the conditions of this Agreement, CONSULTANT shall be held liable for 
reimbursement to the City of all funds not expended in accordance with these applicable regulations and Agreement 
provisions within thirty (30) calendar days after the CITY has notified CONSULTANT of such non-compliance. 
Said reimbursement shall not preclude the CITY from taking any other action as provided herein. 

If expenditure does not exceed $500,000.00 during an operating year, CONSULTANT shall provide the 
CITY with its annual financial statement within ninety (90) days of the end of its operating year. Said financial 
statement shall be prepared by an actively licensed certified public accountant. 

XXVIII. DEFAULT  

In accordance with 24 CFR 85.43, a default shall consist of any use of Grant Funds for a purpose other than 
as authorized by this Agreement, noncompliance with any provision in all Articles herein, any material breach of the 
Agreement, failure to comply with the audit requirements as provided herein, or failure to expend Grant Funds in a 
timely or proper manner. 
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XXIX. BUDGET APPROPRIATIONS 

The CITY is subject to Section 166.241, Florida Statutes, and is not authorized to contract for expenditures 
in any fiscal year except in pursuance of budgeted appropriations. With respect to this Agreement, the CITY has 
budgeted and appropriated sufficient monies to fund the CITY’s obligations under this Agreement; however, all 
funding under this Agreement for subsequent years is subject to the availability of funds and continued authorization 
for program activities and the Agreement is subject to amendment or termination due to lack of funds, reduction of 
funds and/or change in regulations, upon thirty (30) days’ notice. The obligations of the CITY hereunder shall not 
constitute a general indebtedness of the CITY within the meaning of the Florida Constitution. 

XXX. SCRUTINIZED COMPANIES 

Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from contracting with 
companies for goods or services of $1,000,000 or more that are on either the Scrutinized Companies with Activities 
in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created 
pursuant to Section 215.473, Florida Statues, or is on the Scrutinized Companies that Boycott Israel List, created 
pursuant to Section 215.4725, Florida Statues, (effective October 1, 2016), or is engaged in a boycott of Israel 
(effective October 1, 2016), or is engaged in business operations in Cuba or Syria. A company that is on either the 
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, created pursuant to Section 215.473, Florida Statues, or is on the Scrutinized 
Companies that Boycott Israel List, created pursuant to Section 215.4725, Florida Statues, (effective October 1, 
2016) or is engaged in a boycott of Israel (effective October 1, 2016) or is engaged in business operations in Cuba or 
Syria is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with an agency or 
local governmental entity for goods or services of $1,000,000 or more. CONSULTANT certifies that it is not in 
violation of Section 287.135, Florida Statutes. For contracts $1,000,000 and greater, if the City determines the 
CONSULTANT submitted a false certification under Section 287.135(5) of the Florida Statutes, or has been placed 
on the Scrutinized Companies Activities in the Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, or is on the Scrutinized Companies that Boycott Israel List, created pursuant to 
Section 215.4725, Florida Statues, (effective October 1, 2016), or is engaged in a boycott of Israel (effective 
October 1, 2016), or been engaged in business operations in Cuba or Syria, the City shall either terminate this 
Agreement after it has given the CONSULTANT notice and an opportunity to demonstrate the City’s determination 
of false certification was in error pursuant to Section 287.135(5)(a) of the Florida Statutes, or maintain the Contract 
if the conditions of Section 287.135(4) of the Florida Statutes are met. 

XXXI. PUBLIC RECORDS 

A. Exempt Plans. CONSULTANT pursuant to this Agreement (and as part of the solicitation process 
that resulted in award of this Agreement) may hold, come into possession of, and/or generate certain building plans, 
blueprints, schematic drawings, including draft, preliminary, and final formats, which depict the internal layout and 
structural elements of a building, facility, or other structure owned or operated by the City or an agency (singularly 
or collectively “Exempt Plans”), which pursuant to Section 119.071(3), Florida Statutes, are exempt from Section 
119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida State Constitution. CONSULTANT certifies it 
has read and is familiar the exemptions and obligations of Section 119.071(3), Florida Statutes; further that 
CONSULTANT is and shall remain in compliance with same, including without limitation maintaining the exempt 
status of such Exempt Plans, for so long as any Exempt Plans are held by or otherwise in its possession. This section 
shall survive the expiration of earlier termination of this Agreement. 

B. Data Collection. Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security numbers 
shall only be collected from CONSULTANT by the CITY should such number be needed for identification, 
verification, and/or tax reporting purposes. To the extent CONSULTANT collects an individual’s social security 
number in the course of acting on behalf of the CITY pursuant to the terms and conditions this Agreement, 
CONSULTANT shall follow the requirements of Florida’s Public Records Law. 
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C. Access. The City of Tampa is a public agency subject to Chapter 119, Florida Statutes. In 
accordance with Florida Statutes, 119.0701, CONSULTANT agrees to comply with Florida’s Public Records Law, 
including the following: 

1. CONSULTANT shall keep and maintain public records required by the CITY to perform 
the services under this Agreement; 

2. Upon request by the CITY, provide the CITY with copies of the requested records, having 
redacted records in total on in part that are exempt from disclosure by law or allow the records to be inspected or 
copied within a reasonable time (with provision of a copy of such records to the CITY) on the same terms and 
conditions that the CITY would provide the records and at a cost that does not exceed that provided in Chapter 119, 
Florida Statutes, or as otherwise provided by law; 

3. Ensure that records, in part or in total, that are exempt or that are confidential and exempt 
from disclosure requirements are not disclosed except as authorized by law for the duration of the Agreement term 
and following completion (or earlier termination) of the Agreement if CONSULTANT does not transfer the records 
to the CITY; 

4. Upon completion (or earlier termination) of the Agreement, CONSULTANT shall within 
30 days after such event either transfer to the CITY, at no cost, all public records in possession of the 
CONSULTANT or keep and maintain the public records in compliance with Chapter 119, Florida Statutes. If 
CONSULTANT transfers all public records to the CITY upon completion (or earlier termination) of the Agreement, 
CONSULTANT shall destroy any duplicate records that are exempt or confidential and exempt from public records 
disclosure requirements. If CONSULTANT keeps and maintains public records upon completion (or earlier 
termination) of the Agreement, CONSULTANT shall meet all applicable requirements for retaining public records. 
All records stored electronically must be provided to the CITY in a format that is compatible with the information 
technology systems of the agency. 

The failure of CONSULTANT to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this 
Article shall be grounds for immediate unilateral termination of the Agreement by the CITY; the CITY shall also 
have the option to withhold compensation due CONSULTANT until records are received as provided herein. 

IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO CONSULTANT’S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT 
THE CUSTODIAN OF PUBLIC RECORDS AT 813-274-8598, 
JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. 
JACKSON ST. TAMPA, FLORIDA 33602. 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK; SIGNATURE PAGE FOLLOWS] 
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IN WITNESS WHEREOF, the CITY has caused these presents to be executed in its name by its Mayor, and attested 
and its official Seal to be hereunto affixed by its City Clerk, and the CONSULTANT has hereunto set its hand and 
Seal in TRIPLICATE, the day and year first written above. 

CONSULTANT: 
DKS ASSOCIATES, INC. 

By: _____________________________________________   

Print Name:  ______________________________________   

Title: � Pres � Exec/Sr Vice Pres � CEO � Gen Partner 
 � Mgr (Mgr-Mgd LLC) � Member (Mber-Mgd LLC) 

� Other (must attach proof of authority):  _________________   
License no: 

Use entity Ch 471/481/489 license no; use individual’s only if applicable. 

[SEAL] 

ATTEST: CITY: 
City of Tampa, Florida 

By: _____________________________________
City Clerk/Deputy City Clerk 

[SEAL] 

By: ______________________________________________
Bob Buckhorn, Mayor 

 
APPROVED AS TO FORM: 

  Rachel S. Peterkin, Assistant City Attorney  
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New Tampa Mobility Enhancement Project 

EXHIBIT “A”  

SCOPE OF SERVICES  

FOR CONTRACT 16-D-00024; NEW TAMPA MOBILITY PROJECT  

SIGNAL TIMINGS AND OPERATIONAL ANALYSIS 

Acronyms:   

ROW – Right of Way 

FDOT – Florida Department of Transportation 

NCHRP – National Cooperative Highway Research Program 

MUTS – Manual on Uniform Traffic Studies 

TEM – Traffic Engineering Manual 

FHWA – Federal Highway Administration 

TMCs – Turning Movement Counts 

SYNCHRO – Signal Timing Computer Software 

City Project Manager – ________________________________________ 

 

 

 

 

 

 

 

 

 



 

 

 

BACKGROUND   
 
Hillsborough County is in the final phase of completing the reconstruction of Bruce B Downs 
Boulevard from Bearss Avenue to Cypress Preserve Drive. The expected completion date for this 
segment is June, 2017. The reconstruction contract for Bruce B Downs from Cypress Preserve 
Drive to County Line Road is expected to be let in the fall of 2016. Per agreement with 
Hillsborough County, the City of Tampa (City) will be implementing and maintaining signal 
timings along this corridor. 

The City of Tampa desires the support of DKS Associates, Inc. (Consultant) to provide 
engineering services in the New Tampa area to perform traffic studies, project development and 
design services. Services may also include but is not limited to, warrant studies, left-turn studies, 
operational analysis, as well as signal timings studies. 

Work performed pursuant to the Agreement will be managed by the City through the above 
named City Project Manager (or his/her successor as designated by the City in writing) using a 
series of task based work orders (Work Orders), which shall include a specific scope of work, 

schedule, and compensation together with any subconsulatants, subcontractors, or suppliers utilized 

reported on the appropriate City DMI form. Consultant is not authorized to proceed with, and will not be 

compensated for, any work that is not properly authorized by Work Order executed by the City Project 

Manager. Work Orders will be issued on an as-needed basis in the City’s sole discretion. Consultant shall 

begin work promptly after receipt of a fully executed copy of each Work Order and diligently pursue 

performance in accordance with the schedule contained in each Work Order. To help with management, 

Project Status Reports will be provided periodically that summarize the progress for all open 
Work Orders since the previous Project Status Reports. When a Work Order is completed, the 
Consultant will submit a detailed Final Report as described in Task 23. 

The Consultant will perform a variety of professional engineering services that may include all or 
a combination of the following as specifically detailed in a subsequently issued Work Order: 
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PROJECT TASKS 

Task 1: Project Management Coordination and Meetings 

The CONSULTANT and the City may initiate work under each Work Order via a kickoff 
meeting attended by the CONSULTANT and the City. In addition to discussing administrative 
issues, the kickoff meeting will be a working technical meeting. The CONSULTANT will 
schedule an implementation meeting with the City providing the results of the data collection and 
of the project. At the implementation meeting, the CONSULTANT will provide a PROPOSED 
TIMINGS REPORT consisting of diagrams showing existing and proposed cycle lengths, 
diagrams showing existing and proposed phase sequences, existing and proposed day plan 
schedules, hourly volumes in graphic and tabular format, a map of the signals being retimed, time 
space diagrams and detailed yellow change interval, red clearance interval and pedestrian change 
interval calculations. The CONSULTANT may proceed with the actual deployment of the 
proposed timings only after the City has had time to review and approve the PROPOSED 
TIMINGS REPORT. If included in the Work Order, the CONSULTANT will provide an 
OPERATIONAL ANALYSIS REPORT for certain signalized and unsignalized intersections. 
This report will summarize existing conditions alternatives considered and the recommended 
improvements.  

Task 2: Isolated Signalized Intersection Analysis 

The CONSULTANT shall perform an analysis of an isolated signalized intersection in order to 
develop signal timings that can be used for retiming purposes. This analysis may include 
geometric and phasing improvements to increase capacity and operational efficiency or improve 
safety. The latest version of the SYNCHRO computer software will be used to determine the best 
signal timing alternative and the outputs will be presented in a report. The results of this 
SYNCHRO analysis shall be submitted to the City for review and approval prior to proceeding 
with recommendations 

Task 3: Signal Warrant Analysis 

The CONSULTANT shall perform an analysis of an existing unsignalized intersection in order to 
determine if signal warrants are met and if so, a signal should be installed. This analysis may 
include geometric and phasing improvements to increase capacity and operational efficiency. 

Task 4: Roundabout Intersection Analysis 

The CONSULTANT shall be responsible for determining all input parameters and obtaining all 
field data for the roundabout analysis. The field review will include identifying any utilities 
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discernible from a ground level view. This may include electrical transmission lines, natural gas 
pipelines, other utilities (water, wastewater, etc.) correspondent easements, railroads, etc. The 
review will also document any potential site characteristics that may influence the roundabout 
feasibility such as adjacent wetlands or other drainage features, parks or historic properties, 
structures, property access, or other environmental concerns. The CONSULTANT shall perform 
a cursory geometric screening to review potential impacts based upon the estimated roundabout 
size. The review will be conducted over scaled aerial photography (rectified) with the intent to 
highlight any potential issues identifiable in this cursory screening. This could include expected 
needs for additional Right-of-Way (ROW), possible environmental or utility impacts, expected 
needs for approach realignments that could impact adjacent properties, etc. These items will be 
coordinated with appropriate CITY staff to determine possible options to be explored as part of 
the concept development. The CONSULTANT shall use SIDRA 6 computer software to compare 
the existing conditions of an intersection to the proposed roundabout alternative. The 
CONSULTANT should refer to FDOT’s Traffic Analysis Handbook for guidance regarding 
accepted methodologies and input parameters. The CONSULTANT shall identify the existing 
operating mode of the intersection and a minimum of three periods will be analyzed (normally 
the morning, midday and evening peak hours). For existing signalized intersections, the 
CONSULTANT will obtain existing signal timings from the maintaining agency for use in the 
analysis. The analysis should include a sensitivity analysis to determine the longevity of the 
roundabout and its capacity to accommodate future growth. The results of the SIDRA 6 analyses 
for the existing and proposed roundabout shall be tabulated. The results shall include the delay 
and queue lengths by approach. 

Subtask 4A: Intersection Concept Development 

If a roundabout intersection is recommended as part of Task 4, The CONSULTANT will 
develop a conceptual plan-view layout of the roundabout to a level sufficient to verify that 
the concept will meet the objectives outlined in NCHRP Report 672, including fastest 
path speeds, heavy vehicle accommodation, natural vehicle paths, and multimodal 
accommodation. The development of the roundabout concept will take into consideration 
the appropriate size and placement of the inscribed circle, and the alignment and 
arrangement of approaches to meet the geometric objectives outlined in NCHRP Report 
672. 

Task 5: Seven (7) Day Volume Counts 

The CONSULTANT shall collect approach counts for a period of at least seven (7) consecutive 
days for each direction of travel. The CONSULTANT will recommend locations and perform 7-
day volume counts within the system as approved by the City. The CONSULTANT will supply 
electronic copies of all 7-day volume count data, including the raw data, directly to the City 
Project Manager. The approach counts will be used to determine the operating time periods for 
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each timing pattern developed for each arterial. A seasonal adjustment factor approved by the 
City may be required. The counts shall be submitted in tabular form broken down into direction 
of travel, days and hours with 15-minute increments and hourly totals. EXCEL shall be used to 
submit the counts graphically showing the timing pattern intervals. The format for the tables and 
graphs will need to be approved by the City. The count information and graphs shall be submitted 
electronically along with two (2) paper copies of the count information. It should be noted that if 
the City provides the count data the CONSULTANT will still be required to submit it graphically 
as noted above. 

Task 6: One (1) Day Volume Counts (isolated intersections) 

The CONSULTANT shall collect and summarize traffic count data on each approach to the 
intersection for at least 24 hours at 15-minute intervals. Counts shall be made on Tuesdays, 
Wednesdays, or Thursdays. The approach counts will be used to determine the operating time 
periods for variable controller settings, flashing operations, or for systems analysis or other study 
of an isolated intersection. Volume counts may be performed using any platform acceptable to 
the City. The CONSULTANT will supply electronic copies of all 1-day volume count data, 
including the raw data directly to the City. A seasonal adjustment factor approved by the City 
may be required. The counts shall be submitted in tabular form broken down into direction of 
travel and hours with 15 minute increments and hourly totals. EXCEL shall be used to submit the 
counts graphically. The format for the tables and graphs will need to be approved by the City. 
The count information and graphs shall be submitted electronically along with two (2) paper 
copies of count information. It should be noted that if the City provides the count data the 
CONSULTANT will still be required to submit it graphically as noted above. 

Task 7A: Eight (8) Hour Turning Movement Counts (TMCs) 

The CONSULTANT shall collect and summarize eight (8) hours of fifteen (15) minute vehicle 
turning movement counts at intersections, using the procedures contained in the FDOT’s MUTS, 
Chapter IV, “Summary of Vehicle Movements.” The counts shall be conducted during the highest 
8 hours of the day and include the AM peak, PM peak, and Off-peak periods. The counts shall 
include trucks. Counts shall be made on a normal Tuesday, Wednesday, or Thursday. A seasonal 
adjustment factor approved by the City may be required. Counts shall not be conducted on 
holidays or during special events. The CONSULTANT will determine the AM, Midday, PM, and 
Off-Peak periods for both weekdays and weekend days for which 8-hour turning movement 
counts (TMCs) at each of the project intersections will be collected. 8-hour TMCs will be 
collected on both average weekday and weekend days when schools are in session and not during 
holiday weeks. Weekend TMC periods may be adjusted based on the identified peak hours. TMCs 
will be performed using a process acceptable to the City. The CONSULTANT will supply 
electronic copies of all TMC count data, including the raw data directly to both the City Project 
Manager. Pedestrian volume counts shall be included in this task. The pedestrian volume 
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counts shall be done in accordance with Chapter IX, Pedestrian Volume Count of the MUTS. 
Pedestrian counts may be included on the turning movement count summary. The counts shall be 
submitted in tabular form broken down into each approach with each movement separated out, 
showing the 8 hours with 15-minute increments and one hour totals. The format for the count 
data will need to be approved by the City. The count information shall be submitted 
electronically along with two (2) paper copies of count information. 

Task 7B: Four Hour Turning Movement Counts (TMCs) 

The CONSULTANT shall collect and summarize four (4) hours of fifteen (15) minute turning 
movement counts at intersections, using the procedures contained in the FDOT’s MUTS, 
Chapter IV, “Summary of Vehicle Movements.” The counts shall be conducted during the 
highest 4 hours of the day. The counts shall include trucks. Counts shall be made on a normal 
Tuesday, Wednesday, or Thursday or weekend as necessary. A seasonal adjustment factor 
approved by the City may be required. Counts shall not be conducted on holidays or during 
special events. The CONSULTANT will determine the AM, and PM peak periods for days for 
which 4-hour turning movement counts (TMCs) at each of the project intersections will be 
collected. TMCs will be performed using a process acceptable to the City. The CONSULTANT 
will supply electronic copies of all TMC count data, including the raw data directly to both the 
City Project Manager. Pedestrian volume counts shall be included in this task. The pedestrian 
volume counts shall be done in accordance with Chapter IX, Pedestrian Volume Count of the 
MUTS. Pedestrian counts may be included on the turning movement count summary. The 
counts shall be submitted in tabular form broken down into each approach with each movement 
separated out, showing the 4 hours with 15 minute increments and one hour totals. The format 
for the count data will need to be approved by the City. The count information shall be 
submitted electronically along with two (2) paper copies of count information. 

Task 8: Traffic Signal Programming Data 

The CONSULTANT shall obtain from the City traffic signal programming data as shown on the 
current signal timing sheets. This data shall be used by the CONSULTANT in the evaluation of 
optimum signal timings. 

Task 9: Field Review 

The CONSULTANT will perform field reviews to develop knowledge of intersection and 
system components. The CONSULTANT shall use an intersection data collection summary 
sheet and checklist acceptable to the City. Included in this task is an inventory of the following 
traffic signal control devices and field characteristics at all locations. The inventory shall include 
the following: 

- Existing signal and pedestrian phasing 
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- Controller type, fixed or actuated, makes and model  

The following shall be shown on a condition diagram: 

- Number of lanes and their usage 
- Length of turn lanes 
- Pedestrian crossing distances 
- Vehicle crossing distances 
- Posted speed limit for each approach 

The distance between intersections shall be shown on a straight line diagram. Observation and 
inspection of all detection equipment is required in order to determine the proper operation of 
actuated controllers. Inventory information on all other items shall be based on a visual 
inspection of the equipment. The CONSULTANT shall inform the City of any malfunctioning 
equipment to report the malfunction and to determine what can be done about it, as soon as 
possible. The CONSULTANT shall collect and make field notes at each intersection on various 
intersection, signal, and traffic characteristics to assist in model development and signal 
optimization. Diagrams shall contain the lane geometry at the stop bar, measured lane storage 
lengths, number and types of signal heads, cabinet and pedestrian push button locations, and 
signal phasing. The CONSULTANT shall, for each approach, measure vehicle and pedestrian 
clearance distances, median widths and lane widths. The CONSULTANT will note posted 
speed limits, left turn types (protected, protected/permitted, or permitted), turn restrictions, and 
the presence of roadway lighting and any signal back plates. The CONSULTANT shall test all 
pedestrian push buttons for proper operation. Any other unique characteristics shall be noted. 
The CONSULTANT shall take photographs of each approach. The photos are a record of the 
current geometrics and other intersection, signal and roadside characteristics. Photos may 
illustrate a safety hazard such as a sight distance limitation or poor lane alignment. The 
CONSULTANT shall develop a reporting format for this inventory that shall be approved by 
the City. Three (3) copies of the field inventory diagrams and documentation of malfunctioning 
equipment. 

Task 10: Saturation Flow Rate Studies 

The CONSULTANT will perform saturation flow rate studies prior to beginning the SYNCHRO 
model preparation phase. The resulting saturation flow rates shall be used in the evaluation of 
optimum signal timings. 

Task 11: Crash Data Analysis 

If available, collision diagrams identifying crashes from the last three years will be provided by 
the City. In the absence of collision diagrams, available crash data will be provided by the City as 
requested. The CONSULTANT shall use available crash data to prepare collision diagrams for 
each location. The City shall provide available crash data. 
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Task 12: SYNCHRO Models of Existing Traffic Conditions 

The CONSULTANT shall use the latest approved version of SYNCHRO computer software to 
examine existing conditions and at least one alternative pattern for each isolated intersection. The 
SYNCHRO runs of existing conditions must be an accurate representation of the existing 
conditions. SIM TRAFFIC computer software shall be used to verify that the SYNCHRO run is 
an accurate reflection of the existing conditions. 

Task 13: Before Travel Time and Delay Studies 

The CONSULTANT shall use the latest approved version of TRU-TRAFFIC computer software 
to perform travel time runs under existing signal timings. This data is collected to both fine tune 
implemented signal timings as well as provide a filed measured metric by which existing and 
implemented signal timing can be compared. Specific time periods for travel time runs will be 
recommended by the CONSULTANT and approved by the City. Each arterial has two (2) 
directions of travel. The travel time runs for each direction shall be made for three time periods as 
follows: 1) 7 AM to 9 AM; 2) 1:30 PM to 3:30 PM; 3) 4 PM to 6:30 PM. Six (6) runs shall be 
made for each time period for each direction. There will be a total of 36 directional travel time 
runs on each arterial. The travel time runs may be made on Tuesday, Wednesday or Thursday 
(but not on a holiday). The runs shall also be made in similar weather conditions. The dates for 
travel time studies shall be approved in advance by the City. 

Task 14: Updated Controller Basic Timing Parameters 

Based on the field review data, the CONSULTANT shall update controller basic timing 
parameters. Clearance intervals for vehicles and pedestrians will be reviewed to determine 
compliance with the most recent FDOT TEM and FHWA MUTCD procedures. The 
CONSULTANT shall develop and furnish three (3) paper copies of the final controller timings 
for all of the intersections listed in the authorization. The CONSULTANT shall also submit this 
information electronically in an EXCEL format. Timing parameters to be developed per phase 
are as follows: 

- Green Interval 
- Yellow Clearance (not less than 3.0 seconds) 
- Minimum Green (Initial) 
- Extension Interval 
- Max I 
- Max II 

- Yellow Clearance (not less than 3.0 seconds) 
- Red Clearance 
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- Pedestrian Walk (if applicable) 
- Pedestrian Clearance (if applicable) 
- Pre-empt timing (if any) 
- Time of Day pattern 
- Splits (if applicable) 
- Force Offs (if applicable) 
- Offsets (if applicable) 
- Cycle Lengths (if applicable) 
- Permissive Periods (if applicable) 
- Red Clearance 
- Pedestrian Walk (if applicable) 
- Pedestrian Clearance (if applicable) 

Increase timing parameters for pre timed locations if implemented at isolated locations. 

Task 15: Coordination Settings 

The CONSULTANT will develop all coordination settings and submit to the City for approval. 
The number of timing patterns and pattern change times will be determined by the 
CONSULTANT and approved by the City. Pattern requirements will be determined based on the 
data and input from the City, but generally the following would apply for a typical weekday: 

 AM Peak 

 AM Off-Peak 
 Midday Peak 

 PM Off-Peak 

 PM Peak Plan 
 Add PM Off as Pattern 3 

 Evening Pattern 6 

 Develop Late Night Pattern 7 as needed. 

 Free (operating in an isolated or non-coordinated mode) 

Because weekend timing development is required, the CONSULTANT will also submit 
recommendations for weekend coordination to the City. 

Task 16: Crash Records Analysis 

The CONSULTANT shall review available crash records or collision diagrams. At locations 
where an identified crash rate is available, crash rates will be compared to see if above average 
rates exist and if countermeasures can be implemented to reduce the crash rates. 
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Task 17: Arterial Analysis 

The CONSULTANT shall use latest approved version of the SYNCHRO computer software to 
determine the optimal phasing, cycle length and splits. Engineering judgment should always be 
used in correlation with the software. This is the task where the CONSULTANT actually 
develops the timings plans for the arterial in SYNCHRO. TRU-TRAFFIC (Time-Space/Platoon 
Progression Diagram Generator) shall be used by the CONSULTANT to refine the offsets from 
the time-space diagrams generated by SYNCHRO. The bandwidths, speeds, direction of travel, 
intersection names and offsets shall be shown on each time-space diagram developed in TRU-
TRAFFIC. The CONSULTANT shall develop five (5) traffic control timing patterns for each 
arterial listed in the Work Order which shall include AM Peak, PM Peak, Off Peak, Evening and 
Late Night weekday and weekend patterns. The plots of the volume summary information 
gathered in Tasks 1 or 2 shall be used to graphically indicate the time of day operation plans for 
each system. The results of the SYNCHRO analysis and TRU-TRAFFIC time-space diagrams 
shall be submitted to the City as Draft Timing Plans for review and approval prior to proceeding 
with the timing implementation. Upon approval, the Draft Timing Plans shall be used as Initial 
Timing Plans prior to fine tuning. 

Task 18: Traffic Responsive Settings and Special Event Patterns (if applicable) 

The CONSULTANT as directed by the City shall prepare all appropriate traffic responsive 
settings. 

Task 19: Traffic Signal Timing Plan Deployment 

After acceptance of the proposed patterns by the City, implementation of signal timing plans will 
be scheduled at the convenience of the City and the CONSULTANT. The CONSULTANT will 
implement the new patterns based upon the system configuration. The CONSULTANT shall be 
prepared to perform all implementation tasks without any required participation from the City; 
however the City will monitor the CONSULTANT for compliance. Once the new timings are 
updated, the CONSULTANT will immediately review the operation of each intersection and 
pattern without exception. Under no circumstances will any pattern be deployed without qualified 
personnel observing its operation in the field. In the case that any equipment is not functioning as 
designed, inoperative or if additional hardware or cabinet modifications are required, the 
CONSULTANT staff shall give verbal notification of the problem to the City. The 
CONSULTANT will document in the final report, the nature, extent and probable solution(s) to 
the problems if the repairs are not completed. If traffic responsive plan selection mode of 
operation is used the appropriate deployment of these settings shall take place after all time of 
day patterns have been deployed and fine-tuned. 
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Task 20: Fine-Tune Field Operations 

The CONSULTANT will be required to fine-tune the implemented timings based on project 
goals. The City shall provide final acceptance prior to closing out implementation efforts. This 
may include diversion routes and hurricane evacuation route planning. 

Task 21: Post Implementation Travel Time Runs 

After the fine-tuning efforts are completed and approved by the City, the CONSULTANT shall 
perform post-implementation travel time runs to document the corridor improvements. Each 
arterial has two (2) directions of travel. The travel time runs for each direction shall be made for 
three time periods as follows: 1) 7 AM to 9:30 AM; 2) 12:00 PM to 2:00 PM; 3) 4 PM to 6:30 
PM. Six (6) runs shall be made for each time period for each direction. There will be a total of 36 
directional travel time runs on each arterial. The travel time runs may be made on Tuesday, 
Wednesday or Thursday (but not on a holiday). The runs shall also be made in similar weather 
conditions. The dates for travel time studies shall be approved in advance by the City. 

Task 22: System Revisions 

The CONSULTANT shall perform changes as needed to Econolite CENTRACS advanced 
transportation management system. Also, the CONSULTANT shall perform firmware upgrades 
to controllers as necessary. 

Task 23: Final Reports 

The CONSULTANT shall prepare a final report for each work authorization. The report shall 
contain an Executive Summary providing a general overview of the contents of the report and 
general comments about the location, purpose, findings, conclusions and recommendations. 
Specifically the Executive Summary should include a summary of tasks, a listing of traffic 
signals included in the project, a section summarizing network performance measures over the 
life of the project. Network performance measures will include delay reduction by hours and 
percent, reduction in the number of stops and percent, reduction in fuel consumption in gallons 
and percent, and the resulting reduction in carbon dioxide emissions in metric tons. The 
Executive Summary should also include a benefit-cost ratio for the project based upon the 
benefits realized from savings in travel time and fuel consumption and overall project costs. The 
Executive Summary should include recommendations for safety improvements and 
recommendations for capacity and operational improvements. The final report may include the 
following end products as appropriate: 

 Hard copy timing sheets to be placed in controller cabinets and on file. Add controller 
programming printout to cabinet and file. 

 Hard copy reports signed and sealed by a licensed Professional Engineer with a CD 
containing: 
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o All SYNCHRO and TRU-TRAFFIC electronic files. 
o All data collection electronic files in WORD, PDF, or EXCEL format 
o Any other miscellaneous work products (electronic.) 

A-12 



New Tampa Mobility Enhancement Project 

RFQ 16‐D‐00024 

EXHIBIT B  
Standard Billing Rates 

Consultant’s  total  compensation under  each Work Order  shall not  exceed  the  amount  listed  in  each 

Work Order, which Work Order compensation in the aggregate shall not exceed the Agreement total not 

to  exceed  amount  of  $240,000.  Consultant  shall  advise  the  City  Project  Manager  in  writing  when 

aggregate Work Order costs incurred equal 80% of said amount.. Work Orders shall be priced as either 

lump sum or not to exceed time and materials based on the prices and hourly rates established  in this 

Exhibit  B.  Prices  and  hourly  rates  are  deemed  to  include  all  costs  so  Consultant  shall  receive  no 

additional compensation for travel, transportation, overtime, overhead, reproduction, postage, etc. Sub‐

contractual services, if any, shall be invoiced at the actual fees paid by the Consultant, without mark‐up. 

DKS ASSOCIATES, INC. 

CLASSIFICATION FULLY‐BURDENED RATE 

Principal Engineer  $239.34
Chief Engineer  $230.02
Senior Engineer  $186.50

Project Engineer  $139.88
Engineer  $93.17

Senior Technician  $74.53
Administrative Assistant $65.28 

SUBCONSULTANT: BALA CONSULTING SERVICES 

CLASSIFICATION FULLY‐BURDENED RATE 
Project Manager  $175.00
Chief Engineer  $210.00
Senior Engineer  $165.00
Project Engineer  $130.00
Senior Designer  $110.00
CADD Technician  $75.00
Clerical  $50.00 

SUBCONSULTANT: ADAMS TRAFFIC 

CLASSIFICATION FULLY‐BURDENED RATE 
Chief Engineer  $198.59

Engineering  $66.69
 



SUBCONSULTANT: VIBE ENGINEERING 

CLASSIFICATION FULLY-BURDENED RATE  
Principal Engineer $238.20 
Chief Engineer $230.70 
Senior ITS Specialist $225.00 
Senior Engineer $187.50 
ITS Specialist $144.00 
Project Engineer $130.05 
Traffic/ITS Analyst $129.90 
Engineer $94.20 
Engineer Intern $81.45 
CADD/Computer Technician $78.30 
Administrative Assistant $54.00 

 
SUBCONSULTANT: QUALITY COUNTS 
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Page 1 of 4 DMI – Solicited/Utilized 
City of Tampa –DMI -Schedule of All Sub-(Contractors/Consultants/Suppliers) Solicited 

(FORM MBD-10) 
Contract No.:  Contract Name: 
Contractor Name:  Address: 
Federal ID:  Phone:   Fax:  Email: 

[] No Firms were contacted/solicited for this contract. 
[] No Firms were contacted because: 
[] See attached documents with supplemental information. 

NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 

This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form) 
S = SLBE 
W=WMBE

Federal  ID

Company Name 
Address 

Phone & Fax 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic 
Am. 

AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade or 
Services 

NIGP Code 
(listed 
above) 

Contact 
Method 
L=Letter 
F=Fax 

E=Email 
P=Phone 

Quote 
or 

Resp. 
Rec’d 
Y/N 

16-D-00024 New Tampa Mobility Enhancement Project
DKS Associates 12000 N. Dale Mabry Hwy. #112 Tampa, FL 33618

94-2583153 (813) 962-5959 (813) 962-5744 jtw@dksassociates.com

WMBE

34-1993664

Adams Traffic
P.O. Box 997, Plant City, FL 33564
(813) 763-7763

CF 925 E Y

WMBE Bala Consulting Services
18527 Bittern Ave., Lutz, FL 33558
(813) 962-4697

AM 925 E Y

WMBE VIBEngineering
700 Central Ave. #302, St. Petersburg, FL 33701
(727) 317-4967

CF 925 E Y

46-2667875
Quality Counts
8407 Laurel Fair Cir. #400, Tampa, FL 33610
(813) 374-0110 / (954) 692-9086

Non-DBE CM 925 E Y

74-3073687

46-3156337

pw2a
Typewritten Text
Exhibit D



Page 3 of 4DMI – Solicited/Utilized 
City of Tampa –DMI Schedule of Sub-(Contractors/Consultants/Suppliers) to be Utilized 

(FORM MBD-20) 
Contract No.:  Contract Name: 
Contractor Name:  Address: 
Federal ID:  Phone:   Fax:  Email: 

[ ] See attached documents. 
[  ] No Subcontracting (of any kind) will be performed on this contract. 

NIGP Code General Categories:   Buildings = 909,   General = 912,   Heavy = 913,   Trades = 914,   Architects = 906,    Engineers & Surveyors = 925, Supplier = 912-77 

This DMI Schedule Must Be Submitted with the Bid or Proposal (Do Not Modify This Form) 
Enter “S” for firms Certified as Small Local Business Enterprises, “W” for firms Certified as Women/Minority Business Enterprise 

S = SLBE 
W=WMBE

Federal  ID

Company Name 
Address 

Phone & Fax 

Type of Ownership 
(F=Female M=Male) 
BF BM = African Am. 

HF HM = Hispanic Am. 
AF AM = Asian Am. 
NF NM = Native Am. 
CF CM = Caucasian 

Trade, 
Services, 

or Materials 

NIGP Code 
Listed 
above 

Amount 
of Quote. 
Letter of 
Intent if 

available. 

Percent 
of 

Scope/Contract 
% 

Total Subcontract/Supplier Utilization $________100,000 ____________ 
_

Total WMBE Utilization $ __96,000___________________________ 

Adams Traffic
P.O. Box 997, Plant City, FL 33564
(813) 763-7763

WMBE

34-1993664
WMBE Bala Consulting Services

18527 Bittern Ave., Lutz, FL 33558
(813) 962-4697

WMBE VIBEngineering
700 Central Ave. #302, St. Petersburg, FL 33701
(727) 317-496746-2667875
Quality Counts
8407 Laurel Fair Cir. #400, Tampa, FL 33610
(813) 374-0110 / (954) 692-9086

Non-DBE

74-3073687

CF 925

AM 925

CF 925

CM 925

16-D-00024 New Tampa Mobility Enhancement Project
DKS Associates 12000 N. Dale Mabry Hwy. #112 Tampa, FL 33618

94-2583153 (813) 962-5959 (813) 962-5744 jtw@dksassociates.com

46-3156337

$8,000

$72,000

$17,000

$3,000

3.3 %

30 %

7.1 %

1.2 %

0Total SLBE Utilization $ _ __________________________________
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